IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 001 1
Bid Order: 001 Contract ID: 15-C015-058 Primary County: CASS
Letting Date: 160120 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: AWARD RECOMMENDED to MURPHY HEAVY CONTRACTING CORP.
Contract Period: 65 WORK DAYS Late Start Date: 07/25/16

Project: BROS-C015(58)--8J-15
Work Type: BRIDGE REPLACEMENT - CCS
County: CASS Prj Awd Amt: $433,033.25
Route: AKRON ROAD
Location: ON AKRON RD, FROM 770TH ST WEST 0.3 MILES,
AT S 2 T77 R34

MURPHY HEAVY CONTRACTING CORP.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MU120 MURPHY HEAVY CONTRACTING CORP. $ 433,033.25 100.00 %
2 Cu080 CUNNINGHAM-REIS CO. $ 435,214.25 100.50 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 2
Bid Order: 001 Contract ID: 15-C015-058 Primary County: CASS
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) MU120 | ( 2 ) CUu080 | ( )
[MURPHY HEAVY CONTRACTING COR |CUNNINGHAM-REIS CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T T e e
SECTION 0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2710070 2300.000 cCY | 12.00000 27600.00 | 5.50000 12650.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 1000.000 cCY | 12.00000 12000.00| 4.00000 4000.00|
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2105-8425015 275.000 CY | 12.00000 3300.00] 2.50000 687.50]
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0040 2312-8260250 500.000 TON | 30.00000 15000.00]| 32.00000 16000.00|
GRANULAR SURFACING ON ROAD, CRUSHED | | |
STONE | | |
0050 2401-6745625 LUMP | 40000.00000 40000.00| 9000.00000 9000.00]
REMOVAL OF EXISTING BRIDGE | | \
0060 2402-2720000 120.000 cCYy | 25.00000 3000.00] 50.00000 6000.00]
EXCAVATION, CLASS 20 | | I
0070 2403-0100010 160.400 cCY | 600.00000 96240.00 | 675.00000 108270.00]
STRUCTURAL CONCRETE (BRIDGE) | | |
0080 2404-7775000 40767.000 LB | 0.75000 30575.25] 0.75000 30575.25]
REINFORCING STEEL | | |
0090 2414-6424120 162.900 LF | 80.00000 13032.00]| 75.00000 12217.50]
CONCRETE OPEN RAILING | | |
0100 2417-1040018 80.000 LF | 55.00000 4400.00] 27.00000 2160.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0110 2417-1040024 60.000 LF | 60.00000 3600.00| 35.00000 2100.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | \
0120 2501-0201042 600.000 LF | 35.00000 21000.00] 31.00000 18600.00|
PILES, STEEL, HP 10 X 42 | | |
0130 2501-0201253 840.000 LF | 38.00000 31920.00] 37.00000 31080.00]|
PILES, STEEL, HP 12 X 53 | | |
0140 2501-5478053 200.200 LF | 80.00000 16016.00| 120.00000 24024 .00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 12 X 53 (P10L TYPE 3) | | I
0150 2505-4008400 4.000 EACH | 2250.00000 9000.00] 1800.00000 7200.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0160 2505-4021010 4.000 EACH | 250.00000 1000.00]| 200.00000 800.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0170 2505-4021700 4.000 EACH | 2250.00000 9000.00] 2100.00000 8400.00 |
| | |

STEEL BEAM GUARDRAIL END TERMINAL



Bid Order: 001
Letting Date: 01/20/16 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

15-C015-058

Run Date: 02/22/16
Page: 001 3

Primary County: CASS

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2507-6800061 700.000 TON
REVETMENT, CLASS E

0190 2518-6910000 2.000 EACH
SAFETY CLOSURE

0200 2528-8445110 LUMP
TRAFFIC CONTROL

0210 2533-4980005 LUMP
MOBILIZATION

0220 2601-2634100 0.500 ACRE
MULCHING

0230 2601-2636043 0.500 ACRE
SEEDING AND FERTILIZING (RURAL)

0240 2602-0000020 200.000 LF
SILT FENCE

0250 2602-0000312 1200.000 LF

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.
0260 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL
SECTION TOTALS

CONTRACT TOTALS
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Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

002 Contract ID: 15-C015-059

160120 10:00 A.M.

AWARD RECOMMENDED to GUS CONSTRUCTION CO., INC.
70 WORK DAYS Late Start Date: 07/18/16

Run Date: 02/22/16

Primary County: CASS
No Established DBE Goal

Page: 002 1

% OVER

Project: BRS-C015(59)--60-15
Work Type: RCB CULVERT REPLACEMENT - TRIPLE BOX
County: CASS Prj Awd Amt: $559,699.48
Route: ©690TH STREET
Location: ON 690TH ST, OVER STREAM, FROM US HWY 92
SOUTH 1.75 MILES TO BRIDGE 20, S3 T74 R35
RANK VENDOR NO./NAME
1 GU100 GUS CONSTRUCTION CO., INC.

$ 559,699.48



Bid Order: 002

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 15-C015-059

Primary County:

Run Date: 02/22/16
Page: 002 2

CASS

Letting Date: 01/20/16 10:00 A.M.
\ 1 ) GU100 ¢ ) ¢ )
|GUS CONSTRUCTION CO., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ITEMS FOR A TRIPLE 12' X 10' X 70' REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850001 0.200 ACRE | 7600.00000 1520.00] |
CLEARING AND GRUBBING | | |
0020 2102-2710070 1886.000 CY | 11.00000 20746.00]| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425015 400.000 CY | 4.00000 1600.00| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0040 2115-0100000 248.000 CY | 52.00000 12896.00| |
MODIFIED SUBBASE | | |
0050 2121-7425020 500.000 TON | 35.00000 17500.00]| |
GRANULAR SHOULDERS, TYPE B | | |
0060 2301-1032080 733.300 SY | 107.00000 78463.10]| \
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. | | |
0070 2401-6745625 LUMP | 18000.00000 18000.00]| |
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-0425031 600.000 TON | 24.00000 14400.00]| |
GRANULAR BACKFILL | \ \
0090 2402-2720000 1856.000 CY | 15.00000 27840.00]| |
EXCAVATION, CLASS 20 | | \
0100 2403-0100020 477.400 CY | 420.00000 200508.00]| |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0110 2404-7775000 71614.000 LB \ 1.37000 98111.18] \
REINFORCING STEEL | | |
0120 2404-7775005 5614.000 LB | 1.80000 10105.20] \
REINFORCING STEEL, EPOXY COATED | | |
0130 2505-4008120 330.000 LF | 9.00000 2970.00]| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0140 2507-6799000 LUMP | 5000.00000 5000.00] |
BANK SHAPING | |
0150 2510-6745850 610.000 sSY | 24.00000 14640.00| |
REMOVAL OF PAVEMENT | | |
0160 2518-6910000 2.000 EACH | 600.00000 1200.00| |
SAFETY CLOSURE | |
0170 2527-9263109 4.000 STA | 350.00000 1400.00| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0180 2528-8445110 LUMP | 5500.00000 5500.00 | |
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 3
Bid Order: 002 Contract ID: 15-C015-059 Primary County: CASS
Letting Date: 01/20/16 10:00 A.M.
¢ 1 ) GU100 I ( ) ¢ )
| GUS CONSTRUCTION CO., INC. \ |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0190 2533-4980005 LUMP | 19000.00000 19000.00 | \
MOBILIZATION | | |
0200 2601-2634100 0.500 ACRE | 2500.00000 1250.00| \
MULCHING | | |
0210 2601-2636043 0.500 ACRE | 3000.00000 1500.00| |
SEEDING AND FERTILIZING (RURAL) \ \ \
0220 2602-0000020 600.000 LF | 2.00000 1200.00| |
SILT FENCE | | \
0230 2602-0000312 1400.000 LF | 2.75000 3850.00 | |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. \ \ \
0240 2602-0010010 1.000 EACH | 500.00000 500.00| |
MOBILIZATIONS, EROSION CONTROL | | \
SECTION TOTALS | $ 559,699.48]| $ | $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 559,699.48]| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 003 1
Bid Order: 003 Contract ID: 19-C019-082 Primary County: CHICKASAW
Letting Date: 160120 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to K CONSTRUCTION INC.
Contract Period: 85 WORK DAYS Late Start Date: 06/13/16

Project: BRS-C019(82)--60-19
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: CHICKASAW Prj Awd Amt: $459,099.29
Route: B22
Location: ON B22, OVER SMALL STREAM, FROM THE
INTERSECTION OF 110TH ST WEST 0.1 MILES

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 K.140 K CONSTRUCTION INC. $ 459,099.29 100.00 %
2 MU181 MUSCATINE BRIDGE CO., INC. $ 577,044.40 125.69 %
3 BR160 BRENNAN CONSTRUCTION CO. $ 578,626.68 126.03 %
4 I0081 IOWA BRIDGE & CULVERT, L.C. $ 615,072.95 133.97 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 2
Bid Order: 003 Contract ID: 19-C019-082 Primary County: CHICKASAW
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) K.140 | ( 2 ) MU181 | ( 3 ) BR160
|K CONSTRUCTION INC. |[MUSCATINE BRIDGE CO., INC. | BRENNAN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt ettt et T e
SECTION 0001 ITEMS FOR A TWIN 12' X 10' X 113' REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2102-0425070 862.000 TON | 15.93000 13731.66] 18.40000 15860.80| 17.50000 15085.00
SPECIAL BACKFILL | |
0020 2102-2710070 500.000 cCy | 4.00000 2000.00] 6.10000 3050.00] 4.00000 2000.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425015 440.000 CYy | 5.00000 2200.00] 6.10000 2684.00] 5.00000 2200.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2111-8174100 844.400 SY | 7.75000 6544 .10| 8.30000 7008.52 20.86000 17614.18
GRANULAR SUBBASE | | |
0050 2121-7425020 225.000 TON | 20.00000 4500.00] 24.00000 5400.00] 17.50000 3937.50
GRANULAR SHOULDERS, TYPE B | | |
0060 2214-5145150 183.300 SY | 18.50000 3391.05] 20.35000 3730.16] 20.00000 3666.00
PAVEMENT SCARIFICATION | | |
0070 2301-1033080 488.900 SY | 61.50000 30067.35| 86.90000 42485.41 | 85.00000 41556.50
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 8 IN. | | |
0080 2301-9091000 1.000 EACH | 300.00000 300.00] 825.00000 825.00 | 500.00000 500.00
RUMBLE STRIP PANEL (PCC SURFACE) | \ \
0090 2303-0122380 183.300 SY | 27.55000 5049.92| 21.17000 3880.46] 25.00000 4582.50
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | \
INTERMEDIATE OR SURFACE COURSE, 3/8 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0100 2401-6745625 LUMP | 27000.00000 27000.00] 48100.00000 48100.00| 50000.00000 50000.00
REMOVAL OF EXISTING BRIDGE | | |
0110 2402-2723000 2456.000 CY | 12.00000 29472 .00 24.00000 58944.00| 11.50000 28244 .00
EXCAVATION, CLASS 23 | | |
0120 2403-0100020 516.400 CY | 365.00000 188486.00 | 474.00000 244773.60| 495.00000 255618.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0130 2404-7775005 77174.000 LB | 1.04000 80260.96 | 1.10000 84891.40| 1.00000 77174.00
REINFORCING STEEL, EPOXY COATED | | |
0140 2502-8221304 1.000 EACH | 260.00000 260.00] 400.00000 400.00| 260.00000 260.00
SUBDRAIN OUTLET, DR-304 | | I
0150 2505-4008120 275.000 LF | 10.00000 2750.00] 6.00000 1650.00] 5.00000 1375.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0160 2510-6745850 362.600 SY | 15.00000 5439.00] 13.00000 4713.80] 15.00000 5439.00
REMOVAL OF PAVEMENT | | |
0170 2518-6910000 2.000 EACH | 300.00000 600.00| 375.00000 750.00] 375.00000 750.00
| | |

SAFETY CLOSURE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 3
Bid Order: 003 Contract ID: 19-C019-082 Primary County: CHICKASAW
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) K.140 | ( 2 ) MUlsl | ( 3 ) BR16O
|K CONSTRUCTION INC. IMUSCATINE BRIDGE CO., INC. | BRENNAN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2526-8285000 LUMP | 2777.25000 2777.25] 3250.00000 3250.00] 3000.00000 3000.00
CONSTRUCTION SURVEY | | |
0190 2527-9263109 15.000 sSTA | 80.00000 1200.00] 45.15000 677.25] 50.00000 750.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0200 2533-4980005 LUMP | 51000.00000 51000.00 | 39500.00000 39500.00 | 60000.00000 60000.00
MOBILIZATION | |
0210 2601-2634100 0.600 ACRE | 700.00000 420.00] 3200.00000 1920.00] 3500.00000 2100.00
MULCHING | | |
0220 2601-2636043 0.600 ACRE | 2000.00000 1200.00] 3200.00000 1920.00] 3500.00000 2100.00
SEEDING AND FERTILIZING (RURAL) | | |
0230 2602-0000030 90.000 LF | 5.00000 450.00] 7.00000 630.00] 7.50000 675.00
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | S 459,099.29] S 577,044.40| S 578,626.68
—————————————————————————————————————————— o
CONTRACT TOTALS | S 459,099.29] S 577,044.40| S 578,626.68




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 4
Bid Order: 003 Contract ID: 19-C019-082 Primary County: CHICKASAW
Letting Date: 01/20/16 10:00 A.M.
¢ 4 ) 10081 I ( ) ¢ )
| IOWA BRIDGE & CULVERT, L.C. | \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ITEMS FOR A TWIN 12' X 10' X 113' REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2102-0425070 862.000 TON | 25.00000 21550.00] |
SPECIAL BACKFILL | |
0020 2102-2710070 500.000 CY | 25.28000 12640.00| \
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425015 440.000 CY | 17.91000 7880.40 | \
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2111-8174100 844.400 SY | 12.68000 10706.99] |
GRANULAR SUBBASE \ \ \
0050 2121-7425020 225.000 TON | 26.45000 5951.25] |
GRANULAR SHOULDERS, TYPE B | | \
0060 2214-5145150 183.300 SY | 20.39000 3737.49]| |
PAVEMENT SCARIFICATION | | |
0070 2301-1033080 488.900 SY | 87.08000 42573.41| |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | |
DURABILITY, 8 IN. | | |
0080 2301-9091000 1.000 EACH | 826.71000 826.71] |
RUMBLE STRIP PANEL (PCC SURFACE) | | |
0090 2303-0122380 183.300 SY | 30.37000 5566.82 | |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 3/8 IN. | | |
MIX, NO SPCL FRIC REQ | \ \
0100 2401-6745625 LUMP | 25000.00000 25000.00] |
REMOVAL OF EXISTING BRIDGE | | \
0110 2402-2723000 2456.000 CY | 20.00000 49120.00] |
EXCAVATION, CLASS 23 | | |
0120 2403-0100020 516.400 CY \ 492.00000 254068.80] \
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0130 2404-7775005 77174.000 LB | 1.25000 96467.50 | |
REINFORCING STEEL, EPOXY COATED | | |
0140 2502-8221304 1.000 EACH | 500.00000 500.00] |
SUBDRAIN OUTLET, DR-304 \ \ \
0150 2505-4008120 275.000 LF | 8.53000 2345.75]| |
REMOVAL OF STEEL BEAM GUARDRAIL | | \
0160 2510-6745850 362.600 SY | 17.64000 6396.26| |
REMOVAL OF PAVEMENT | | |
0170 2518-6910000 2.000 EACH | 413.36000 826.72]| |
| | |

SAFETY CLOSURE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 5
Bid Order: 003 Contract ID: 19-C019-082 Primary County: CHICKASAW
Letting Date: 01/20/16 10:00 A.M.
¢ 4 ) 10081 I ( ) ¢ )
| IOWA BRIDGE & CULVERT, L.C. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2526-8285000 LUMP | 3240.72000 3240.72]| |
CONSTRUCTION SURVEY | | |
0190 2527-9263109 15.000 STA | 49.77000 746.55] \
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0200 2533-4980005 LUMP | 60000.00000 60000.00 | |
MOBILIZATION | |
0210 2601-2634100 0.600 ACRE | 3527.32000 2116.39]| \
MULCHING | | |
0220 2601-2636043 0.600 ACRE | 3527.32000 2116.39]| |
SEEDING AND FERTILIZING (RURAL) | | |
0230 2602-0000030 90.000 LF | 7.72000 694.80] |
SILT FENCE FOR DITCH CHECKS | \ \
SECTION TOTALS | $ 615,072.95]| $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 615,072.95]| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
004 Contract ID: 24-C024-108
160120 10:00 A.M.
AWARD RECOMMENDED to
60 WORK DAYS Late Start Date:

GUS CONSTRUCTION CO., INC.
08/01/16

Run Date: 02/22/16
Page: 004 1

Primary County: CRAWFORD
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 425,106.12

100.00 %
116.90 %

Project: BROS-C024(108)--5F-24
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: CRAWFORD Prj Awd Amt: $425,106.12
Route: E53 (S AVENUE)
Location: ON E53 (S AVE, OVER UNNAMED STREAM, ALONG
NLINE S1 T82N R39W
RANK VENDOR NO./NAME
1 GU100 GUS CONSTRUCTION CO., INC.
2 GR100 GRAVES CONSTRUCTION CO., INC.

S 496,959.10



IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 004 Contract ID: 24-C024-108 Primary Co
Letting Date: 01/20/16 10:00 A.M.

Run Date: 02/22/16
Page: 004 2

unty: CRAWFORD

| ( 1 ) GU100 | ( 2 ) GR100 \
| GUS CONSTRUCTION CO., INC. | GRAVES CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— +-————
SECTION 0001 ITEMS FOR A TWIN 10' X 10' X 82' REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850001 0.700 ACRE | 12500.00000 8750.00 | 2500.00000 1750.00 |
CLEARING AND GRUBBING | | |
0020 2102-0425071 136.800 CY | 65.00000 8892.00 | 65.00000 8892.00 |
SPECIAL BACKFILL | |
0030 2102-2710070 2810.100 cCY | 14.80000 41589.48| 7.00000 19670.70]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \
0040 2104-2710020 236.500 CY | 15.00000 3547.50] 20.00000 4730.00]|
EXCAVATION, CLASS 10, CHANNEL | | \
0050 2107-0425020 121.500 CY | 45.00000 5467.50| 50.00000 6075.00]
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | \ \
0060 2113-0001100 368.600 SY | 3.40000 1253.24 | 6.00000 2211.60|
SUBGRADE STABILIZATION MATERIAL, | | \
POLYMER GRID | | |
0070 2312-8260051 88.300 TON | 50.00000 4415.00 | 45.00000 3973.50]
GRANULAR SURFACING ON ROAD, CLASS A \ \
CRUSHED STONE | |
0080 2401-6745625 LUMP | 28000.00000 28000.00| 60000.00000 60000.00 |
REMOVAL OF EXISTING BRIDGE | | |
0090 2402-2720000 942.000 CY | 18.00000 16956.00 | 60.00000 56520.00 |
EXCAVATION, CLASS 20 \ \ \
0100 2402-2725005 223.800 TON | 42.00000 9399.60| 62.00000 13875.60 |
FOUNDATION TREATMENT MATERIAL | | \
0110 2403-0100020 323.300 CY | 535.00000 172965.50| 520.00000 168116.00|
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0120 2404-7775000 48400.000 LB | 1.30000 62920.00 | 1.05000 50820.00 |
REINFORCING STEEL | | |
0130 2507-3250005 938.700 SY | 4.00000 3754.80 | 6.00000 5632.20 |
ENGINEERING FABRIC | | |
0140 2507-6800021 45.000 TON | 65.00000 2925.00 | 65.00000 2925.00 |
REVETMENT, CLASS B | | |
0150 2507-6875002 42.100 CY | 55.00000 2315.50] 150.00000 6315.00]
REVETMENT, REMOVE AND REPLACE \ \ \
0160 2518-6910000 2.000 EACH | 500.00000 1000.00| 250.00000 500.00|
SAFETY CLOSURE | |
0170 2526-8285000 LUMP | 4250.00000 4250.00] 3000.00000 3000.00]
CONSTRUCTION SURVEY | | |
0180 2528-8445110 LUMP | 5500.00000 5500.00 | 3600.00000 3600.00 |
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 3
Bid Order: 004 Contract ID: 24-C024-108 Primary County: CRAWFORD
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) GUloO0 | ( 2 ) GR100 | ( )
|GUS CONSTRUCTION CO., INC. | GRAVES CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2533-4980005 LUMP | 35000.00000 35000.00] 75000.00000 75000.00]
MOBILIZATION | | |
0200 2602-0000020 815.000 LF | 7.00000 5705.00 | 3.50000 2852.50]
SILT FENCE | | |
0210 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 425,106.12| $ 496,959.10| $
—————————————————————————————————————————— ittt it ettt L TP
|

CONTRACT TOTALS $ 425,106.12] $ 496,959.10] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
005 Contract ID: 24-C024-109
160120 10:00 A.M.
AWARD RECOMMENDED to
60 WORK DAYS Late Start Date:

GUS CONSTRUCTION CO., INC.
08/01/16

Run Date: 02/22/16
Page: 005 1

Primary County: CRAWFORD
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 420,817.54

100.00 %

Project: BROS-C024(109)--8J-24
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: CRAWFORD Prj Awd Amt: $420,817.54
Route: 370TH STREET
Location: ON 370TH ST., OVER ELK CREEK, 0.2 MI SOUTH
OF IA 141 ALONG WLINE S22 T82N R37W
RANK VENDOR NO./NAME
1 GU100 GUS CONSTRUCTION CO., INC.
2 GR100 GRAVES CONSTRUCTION CO., INC.

$ 442,865.63 105.23



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 2
Bid Order: 005 Contract ID: 24-C024-109 Primary County: CRAWFORD
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) GU100 | ( 2 ) GR100 | ( )
| GUS CONSTRUCTION CO., INC. | GRAVES CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et
SECTION 0001 ITEMS FOR A TWIN 12' X 9' X 62' REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2102-0425071 65.100 CY | 85.00000 5533.50 ]| 85.00000 5533.50|
SPECIAL BACKFILL | |
0020 2102-2710070 1953.900 CY | 12.00000 23446.80] 6.00000 11723.40]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 2557.100 CY | 8.00000 20456.80| 8.00000 20456.80|
EXCAVATION, CLASS 10, CHANNEL \ | \
0040 2107-0425020 82.700 CY | 45.00000 3721.50] 65.00000 5375.50|
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | |
0050 2113-0001100 361.000 SY | 3.80000 1371.80| 6.00000 2166.00 |
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | | \
0060 2312-8260051 220.500 TON | 45.00000 9922.50] 42.00000 9261.00]
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE \ \
0070 2401-6745625 LUMP | 21500.00000 21500.00| 28000.00000 28000.00|
REMOVAL OF EXISTING BRIDGE | | \
0080 2402-2720000 1156.000 CY | 14.00000 16184.00 | 35.00000 40460.00 |
EXCAVATION, CLASS 20 | | |
0090 2402-2725005 218.200 TON | 50.00000 10910.00]| 60.00000 13092.00]|
FOUNDATION TREATMENT MATERIAL | | |
0100 2403-0100020 291.500 CY | 535.00000 155952.50| 500.00000 145750.00]
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0110 2404-7775000 46465.000 LB | 1.38000 64121.70| 1.00000 46465.00 |
REINFORCING STEEL \ \ \
0120 2417-0225042 1.000 EACH | 1950.00000 1950.00 | 2010.00000 2010.00 |
APRONS, METAL, 42 IN. DIA. | \ \
0130 2417-1461036 59.000 LF | 65.00000 3835.00 | 8.25000 486.75|
REMOVE AND REINSTALL CORRUGATED PIPE | |
CULVERT LESS THAN OR EQUAL TO 36 IN. | | |
0140 2501-5775000 786.000 SF | 18.00000 14148.00] 20.00000 15720.00|
PILES, STEEL SHEET | \ \
0150 2502-8215142 36.000 LF | 100.00000 3600.00 | 105.00000 3780.00 |
SUBDRAIN, CORRUGATED METAL PIPE, 42 IN. | | |
DIA. \ | \
0160 2507-3250005 938.300 SY | 3.80000 3565.54 | 5.00000 4691.50]
ENGINEERING FABRIC | | |
0170 2507-6800021 127.100 TON | 72.00000 9151.20] 46.00000 5846.60 |
| \ \

REVETMENT, CLASS B



Bid Order: 005

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

24-C024-109

Run Date: 02/22/16
Page: 005 3

Primary County: CRAWFORD

Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) GU100 | ( 2 ) GR100 | ( )
| GUS CONSTRUCTION CO., INC. | GRAVES CONSTRUCTION CO., INC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2518-6910000 2.000 EACH | 500.00000 1000.00| 250.00000 500.00]

SAFETY CLOSURE | |
0190 2526-8285000 LUMP | 4500.00000 4500.00 | 3000.00000 3000.00]|

CONSTRUCTION SURVEY | | |
0200 2528-8445110 LUMP | 5000.00000 5000.00 | 3500.00000 3500.00|

TRAFFIC CONTROL | |
0210 2533-4980005 LUMP | 35000.00000 35000.00| 72000.00000 72000.00 |

MOBILIZATION \ \ \
0220 2602-0000020 703.100 LF | 7.00000 4921.70]| 3.25000 2285.08 |

SILT FENCE | | \
0230 2602-0000030 75.000 LF | 7.00000 525.00] 3.50000 262.50|

SILT FENCE FOR DITCH CHECKS | | |
0240 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]

MOBILIZATIONS, EROSION CONTROL | | |

SECTION TOTALS | $ 420,817.54| $ 442,865.63| $
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 420,817.54| $ 442,865.63| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 006 1
Bid Order: 006 Contract ID: 24-1413-066 Primary County: CRAWFORD
Letting Date: 160120 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to CRAMER AND ASSOC., INC.
Contract Period: 15 WORK DAYS Late Start Date: 09/26/16

Project: STPN-141-3(66)--2J-24
Work Type: RCB CULVERT - REPAIR
County: CRAWFORD Prj Awd Amt: $124,202.50
Route: IOWA 141
Location: 3.2 MI W OF N JCT US 59

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CR120 CRAMER AND ASSOC., INC. $ 124,202.50 100.00 %
2 CH320 CHRISTENSEN BROS., INC. $ 130,305.00 104.91 %
3 NE140 NELSON & ROCK CONTRACTING, INC. $ 140,575.00 113.18 %
4 PE320 PETERSON CONTRACTORS INC. $ 145,241.06 116.93 %
5 BO413 BOULDER CONTRACTING, LLC. $ 155,602.50 125.28 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 2
Bid Order: 006 Contract ID: 24-1413-066 Primary County: CRAWFORD
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) NE140
| CRAMER AND ASSOC., INC. |CHRISTENSEN BROS., INC. INELSON & ROCK CONTRACTING, IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it ittt L L P
SECTION 0001 DESIGN NO. 0216; REPAIRS TO A TWIN 12' X 12' REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850001 0.100 ACRE | 20000.00000 2000.00| 25000.00000 2500.00| 20000.00000 2000.00
CLEARING AND GRUBBING | | |
0020 2104-2713020 125.000 CY | 50.00000 6250.00| 100.00000 12500.00] 150.00000 18750.00
EXCAVATION, CLASS 13, CHANNEL | | |
0030 2403-0100000 13.400 cCY | 750.00000 10050.00] 1000.00000 13400.00]| 1300.00000 17420.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0040 2404-7775000 1335.000 LB | 1.50000 2002.50] 3.00000 4005.00| 3.00000 4005.00
REINFORCING STEEL | | |
0050 2507-6800061 900.000 TON | 60.00000 54000.00| 50.00000 45000.00] 47.00000 42300.00
REVETMENT, CLASS E | | |
0060 2507-8029000 10.000 TON | 60.00000 600.00| 50.00000 500.00] 100.00000 1000.00
EROSION STONE | | |
0070 2599-9999010 LUMP | 30000.00000 30000.00] 37000.00000 37000.00] 32000.00000 32000.00
('LUMP SUM' ITEM) PILES, STEEL SHEET | |
SECTION TOTALS | $ 104,902.50] $ 114,905.00] $ 117,475.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 ROADWAY ITEMS
\ \ \
0080 2528-8445110 LUMP | 1500.00000 1500.00| 1500.00000 1500.00| 2000.00000 2000.00
TRAFFIC CONTROL | | |
0090 2533-4980005 LUMP | 16000.00000 16000.00] 12500.00000 12500.00] 20000.00000 20000.00
MOBILIZATION | | |
0100 2602-0000320 200.000 LF | 6.00000 1200.00| 5.00000 1000.00| 5.00000 1000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 20 IN. DIA. | | |
0110 2602-0000350 200.000 LF | 3.00000 600.00| 2.00000 400.00] 0.50000 100.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
SECTION TOTALS \ $ 19,300.00] $ 15,400.00] $ 23,100.00
—————————————————————————————————————————— R i et
CONTRACT TOTALS \ $ 124,202.50] $ 130,305.00] $ 140,575.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 3
Bid Order: 006 Contract ID: 24-1413-066 Primary County: CRAWFORD
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) BO0O413 | ( )
| PETERSON CONTRACTORS INC. |BOULDER CONTRACTING, LLC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 DESIGN NO. 0216; REPAIRS TO A TWIN 12' X 12' REINFORCED CONCRETE BOX CULVERT

\
34000.00000 3400.00| 8000.00000 800.00

\ |
0010 2101-0850001 0.100 ACRE | |
CLEARING AND GRUBBING | | |
0020 2104-2713020 125.000 CYy | 98.00000 12250.00| 110.00000 13750.00]|
EXCAVATION, CLASS 13, CHANNEL | | |
0030 2403-0100000 13.400 CY | 1729.65000 23177.31] 800.00000 10720.00|
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0040 2404-7775000 1335.000 LB | 3.05000 4071.75] 1.50000 2002.50]
REINFORCING STEEL | | |
0050 2507-6800061 900.000 TON | 46.00000 41400.00| 65.00000 58500.00|
REVETMENT, CLASS E | | |
0060 2507-8029000 10.000 TON | 76.00000 760.00 | 50.00000 500.00|
EROSION STONE | | |
0070 2599-9999010 LUMP | 39532.00000 39532.00]| 35000.00000 35000.00|
('LUMP SUM' ITEM) PILES, STEEL SHEET | | |
SECTION TOTALS | $ 124,591.06] $ 121,272.50] $
—————————————————————————————————————————— et i it
SECTION 0002  ROADWAY ITEMS
\ \ \
0080 2528-8445110 LUMP | 2250.00000 2250.00] 2500.00000 2500.00|
TRAFFIC CONTROL | |
0090 2533-4980005 LUMP | 17000.00000 17000.00| 30000.00000 30000.00|
MOBILIZATION | | |
0100 2602-0000320 200.000 LF | 5.00000 1000.00| 8.15000 1630.00|
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | I
0110 2602-0000350 200.000 LF | 2.00000 400.00 | 1.00000 200.00|
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
SECTION TOTALS | S 20,650.00] S 34,330.00] S
—————————————————————————————————————————— i i e it L L e B
CONTRACT TOTALS | S 145,241.006]| S 155,602.50] S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
007 Contract ID: 25-3042-603
160120 10:00 A.M.
AWARD RECOMMENDED to
80 WORK DAYS Late Start Date:

IOWA BRIDGE & CULVERT, L.C.
04/18/16

Run Date:

Primary County: DALLAS
No Established DBE Goal

711,117.55

02/22/16
Page: 007 1

Project: BRM-3042(603)--8N-25
Work Type: RCB CULVERT REPLACEMENT - TRIPLE BOX
County: DALLAS Prj Awd Amt: $711,117.55
Route: STATE STREET
Location: IN THE CITY OF GRANGER ON STATE ST OVER
OXLEY CREEK, 70 FT EAST OF MAIN ST
RANK VENDOR NO./NAME
1 10081 IOWA BRIDGE & CULVERT, L.C.
2 GU100 GUS CONSTRUCTION CO., INC.

JENCO CONSTRUCTION, INC.

$
S 865,326.70
$ 978,454.40



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 2
Bid Order: 007 Contract ID: 25-3042-603 Primary County: DALLAS
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) GU100 | ( 3 ) JE101
| IOWA BRIDGE & CULVERT, L.C. |GUS CONSTRUCTION CO., INC. | JENCO CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A TRIPLE 12' X 8' X 54' REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850002 93.000 UNIT | 38.55000 3585.15] 65.00000 6045.00| 35.00000 3255.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 215.000 cCY | 11.02000 2369.30] 12.00000 2580.00| 10.00000 2150.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2102-2710090 1654.000 CY | 11.02000 18227.08]| 14.00000 23156.00| 10.00000 16540.00
EXCAVATION, CLASS 10, WASTE | | |
0040 2104-2710020 1850.000 CY | 11.02000 20387.00| 12.00000 22200.00]| 10.00000 18500.00
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2105-8425015 810.000 CY | 11.02000 8926.20| 12.00000 9720.00| 10.00000 8100.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0060 2115-0100000 350.000 CY | 55.08000 19278.00| 61.00000 21350.00| 50.00000 17500.00
MODIFIED SUBBASE | | |
0070 2121-7425020 110.000 TON | 33.05000 3635.50] 42.00000 4620.00| 30.00000 3300.00
GRANULAR SHOULDERS, TYPE B | | |
0080 2123-7450000 4.200 STA | 1101.57000 4626.59] 1200.00000 5040.00] 1000.00000 4200.00
SHOULDER CONSTRUCTION, EARTH | | |
0090 2301-1033080 427.000 SY | 93.63000 39980.01 | 102.00000 43554.00| 97.00000 41419.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 8 IN. | | |
0100 2401-6745625 LUMP | 25000.00000 25000.00 | 48000.00000 48000.00] 40000.00000 40000.00
REMOVAL OF EXISTING BRIDGE | | |
0110 2402-0425040 65.000 CY | 90.00000 5850.00| 40.00000 2600.00| 60.00000 3900.00
FLOODED BACKFILL | | |
0120 2402-0875150 445.000 CY | 5.51000 2451.95] 16.00000 7120.00| 15.00000 6675.00
COMPACTION WITH MOISTURE CONTROL | | |
(STRUCTURES) \ \ \
0130 2402-2720000 2660.000 CY | 15.00000 39900.00] 16.00000 42560.00| 12.00000 31920.00
EXCAVATION, CLASS 20 | | |
0140 2402-2725005 150.000 TON | 40.00000 6000.00| 45.00000 6750.00| 40.00000 6000.00
FOUNDATION TREATMENT MATERIAL | | |
0150 2403-0100020 314.400 CY | 495.00000 155628.00| 585.00000 183924.00| 700.00000 220080.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0160 2404-7775000 49229.000 LB | 1.40000 68920.60| 2.30000 113226.70]| 2.00000 98458.00
REINFORCING STEEL | | |
0170 2417-0225030 1.000 EACH | 605.86000 605.86 | 650.00000 650.00| 550.00000 550.00
APRONS, METAL, 30 IN. DIA. | | |
0180 2435-0140172 1.000 EACH | 8482.09000 8482.09| 8500.00000 8500.00| 7700.00000 7700.00
| \ \

MANHOLE,

STORM SEWER, SW-401, 72 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 3
Bid Order: 007 Contract ID: 25-3042-603 Primary County: DALLAS
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) GU100 | ( 3 ) JE101
| IOWA BRIDGE & CULVERT, L.C. |GUS CONSTRUCTION CO., INC. | JENCO CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
0190 2435-0700010 2.000 EACH | 1211.73000 2423.46| 2000.00000 4000.00| 1100.00000 2200.00
CONNECTION TO EXISTING MANHOLE | | |
0200 2502-8212034 160.000 LF | 19.83000 3172.80] 25.00000 4000.00| 18.00000 2880.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0210 2502-8221304 2.000 EACH | 440.63000 881.26| 650.00000 1300.00| 400.00000 800.00
SUBDRAIN OUTLET, DR-304 | | |
0220 2503-0110010 143.000 LF | 49.57000 7088.51 | 55.00000 7865.00 | 45.00000 6435.00
STORM SEWER GRAVITY MAIN, TRENCHED, 10 | | |
IN. | | |
0230 2503-0110030 30.000 LF | 121.17000 3635.10] 130.00000 3900.00] 110.00000 3300.00
STORM SEWER GRAVITY MAIN, TRENCHED, 30 | | |
IN. | \ \
0240 2503-0200036 48.000 LF | 24.23000 1163.04| 24.00000 1152.00| 22.00000 1056.00
REMOVE STORM SEWER PIPE LESS THAN OR | |
EQUAL TO 36 IN. | | |
0250 2503-0200341 1.000 LF | 771.10000 771.10] 800.00000 800.00] 700.00000 700.00
STORM SEWER ABANDONMENT, FILL AND PLUG, | | |
LESS THAN OR EQUAL TO 36 IN. DIA. | | |
0260 2504-0116010 85.000 LF | 165.24000 14045.40| 176.00000 14960.00| 150.00000 12750.00
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
DUCTILE IRON PIPE (DIP), 10 IN. | | |
0270 2504-0240036 85.000 LF | 24.23000 2059.55] 25.00000 2125.00] 22.00000 1870.00
REMOVE SANITARY SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0280 2507-3250005 750.000 sSY | 4.41000 3307.50] 5.00000 3750.00| 4.00000 3000.00
ENGINEERING FABRIC | | |
0290 2507-6800061 550.000 TON | 55.08000 30294.00| 60.00000 33000.00] 50.00000 27500.00
REVETMENT, CLASS E | | |
0300 2507-6875002 40.000 cCy | 55.08000 2203.20] 55.00000 2200.00| 50.00000 2000.00
REVETMENT, REMOVE AND REPLACE | | |
0310 2510-6745850 339.000 sSY | 11.02000 3735.78| 24.00000 8136.00| 10.00000 3390.00
REMOVAL OF PAVEMENT | | |
0320 2511-6745900 122.000 sY | 11.02000 1344.44| 21.00000 2562.00] 10.00000 1220.00
REMOVAL OF SIDEWALK | | |
0330 2511-7526004 280.000 sY | 59.48000 16654.40| 76.00000 21280.00| 73.00000 20440.00
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0340 2511-7526006 10.000 sY | 66.09000 660.90| 80.00000 800.00| 265.00000 2650.00
SIDEWALK, P.C. CONCRETE, 6 IN. [ | I
0350 2511-7528101 20.000 SF | 55.08000 1101.60] 75.00000 1500.00] 35.50000 710.00
\ \ \

DETECTABLE WARNINGS



IOWA DEPARTMENT OF TRANSPORTATION

STABILIZING CROP - SEEDING AND

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 4
Bid Order: 007 Contract ID: 25-3042-603 Primary County: DALLAS
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) I0081 | ( 2 ) GU100 | ( 3 ) JE101
| IOWA BRIDGE & CULVERT, L.C. |GUS CONSTRUCTION CO., INC. | JENCO CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt e e et i
0360 2518-6910000 4.000 EACH | 165.24000 660.96| 500.00000 2000.00] 100.00000 400.00
SAFETY CLOSURE | |
0370 2519-1002048 140.000 LF | 22.20000 3108.00] 26.00000 3640.00] 20.15000 2821.00
FENCE, CHAIN LINK, 48 IN. HEIGHT | | |
0380 2519-1002072 178.000 LF | 68.68000 12225.04 | 72.00000 12816.00| 62.35000 11098.30
FENCE, CHAIN LINK, 72 IN. HEIGHT | | |
0390 2519-3300600 1000.000 LF | 4.41000 4410.00] 6.00000 6000.00| 4.00000 4000.00
FENCE, SAFETY | | |
0400 2526-8285000 LUMP | 2478.53000 2478.53| 8900.00000 8900.00] 4150.00000 4150.00
CONSTRUCTION SURVEY | | |
0410 2527-9263109 7.390 STA | 103.14000 762 .20 250.00000 1847.50] 140.00000 1034.60
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0420 2528-8445110 LUMP | 2533.61000 2533.61] 5000.00000 5000.00] 3300.00000 3300.00
TRAFFIC CONTROL | |
0430 2533-4980005 LUMP | 75000.00000 75000.00| 75000.00000 75000.00| 254000.00000 254000.00
MOBILIZATION | |
0440 2554-0112012 157.000 LF | 165.24000 25942.68| 175.00000 27475.00] 150.00000 23550.00
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 12 IN. \ \
0450 2554-0202200 2.000 EACH | 1211.73000 2423.46]| 1400.00000 2800.00] 1100.00000 2200.00
FITTINGS BY COUNT, DUCTILE IRON, 12IN. | \
45 DEGREE BEND | |
0460 2554-0202200 1.000 EACH | 1652.36000 1652.36| 1750.00000 1750.00| 1500.00000 1500.00
FITTINGS BY COUNT, DUCTILE IRON, 12IN. | | |
5.625 DEGREE BEND | | |
0470 2599-9999005 1.000 EACH | 1652.36000 1652.36] 1750.00000 1750.00] 1500.00000 1500.00
('"EACH' ITEM) REMOVAL OF FIRE HYDRANT | | |
ASSEMBLY \ \ \
0480 2599-9999009 101.000 LF | 358.01000 36159.01 | 375.00000 37875.00| 325.00000 32825.00
('"LINEAR FEET' ITEM) CONCRETE | \ |
ENCASEMENT OF EXISTING 10 INCH | | |
0490 2599-9999010 LUMP | 5507.85000 5507.85] 6000.00000 6000.00] 5000.00000 5000.00
('LUMP SUM' ITEM) REMOVE AND REPLACE | | |
GRANULAR SURFACE | | |
0500 2601-2634100 1.000 ACRE | 1652.36000 1652.36] 1500.00000 1500.00] 1500.00000 1500.00
MULCHING | | |
0510 2601-2636044 1.000 ACRE | 1982.83000 1982.83| 1800.00000 1800.00] 1800.00000 1800.00
SEEDING AND FERTILIZING (URBAN) | | |
0520 2601-2642120 1.000 ACRE | 936.33000 936.33] 850.00000 850.00 | 850.00000 850.00
| | |
| | |

FERTILIZING (URBAN)



Bid Order: 007
Letting Date: 01/20/16 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 25-3042-603

Run Date:
Page:

Primary County: DALLAS

02/22/16

007 5

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0530 2602-0000020 140.000 LF
SILT FENCE

0540 2602-0000030 20.000 LF
SILT FENCE FOR DITCH CHECKS

0550 2602-0000101 160.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0560 2602-0000312 670.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0570 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0580 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

(1 ) 10081 |
| IOWA BRIDGE & CULVERT, L.C. |
| \
| UNIT PRICE AMOUNT |
oo +
| 1.65000 231.00|
| \
| 3.30000 66.00]|
| |
| 1.10000 176.00]
| |
| |
| 2.48000 1661.60]
| |
| |
| 500.00000 500.00]
| |
| 1000.00000 1000.00]
| |
\ $ 711,117.55]
e et +
| |

$ 711,117.

( 2 ) GU100 |
GUS CONSTRUCTION CO., INC. |
UNIT PRICE AMOUNT:
1.50000 210.00|
1.00000 Z0.00J
1.00000 160.00}

|

2.25000 1507.50|

|

500.00000 500.00]
1000.00000 1000.00:

S 865,326.701
““““““ s 963,326.70]

3 ) JE101

(
JENCO CONSTRUCTION,

UNIT PRICE

1.50000

20.00000

1.00000

2.25000

500.00000

1000.00000

INC.

160.

1507.

500.
1000.

978,454.

978,454.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
008 Contract ID: 33-C033-119
160120 10:00 A.M.
AWARD RECOMMENDED to
10 WORK DAYS Late Start Date:

LOVEWELL FENCING, INC.
10/10/16

Run Date: 02/22/16
Page: 008 1

Primary County: FAYETTE
No Established DBE Goal

Project: ER-C033(119)--58-33
Work Type: BRIDGE RAIL RETROFIT
County: FAYETTE Prj Awd Amt: $22,850.00
Route: W14
Location: ON W14, OVER VOLGA RIVER, ON WLINE S29 T93
RO9
RANK VENDOR NO./NAME
1 L0280 LOVEWELL FENCING, INC.
2 GR360 DAVE GRYP CONSTRUCTION, INC.

TOTAL % OVER
BID LOW BID
$ 22,850.00 100.00 %
$ 23,250.00 101.75 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 2
Bid Order: 008 Contract ID: 33-C033-119 Primary County: FAYETTE
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) L0280 | ( 2 ) GR360 | ( )
| LOVEWELL FENCING, INC. |GRYP, DAVE CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e e sttt e PP
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2505-4008300 75.000 LF | 18.00000 1350.00] 16.00000 1200.00]
STEEL BEAM GUARDRATL | | |
0020 2518-6910000 2.000 EACH | 500.00000 1000.00] 300.00000 600.00|
SAFETY CLOSURE | |
0030 2528-8445110 LUMP | 500.00000 500.00] 1000.00000 1000.00]
TRAFFIC CONTROL | |
0040 2533-4980005 LUMP | 1000.00000 1000.00] 2500.00000 2500.00|
MOBILIZATION | | |
0050 2599-9999005 4.000 EACH | 1600.00000 6400.00| 1700.00000 6800.00|
('EACH' ITEM) Barrier Transition | | |
Section, As Per Plan | | |
0060 2599-9999009 150.000 LF | 32.00000 4800.00 | 25.00000 3750.00|
('LINEAR FEET' ITEM) Bridge Rail | | |
Retrofit, As Per Plan | | |
0070 2599-9999009 4.000 LF | 1950.00000 7800.00 | 1850.00000 7400.00 |
('"LINEAR FEET' ITEM) Guardrail End | |
Terminal, As Per Plan | | |
SECTION TOTALS | S 22,850.00] S 23,250.00] S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 22,850.00] S 23,250.00] S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 011 1
Bid Order: 011 Contract ID: 48-0066-050 Primary County: IOWA
Letting Date: 160120 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by IOWA BRIDGE & CULVERT, L.C.
Contract Period: 65 WORK DAYS Late Start Date: 06/06/16

Project: STPN-006-6(50)--2J-48
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: IOWA Prj Awd Amt: $662,127.02
Route: U.S. 6
Location: US 6 OVER UNNAMED STREAM
IN THE CITY OF LADORA

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 I0081 IOWA BRIDGE & CULVERT, L.C. $ 662,127.02 100.00 %
2 TS020 TSCHIGGFRIE EXCAVATING CO. $ 701,177.34 105.89 %
3 MU181 MUSCATINE BRIDGE CO., INC. $ 874,636.36 132.09 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 2
Bid Order: 011 Contract ID: 48-0066-050 Primary County: IOWA
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) Ts020 | ( 3 ) MU181
| IOWA BRIDGE & CULVERT, L.C. | TSCHIGGFRIE EXCAV. CO. |[MUSCATINE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0315;TWIN 12' X 6' REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850002 266.000 UNIT | 46.00000 12236.00] 17.05000 4535.30] 42.00000 11172.00
CLEARING AND GRUBBING | | |
0020 2102-0425070 147.300 TON | 25.00000 3682.50] 28.90000 4256.97| 49.00000 7217.70
SPECIAL BACKFILL | | |
0030 2102-2710070 500.000 CY | 23.00000 11500.00] 15.75000 7875.00 | 31.00000 15500.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2102-2713090 92.500 cCY | 20.00000 1850.00| 47.00000 4347.50] 31.00000 2867.50
EXCAVATION, CLASS 13, WASTE | | |
0050 2104-2710020 630.000 CY | 17.00000 10710.00] 15.75000 9922.50| 31.00000 19530.00
EXCAVATION, CLASS 10, CHANNEL | | |
0060 2105-8425005 128.000 CY | 42.00000 5376.00| 27.75000 3552.00] 66.00000 8448.00
TOPSOIL, FURNISH AND SPREAD | | |
0070 2115-0100000 44.700 CY | 30.00000 1341.00]| 57.80000 2583.66] 86.00000 3844.20
MODIFIED SUBBASE | | |
0080 2121-7425020 113.700 TON | 35.00000 3979.50] 27.85000 3166.55] 40.00000 4548.00
GRANULAR SHOULDERS, TYPE B | | |
0090 2123-7450000 4.400 STA | 500.00000 2200.00] 400.00000 1760.00| 530.00000 2332.00
SHOULDER CONSTRUCTION, EARTH | | |
0100 2213-7100400 1.000 EACH | 350.00000 350.00] 110.00000 110.00] 300.00000 300.00
RELOCATION OF MAIL BOXES | | |
0110 2304-0100000 410.300 SY | 70.00000 28721.00| 95.00000 38978.50| 88.00000 36106.40
DETOUR PAVEMENT | | |
0120 2312-8260061 30.000 TON | 41.00000 1230.00]| 29.65000 889.50| 35.00000 1050.00
GRANULAR SURFACING ON ROAD, CLASS B | | |
CRUSHED STONE | |
0130 2401-6745650 LUMP | 40000.00000 40000.00] 27100.00000 27100.00| 41200.00000 41200.00
REMOVAL OF EXISTING STRUCTURES | | \
0140 2401-6750001 LUMP | 3000.00000 3000.00| 7900.00000 7900.00 | 2420.00000 2420.00
REMOVALS, AS PER PLAN | | |
0150 2402-0425031 205.000 TON | 32.00000 6560.00| 25.10000 5145.50] 30.00000 6150.00
GRANULAR BACKFILL | | |
0160 2402-0425040 58.200 CY | 90.00000 5238.00] 59.95000 3489.09] 44.00000 2560.80
FLOODED BACKFILL | | |
0170 2402-0875150 180.900 CY \ 58.00000 10492.20| 5.85000 1058.27| 6.11000 1105.30
COMPACTION WITH MOISTURE CONTROL | | |
(STRUCTURES) | | |
0180 2402-2720000 686.000 CY | 20.00000 13720.00] 18.90000 12965.40| 34.00000 23324.00
| | |

EXCAVATION, CLASS 20



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 3
Bid Order: 011 Contract ID: 48-0066-050 Primary County: IOWA
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) TS020 | ( 3 ) MU181
| IOWA BRIDGE & CULVERT, L.C. |TSCHIGGFRIE EXCAV. CO. |IMUSCATINE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et e et e
0190 2403-0100020 253.500 CY | 425.00000 107737.50| 670.00000 169845.00| 524.00000 132834.00
STRUCTURAL CONCRETE (RCB CULVERT) | | \
0200 2404-7775000 37080.000 LB | 1.50000 55620.00] 1.15000 42642 .00 1.10000 40788.00
REINFORCING STEEL | | |
0210 2417-0225018 3.000 EACH | 310.00000 930.00| 325.00000 975.00 | 385.00000 1155.00
APRONS, METAL, 18 IN. DIA. | | |
0220 2417-1040018 167.000 LF | 30.00000 5010.00] 58.70000 9802.90| 41.00000 6847.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. \ \ |
0230 2418-0000010 1.000 EACH | 40000.00000 40000.00| 5100.00000 5100.00] 86900.00000 86900.00
TEMPORARY STREAM DIVERSION | \ \
0240 2501-8400170 LUMP | 30000.00000 30000.00| 14000.00000 14000.00| 98800.00000 98800.00
TEMPORARY SHEET PILES AND SHORING | | |
0250 2502-8212104 25.000 LF | 24.00000 600.00| 30.95000 773.75] 30.00000 750.00
SUBDRAIN, PLASTIC PIPE, 4 IN. | | |
0260 2502-8221305 2.000 EACH | 125.00000 250.00] 435.00000 870.00] 275.00000 550.00
SUBDRAIN OUTLET, DR-305 \ \ \
0270 2507-3250005 560.000 SY | 3.70000 2072.00] 4.95000 2772.00] 4.00000 2240.00
ENGINEERING FABRIC | \ |
0280 2507-6800061 630.000 TON | 45.00000 28350.00] 69.90000 44037.00| 57.00000 35910.00
REVETMENT, CLASS E | | |
0290 2507-6875002 30.000 CYy | 17.00000 510.00] 43.75000 1312.50] 57.00000 1710.00
REVETMENT, REMOVE AND REPLACE | | \
0300 2510-6745850 636.200 SY | 13.50000 8588.70] 10.45000 6648.29| 13.00000 8270.60
REMOVAL OF PAVEMENT | | |
0310 2511-6745900 83.800 SY | 10.00000 838.00] 7.00000 586.60] 18.00000 1508.40
REMOVAL OF SIDEWALK | | |
0320 2511-7526004 102.600 SY | 86.00000 8823.60] 59.30000 6084.18| 62.00000 6361.20
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0330 2511-7526006 20.300 SY | 105.00000 2131.50] 88.40000 1794.52] 86.00000 1745.80
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0340 2515-2475006 75.800 SY | 105.00000 7959.00] 88.40000 6700.72| 86.00000 6518.80
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0350 2515-6745600 59.200 SY | 10.00000 592.00| 9.20000 544 .64 | 26.00000 1539.20
REMOVAL OF PAVED DRIVEWAY | | |
0360 2518-6910000 6.000 EACH | 180.00000 1080.00] 110.00000 660.00| 150.00000 900.00
SAFETY CLOSURE | |
0370 2519-1002048 127.800 LF | 64.00000 8179.20| 68.00000 8690.40| 57.70000 7374.06
FENCE, CHAIN LINK, 48 IN. HEIGHT | | |
0380 2526-8285000 LUMP | 5000.00000 5000.00] 5000.00000 5000.00] 4500.00000 4500.00
| | |

CONSTRUCTION SURVEY



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 4
Bid Order: 011 Contract ID: 48-0066-050 Primary County: IOWA
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) Ts020 | ( 3 ) MU181
| IOWA BRIDGE & CULVERT, L.C. | TSCHIGGFRIE EXCAV. CO. |[MUSCATINE BRIDGE CO., INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— it sttt it

0390 2527-9263109 12.360 STA | 140.00000 1730.40| 121.00000 1495.56| 125.00000 1545.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |

0400 2527-9263131 6.680 STA | 140.00000 935.20] 138.00000 921.84| 125.00000 835.00
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |

0410 2527-9263180 5.420 STA | 166.00000 899.72| 220.00000 1192.40| 150.00000 813.00
PAVEMENT MARKINGS REMOVED | | |

0420 2528-8400048 700.000 LF | 13.50000 9450.00| 14.25000 9975.00| 9.50000 6650.00
TEMPORARY BARRTIER RATL, CONCRETE | | |

0430 2528-8400256 1.000 EACH | 10000.00000 10000.00| 6600.00000 6600.00| 6500.00000 6500.00
TEMPORARY TRAFFIC SIGNALS | | |

0440 2528-8445110 LUMP | 20000.00000 20000.00| 8300.00000 8300.00| 3200.00000 3200.00
TRAFFIC CONTROL | |

0450 2528-8445113 50.000 EACH | 435.00000 21750.00| 435.00000 21750.00| 435.00000 21750.00
FLAGGERS | | |

0460 2529-5070110 25.000 sSY | 160.00000 4000.00| 200.00000 5000.00| 310.00000 7750.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |

0470 2529-5070120 1.000 EACH | 1200.00000 1200.00| 660.00000 660.00| 800.00000 800.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |

0480 2533-4980005 LUMP | 45000.00000 45000.00| 93500.00000 93500.00| 93550.00000 93550.00
MOBILIZATION | |

0490 2554-0112008 158.000 LF | 58.00000 9164.00| 88.00000 13904.00| 88.00000 13904.00
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 8 IN. | | \

0500 2554-0132008 60.000 LF | 115.00000 6900.00| 121.00000 7260.00| 149.00000 8940.00
WATER MAIN WITH CASING PIPE, TRENCHED, | | |
DUCTILE IRON PIPE (DIP), 8 IN. | | |

0510 2554-0202200 10.000 EACH | 125.00000 1250.00| 825.00000 8250.00 | 330.00000 3300.00
FITTINGS BY COUNT, DUCTILE IRON, (DIP) | | |
VARIOUS TYPES AND SIZES | | |

0520 2554-0207008 1.000 EACH | 2250.00000 2250.00] 1760.00000 1760.00| 1760.00000 1760.00
VALVE, GATE, DIP, 8 IN. | | |

0530 2554-0210201 1.000 EACH | 6100.00000 6100.00] 5170.00000 5170.00] 6050.00000 6050.00
FIRE HYDRANT ASSEMBLY, WM-201 | | |

0540 2599-9999005 2.000 EACH | 1900.00000 3800.00] 550.00000 1100.00| 1870.00000 3740.00
("EACH' ITEM) CAP AND ABANDON WATER MATI | | |

0550 2599-9999009 25.000 LF | 30.00000 750.00] 71.50000 1787.50]| 121.00000 3025.00
("LINEAR FEET' ITEM) WATER SERVICE LINE | | |

0560 2599-9999009 90.000 LF | 30.00000 2700.00] 46.20000 4158.00| 90.00000 8100.00
("LINEAR FEET' ITEM) WATER SERVICE LINE | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 5
Bid Order: 011 Contract ID: 48-0066-050 Primary County: IOWA
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) Ts020 | ( 3 ) MU181
| IOWA BRIDGE & CULVERT, L.C. | TSCHIGGFRIE EXCAV. CO. |[MUSCATINE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0570 2599-9999018 217.800 SY | 150.00000 32670.00 | 151.00000 32887.80 | 188.00000 40946.40
("SQUARE YARDS' ITEM) DOUBLE REINFORCED | | |
PCC PAVEMENT, CLASS C, | | I
0580 2601-2634110 0.400 ACRE | 2800.00000 1120.00| 4400.00000 1760.00| 2500.00000 1000.00
MULCHING, MECHANICALLY-BONDED FIBER | | |
MATRIX | \ \
0590 2601-2636043 0.200 ACRE | 5000.00000 1000.00| 3300.00000 660.00| 4500.00000 900.00
SEEDING AND FERTILIZING (RURAL) | |
0600 2601-2642120 0.200 ACRE | 5000.00000 1000.00| 2800.00000 560.00] 4500.00000 900.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0610 2602-0000020 200.000 LF | 3.00000 600.00| 4.50000 900.00| 2.50000 500.00
SILT FENCE | | |
0620 2602-0000071 200.000 LF | 1.00000 200.00]| 2.25000 450.00] 1.00000 200.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0630 2602-0000312 400.000 LF | 2.50000 1000.00| 4.50000 1800.00| 2.25000 900.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0640 2602-0000350 400.000 LF | 0.50000 200.00] 2.25000 900.00| 0.50000 200.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
SECTION TOTALS | S 662,127.02| S 701,177.34 S 874,636.36
—————————————————————————————————————————— R i et
CONTRACT TOTALS | S 662,127.02| S 701,177.34 S 874,636.36




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 012 1
Bid Order: 012 Contract ID: 49-C049-062 Primary County: JACKSON
Letting Date: 160120 10:00 A.M. Established DBE Goal: 4.00 %
Letting Status: AWARD RECOMMENDED to SCHROEDER, JIM CONSTRUCTION, INC.
Contract Period: 80 WORK DAYS Late Start Date: 06/27/16

Project: BRS-C049(62)--60-49
Work Type: BRIDGE REPLACEMENT - PPCB
County: JACKSON Prj Awd Amt: $718,573.17
Route: Dol
Location: ON D61 (BELLEVUE-CASCADE ROAD), OVER LYTLE
CREEK, FROM 1/4 M ILE EAST OF BRIDGE FHWA
194180

JIM SCHROEDER CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1  sC320 JIM SCHROEDER CONSTRUCTION, INC. $ 718,573.17 100.00 %
2 TA060 TAYLOR CONSTRUCTION, INC. $ 770,601.64 107.24 %
3 MU181 MUSCATINE BRIDGE CO., INC. $ 858,878.29 119.52 %
4  KR027 KRAEMER NORTH AMERICA, LLC $ 1,058,694.66 147.33 %
5  MI900 MINNOWA CONSTRUCTION, INC. $ 1,129,990.40 157.25 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 2
Bid Order: 012 Contract ID: 49-C049-062 Primary County: JACKSON
Letting Date: 01/20/16 10:00 A.M.
1 ) SC320 2 ) TA060 3 ) MU181

H —~
=

(
SCHROEDER, JIM CONSTRUCTION, AYLOR CONSTRUCTION, INC. USCATINE BRIDGE CO., INC.

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

| | |

| | |
—————————————————————————————————————————— o

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, B50

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.600 ACRE | 2000.00000 1200.00| 2000.00000 1200.00| 2000.00000 1200.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 1528.000 CY | 4.85000 7410.80 | 11.82000 18060.96| 4.85000 7410.80
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2713020 70.000 CY | 10.00000 700.00 | 10.00000 700.00 | 10.00000 700.00
EXCAVATION, CLASS 13, CHANNEL | | |
0040 2105-8425015 241.000 CY | 8.00000 1928.00| 6.00000 1446.00 | 8.00000 1928.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2115-0100000 258.200 CY | 18.10000 4673.42 | 42.50000 10973.50]| 18.10000 4673.42
MODIFIED SUBBASE | | |
0060 2121-7425020 81.500 TON | 20.00000 1630.00| 23.10000 1882.65| 22.00000 1793.00
GRANULAR SHOULDERS, TYPE B | | |
0070 2301-0685550 135.600 SY | 138.00000 18712.80| 175.00000 23730.00| 196.00000 26577.60
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0080 2301-1033080 475.000 SY | 51.00000 24225.00| 50.50000 23987.50]| 57.00000 27075.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. \ \ |
0090 2401-6745625 LUMP | 18000.00000 18000.00 | 20000.00000 20000.00]| 61100.00000 61100.00
REMOVAL OF EXISTING BRIDGE | \ |
0100 2401-6745650 LUMP | 1500.00000 1500.00 | 1500.00000 1500.00 | 1500.00000 1500.00
REMOVAL OF EXISTING STRUCTURES | \ |
0110 2402-2720000 96.000 CY | 35.00000 3360.00 | 35.00000 3360.00 | 22.00000 2112.00
EXCAVATION, CLASS 20 | | \
0120 2402-2720100 1478.200 CY | 5.00000 7391.00]| 3.50000 5173.70]| 5.00000 7391.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0130 2402-2721000 41.000 cCY | 100.00000 4100.00| 250.00000 10250.00]| 260.00000 10660.00
EXCAVATION, CLASS 21 | | |
0140 2403-0100000 11.000 CY | 500.00000 5500.00 | 600.00000 6600.00| 910.00000 10010.00
STRUCTURAL CONCRETE (MISCELLANEOUS) \ | \
0150 2403-0100010 353.400 cCY | 475.00000 167865.00] 500.00000 176700.00] 555.00000 196137.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0160 2404-7775000 11929.000 LB | 0.76000 9066.04 0.80000 9543.20] 2.00000 23858.00
REINFORCING STEEL \ | |
0170 2404-7775005 57832.000 LB | 0.85450 49417.44| 0.85000 49157.20| 0.99000 57253.68
REINFORCING STEEL, EPOXY COATED | | |
0180 2407-0551250 10.000 EACH | 8666.00000 86660.00 | 9000.00000 90000.00 | 7100.00000 71000.00
| \ \
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 3
Bid Order: 012 Contract ID: 49-C049-062 Primary County: JACKSON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) TA060 | ( 3 ) MU181
| SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC. |[MUSCATINE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2407-0551259 5.000 EACH | 10938.00000 54690.00| 10500.00000 52500.00| 9700.00000 48500.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B59 | | |
0200 2408-7800000 3149.000 LB | 4.40000 13855.60| 3.00000 9447.00 | 3.18000 10013.82
STRUCTURAL STEEL | | |
0210 2414-6424124 361.700 LF | 65.00000 23510.50]| 60.00000 21702.00]| 67.00000 24233.90
CONCRETE OPEN RAILING, TL-4 | | |
0220 2417-1060072 131.000 LF | 90.00000 11790.00] 65.00000 8515.00| 90.00000 11790.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
72 IN. DIA. \ \ \
0230 2501-0201253 2700.000 LF | 33.00000 89100.00] 36.00000 97200.00 | 42.00000 113400.00
PILES, STEEL, HP 12 X 53 | | |
0240 2501-6335010 120.000 LF | 45.00000 5400.00 | 50.00000 6000.00| 55.00000 6600.00
PREBORED HOLES | |
0250 2505-4008400 4.000 EACH | 1975.00000 7900.00 | 1650.00000 6600.00| 1650.00000 6600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0260 2505-4021010 4.000 EACH | 350.00000 1400.00| 175.00000 700.00] 175.00000 700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0270 2505-4021700 4.000 EACH | 2300.00000 9200.00] 1860.00000 7440.00 | 1860.00000 7440.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0280 2507-3250005 1648.000 SY | 2.05000 3378.40] 2.10000 3460.80] 2.05000 3378.40
ENGINEERING FABRIC | | |
0290 2507-6800061 1369.100 TON | 21.15000 28956.47| 26.30000 36007.33] 21.15000 28956.47
REVETMENT, CLASS E | | |
0300 2510-6745850 514.100 SY | 5.00000 2570.50] 6.00000 3084.60| 5.00000 2570.50
REMOVAL OF PAVEMENT | | |
0310 2518-6910000 4.000 EACH | 120.00000 480.00] 120.00000 480.00] 120.00000 480.00
SAFETY CLOSURE | | \
0320 2524-6765010 4.000 EACH | 125.00000 500.00] 125.00000 500.00] 125.00000 500.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0330 2527-9263109 9.020 STA | 110.00000 992.20] 110.00000 992.20] 110.00000 992.20
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0340 2528-8445110 LUMP | 1500.00000 1500.00| 1500.00000 1500.00| 1500.00000 1500.00
TRAFFIC CONTROL | | |
0350 2533-4980005 LUMP | 46000.00000 46000.00| 54000.00000 54000.00| 75500.00000 75500.00
MOBILIZATION | |
0360 2601-2634100 0.300 ACRE | 1000.00000 300.00] 3000.00000 900.00| 700.00000 210.00
\ \ \

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 4
Bid Order: 012 Contract ID: 49-C049-062 Primary County: JACKSON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) TA060 | ( 3 ) MU181
| SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC. |[MUSCATINE BRIDGE CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0370 2601-2636043 0.300 ACRE | 3000.00000 900.00| 2000.00000 600.00| 2000.00000 600.00
SEEDING AND FERTILIZING (RURAL) | |
0380 2601-2638352 66.000 SO | 20.00000 1320.00| 30.00000 1980.00| 18.00000 1188.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | |
0390 2601-2642100 0.300 ACRE | 1000.00000 300.00] 3000.00000 900.00| 1000.00000 300.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0400 2602-0000020 96.000 LF | 5.00000 480.00] 8.00000 768.00]| 5.50000 528.00
SILT FENCE | | |
0410 2602-0000101 70.000 LF | 3.00000 210.00] 8.00000 560.00] 0.25000 17.50
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0420 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 718,573.17| $ 770,601.64| $ 858,878.29
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 718,573.17| $ 770,601.64| $ 858,878.29




IOWA DEPARTMENT OF TRANSPORTATION

BEAMS, PRETENSIONED PRESTRESSED

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 5
Bid Order: 012 Contract ID: 49-C049-062 Primary County: JACKSON
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) KRO27 | ( 5 ) MI900 | ( )
| KRAEMER NORTH AMERICA, LLC |MINNOWA CONSTR., INC \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.600 ACRE | 11147.00000 6688.20] 10000.00000 6000.00]
CLEARING AND GRUBBING | | |
0020 2102-2710070 1528.000 cCY | 13.75000 21010.00] 13.00000 19864.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2713020 70.000 CY | 19.10000 1337.00] 15.00000 1050.00]
EXCAVATION, CLASS 13, CHANNEL | | |
0040 2105-8425015 241.000 cCY | 16.75000 4036.75] 25.00000 6025.00|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2115-0100000 258.200 CY | 40.50000 10457.10| 35.00000 9037.00|
MODIFIED SUBBASE | \ \
0060 2121-7425020 81.500 TON | 27.70000 2257.55] 30.00000 2445.00|
GRANULAR SHOULDERS, TYPE B | | \
0070 2301-0685550 135.600 SY | 151.78000 20581.37] 150.00000 20340.00]
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0080 2301-1033080 475.000 SY | 87.80000 41705.00| 60.00000 28500.00]
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | |
DURABILITY, 8 IN. | | |
0090 2401-6745625 LUMP | 150000.00000 150000.00| 75000.00000 75000.00|
REMOVAL OF EXISTING BRIDGE \ \ \
0100 2401-6745650 LUMP | 12000.00000 12000.00| 10000.00000 10000.00|
REMOVAL OF EXISTING STRUCTURES | | \
0110 2402-2720000 96.000 cCY | 34.45000 3307.20] 30.00000 2880.00]
EXCAVATION, CLASS 20 | | |
0120 2402-2720100 1478.200 CY | 12.95000 19142.69| 30.00000 44346.00 |
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | \ \
0130 2402-2721000 41.000 CY | 25.05000 1027.05] 50.00000 2050.00]
EXCAVATION, CLASS 21 | | I
0140 2403-0100000 11.000 cCY | 850.00000 9350.00| 960.00000 10560.00|
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0150 2403-0100010 353.400 cCY | 700.00000 247380.00] 673.00000 237838.20]
STRUCTURAL CONCRETE (BRIDGE) | | |
0160 2404-7775000 11929.000 LB | 0.84000 10020.36] 1.00000 11929.00]
REINFORCING STEEL | | |
0170 2404-7775005 57832.000 LB | 0.70000 40482.40| 1.25000 72290.00|
REINFORCING STEEL, EPOXY COATED | \ |
0180 2407-0551250 10.000 EACH | 8050.00000 80500.00| 10500.00000 105000.00]
| | \
| | |

CONCRETE, B50



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 6
Bid Order: 012 Contract ID: 49-C049-062 Primary County: JACKSON
Letting Date: 01/20/16 10:00 A.M.
| 4 ) KRO027 | ( 5 ) MIO90O | ( )
| KRAEMER NORTH AMERICA, LLC |[MINNOWA CONSTR., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et st it ettt e e L
0190 2407-0551259 5.000 EACH | 10000.00000 50000.00] 12500.00000 62500.00 |
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B59 | | |
0200 2408-7800000 3149.000 LB | 2.50000 7872.50] 6.00000 18894.00 |
STRUCTURAL STEEL | | |
0210 2414-6424124 361.700 LF | 55.10000 19929.67| 60.00000 21702.00|
CONCRETE OPEN RAILING, TL-4 | | |
0220 2417-1060072 131.000 LF | 199.00000 26069.00 | 250.00000 32750.00|
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
72 IN. DIA. | | |
0230 2501-0201253 2700.000 LF | 35.00000 94500.00 | 25.00000 67500.00 |
PILES, STEEL, HP 12 X 53 | | |
0240 2501-6335010 120.000 LF | 100.00000 12000.00] 80.00000 9600.00 |
PREBORED HOLES | |
0250 2505-4008400 4.000 EACH | 1650.00000 6600.00| 7900.00000 31600.00]
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION \ \ \
0260 2505-4021010 4.000 EACH | 175.00000 700.00] 1400.00000 5600.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0270 2505-4021700 4.000 EACH | 1860.00000 7440.00 | 9200.00000 36800.00|
STEEL BEAM GUARDRAIL END TERMINAL | | |
0280 2507-3250005 1648.000 SY | 1.95000 3213.60] 3.00000 4944 .00
ENGINEERING FABRIC | | |
0290 2507-6800061 1369.100 TON | 25.90000 35459.69| 30.00000 41073.00|
REVETMENT, CLASS E | | |
0300 2510-6745850 514.100 SY | 13.25000 6811.83] 10.00000 5141.00]
REMOVAL OF PAVEMENT | | |
0310 2518-6910000 4.000 EACH | 120.00000 480.00] 120.00000 480.00]
SAFETY CLOSURE | \ \
0320 2524-6765010 4.000 EACH | 125.00000 500.00] 125.00000 500.00]
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0330 2527-9263109 9.020 STA | 110.00000 992.20] 110.00000 992.20]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0340 2528-8445110 LUMP | 1500.00000 1500.00| 1500.00000 1500.00|
TRAFFIC CONTROL | | |
0350 2533-4980005 LUMP | 100000.00000 100000.00| 114230.00000 114230.00]
MOBILIZATION | |
0360 2601-2634100 0.300 ACRE | 700.00000 210.00] 5000.00000 1500.00|
| | |

MULCHING



Bid Order: 012
Letting Date: 01/20/16 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

49-C049-062

Run Date: 02/22/16
Page: 012 7

Primary County: JACKSON

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0370 2601-2636043 0.300 ACRE
SEEDING AND FERTILIZING (RURAL)
0380 2601-2638352 66.000 SQ
SLOPE PROTECTION, WOOD EXCELSIOR MAT
0390 2601-2642100 0.300 ACRE
STABILIZING CROP - SEEDING AND
FERTILIZING

0400 2602-0000020 96.000 LF
SILT FENCE

0410 2602-0000101 70.000 LF

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK
0420 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL
SECTION TOTALS

CONTRACT TOTALS

4 )

18.

1000.

KRO27

00000

00000

.50000

.25000

.00000

(
KRAEMER NORTH AMERICA, LLC

1188.

300.

528.

17.

500.

1,058,694.

1,058,694.

( 5 )y MI90O0 |
MINNOWA CONSTR., INC. |
UNIT PRICE AMOUNT:
5000.00000 1500.00|
40.00000 2640.00:
2500.00000 750.00:

|

15.00000 1440.00|
10.00000 700.00:

|

500.00000 500.00]

S 1,129,990.40:
““““““ s 1,129,990.40]

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 013 1
Bid Order: 013 Contract ID: 71-C071-077 Primary County: OBRIEN
Letting Date: 160120 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to REILLY CONSTRUCTION CO., INC.
Contract Period: 35 WORK DAYS Late Start Date: 07/05/16

Project: BROS-CO071(77)--5F-71
Work Type: RCB CULVERT REPLACEMENT - SINGLE BOX
County: OBRIEN Prj Awd Amt: $154,162.00
Route: L-54
Location: ON L-54, FROM NW CORNER SECTION 27 T-95N,
R-40W 0.2 MILES SO UTH OVER DRY RUN BETWEEN
430TH AND 440TH STREETS

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 RE300 REILLY CONSTRUCTION CO., INC. $ 154,162.00 100.00 %
2 PR268 PROGRESSIVE STRUCTURES, LLC $ 165,720.00 107.49 %
3 PE320 PETERSON CONTRACTORS INC. $ 168,215.40 109.11 %
4 MI321 MIDWEST CONTRACTING, LLC $ 170,526.20 110.61 %
5 CH320 CHRISTENSEN BROS., INC. $ 185,571.70 120.37 %
6 GR100 GRAVES CONSTRUCTION CO., INC. $ 210,447.80 136.51 %
7 K.055 K & L CONSTRUCTION, INC. $ 256,023.00 166.07 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 2
Bid Order: 013 Contract ID: 71-C071-077 Primary County: OBRIEN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) RE300 | ( 2 ) PR268 | ( 3 ) PE320
|[REILLY CONSTRUCTION CO., INC |PROGRESSIVE STRUCTURES, LLC |PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt e ettt et e et T TP
SECTION 0001 ITEMS FOR A SINGLE 14' X 7' X 44' PRECAST REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2102-2625000 52.000 CY | 25.00000 1300.00| 75.00000 3900.00 | 39.00000 2028.00
EMBANKMENT-IN-PLACE | | |
0020 2102-2710070 379.000 CY | 10.00000 3790.00 | 15.00000 5685.00 | 5.00000 1895.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2712015 105.000 CY \ 20.00000 2100.00| 22.00000 2310.00| 18.50000 1942.50
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0040 2301-1032080 150.000 SY | 75.00000 11250.00| 65.00000 9750.00] 65.00000 9750.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. | \ |
0050 2401-6745650 LUMP | 3500.00000 3500.00 | 7500.00000 7500.00 | 9500.00000 9500.00
REMOVAL OF EXISTING STRUCTURES | | \
0060 2402-0425030 194.000 cCY | 42.00000 8148.00| 40.00000 7760.00 | 33.00000 6402.00
GRANULAR BACKFILL | | |
0070 2402-2720000 180.000 cCY | 10.00000 1800.00| 14.00000 2520.00 | 11.50000 2070.00
EXCAVATION, CLASS 20 | | |
0080 2402-2725005 43.000 TON | 45.00000 1935.00| 45.00000 1935.00| 41.00000 1763.00
FOUNDATION TREATMENT MATERIAL | | |
0090 2415-2100000 44.000 LF | 1150.00000 50600.00 | 1030.00000 45320.00 | 1285.00000 56540.00
PRECAST CONCRETE BOX CULVERT, 14 FT x 7 | | |
FT | \ \
0100 2415-2200000 2.000 EACH | 18500.00000 37000.00| 18250.00000 36500.00 | 20000.00000 40000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 14 FT x 7 FT | | |
0110 2418-0000010 1.000 EACH | 3000.00000 3000.00| 12250.00000 12250.00 | 5000.00000 5000.00
TEMPORARY STREAM DIVERSION | | |
0120 2505-4008120 300.000 LF | 5.00000 1500.00| 7.50000 2250.00 | 5.50000 1650.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0130 2507-6800061 39.000 TON | 60.00000 2340.00 | 50.00000 1950.00 | 51.00000 1989.00
REVETMENT, CLASS E \ | |
0140 2510-6745850 146.600 SY | 15.00000 2199.00] 25.00000 3665.00| 11.50000 1685.90
REMOVAL OF PAVEMENT | | \
0150 2518-6910000 4.000 EACH | 100.00000 400.00| 100.00000 400.00] 100.00000 400.00
SAFETY CLOSURE | \
0160 2528-8445110 LUMP | 1300.00000 1300.00] 2025.00000 2025.00| 2000.00000 2000.00
TRAFFIC CONTROL | |
0170 2533-4980005 LUMP | 20000.00000 20000.00]| 18000.00000 18000.00 | 22000.00000 22000.00
\ \ \

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 3
Bid Order: 013 Contract ID: 71-C071-077 Primary County: OBRIEN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) RE300 | ( 2 ) PR268 | ( 3 ) PE320
|REILLY CONSTRUCTION CO., INC |PROGRESSIVE STRUCTURES, LLC |PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— e it e st it
0180 2602-0000309 400.000 LF | 5.00000 2000.00] 5.00000 2000.00] 4.00000 1600.00
PERIMETER AND SLOPE SEDIMENT CONTROL [ |
DEVICE, 9 IN. DIA. | | I
SECTION TOTALS | S 154,162.00] S 165,720.00] S 168,215.40
————————————————————————————————————————— o
CONTRACT TOTALS | S 154,162.00] S 165,720.00] S 168,215.40




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 4
Bid Order: 013 Contract ID: 71-C071-077 Primary County: OBRIEN
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) MI321 | ( 5 ) CH320 | ( 6 ) GR100
|[MIDWEST CONTRACTING, LLC |CHRISTENSEN BROS., INC. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 ITEMS FOR A SINGLE 14' X 7' X 44' PRECAST REINFORCED CONCRETE BOX CULVERT

\
10.00000 520.00] 20.00000 1040.00

\ |
0010 2102-2625000 52.000 CY | | 6.00000 312.00
EMBANKMENT-IN-PLACE | \ \
0020 2102-2710070 379.000 CY | 6.00000 2274.00 | 7.50000 2842.50 | 12.00000 4548.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \
0030 2102-2712015 105.000 CY | 12.00000 1260.00 | 50.00000 5250.00 | 5.00000 525.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | \
FRAGMENTS | | |
0040 2301-1032080 150.000 SY | 65.00000 9750.00 | 100.00000 15000.00]| 105.00000 15750.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. | \ \
0050 2401-6745650 LUMP | 6500.00000 6500.00 | 20000.00000 20000.00| 15000.00000 15000.00
REMOVAL OF EXISTING STRUCTURES | \ \
0060 2402-0425030 194.000 CY | 34.00000 6596.00 | 65.00000 12610.00]| 30.00000 5820.00
GRANULAR BACKFILL | | \
0070 2402-2720000 180.000 CY | 6.00000 1080.00 | 25.00000 4500.00]| 20.00000 3600.00
EXCAVATION, CLASS 20 | | \
0080 2402-2725005 43.000 TON | 38.00000 1634.00]| 45.00000 1935.00| 40.00000 1720.00
FOUNDATION TREATMENT MATERIAL | | |
0090 2415-2100000 44.000 LF | 1350.00000 59400.00| 1150.00000 50600.00| 1415.00000 62260.00
PRECAST CONCRETE BOX CULVERT, 14 FT x 7 | | |
FT \ \ \
0100 2415-2200000 2.000 EACH | 23900.00000 47800.00 | 16500.00000 33000.00| 25600.00000 51200.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 14 FT x 7 FT | | |
0110 2418-0000010 1.000 EACH | 3000.00000 3000.00] 10000.00000 10000.00]| 5000.00000 5000.00
TEMPORARY STREAM DIVERSION | | |
0120 2505-4008120 300.000 LF | 4.00000 1200.00| 4.00000 1200.00| 6.00000 1800.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0130 2507-6800061 39.000 TON | 52.00000 2028.00] 65.00000 2535.00]| 60.00000 2340.00
REVETMENT, CLASS E | | |
0140 2510-6745850 146.600 SY | 12.00000 1759.20| 12.00000 1759.20| 8.00000 1172.80
REMOVAL OF PAVEMENT | | |
0150 2518-6910000 4.000 EACH | 25.00000 100.00| 100.00000 400.00| 250.00000 1000.00
SAFETY CLOSURE \ \
0160 2528-8445110 LUMP | 2025.00000 2025.00] 1300.00000 1300.00| 3000.00000 3000.00
TRAFFIC CONTROL | \
0170 2533-4980005 LUMP | 22000.00000 22000.00]| 20000.00000 20000.00]| 33000.00000 33000.00
| \ \

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 5
Bid Order: 013 Contract ID: 71-C071-077 Primary County: OBRIEN
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) MI321 | ( 5 ) CH320 | ( 6 ) GR100
IMIDWEST CONTRACTING, LLC | CHRISTENSEN BROS., INC. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— ettt e et ettt e e P e e
0180 2602-0000309 400.000 LF | 4.00000 1600.00 | 4.00000 1600.00 | 6.00000 2400.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | I
SECTION TOTALS | S 170,526.20] S 185,571.70] S 210,447.80
————————————————————————————————————————— o
CONTRACT TOTALS | $ 170,526.20]| $ 185,571.70]| $ 210,447.80




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 6

Bid Order: 013 Contract ID: 71-C071-077 Primary County: OBRIEN
Letting Date: 01/20/16 10:00 A.M.

( 7 ) K.055 \

K & L CONSTRUCTION, INC. \
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001 ITEMS FOR A SINGLE 14' X 7' X 44' PRECAST REINFORCED CONCRETE BOX CULVERT

\
50.00000 2600.00]|

\ |
0010 2102-2625000 52.000 CY | |
EMBANKMENT-IN-PLACE | \ \
0020 2102-2710070 379.000 CY | 20.00000 7580.00 | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2712015 105.000 CY | 75.00000 7875.00 | |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS \ \ \
0040 2301-1032080 150.000 SY | 70.00000 10500.00]| |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. | | |
0050 2401-6745650 LUMP | 20000.00000 20000.00]| |
REMOVAL OF EXISTING STRUCTURES | | |
0060 2402-0425030 194.000 CY | 55.00000 10670.00]| |
GRANULAR BACKFILL | | |
0070 2402-2720000 180.000 CY | 35.00000 6300.00 | |
EXCAVATION, CLASS 20 \ \ \
0080 2402-2725005 43.000 TON | 55.00000 2365.00] |
FOUNDATION TREATMENT MATERIAL | | \
0090 2415-2100000 44.000 LF | 1450.00000 63800.00| |
PRECAST CONCRETE BOX CULVERT, 14 FT x 7 | | |
FT \ \ \
0100 2415-2200000 2.000 EACH | 23500.00000 47000.00 | |
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 14 FT x 7 FT | | |
0110 2418-0000010 1.000 EACH | 5000.00000 5000.00] |
TEMPORARY STREAM DIVERSION | | |
0120 2505-4008120 300.000 LF | 5.00000 1500.00| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0130 2507-6800061 39.000 TON | 65.00000 2535.00]| |
REVETMENT, CLASS E | \ \
0140 2510-6745850 146.600 SY | 30.00000 4398.00] |
REMOVAL OF PAVEMENT | | \
0150 2518-6910000 4.000 EACH | 150.00000 600.00] |
SAFETY CLOSURE | |
0160 2528-8445110 LUMP | 3500.00000 3500.00| |
TRAFFIC CONTROL | |
0170 2533-4980005 LUMP | 55000.00000 55000.00 | \
| | |

MOBILIZATION



Bid Order: 013

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 71-C071-077

Run Date: 02/22/16
Page: 013 7

Primary County: OBRIEN

Letting Date: 01/20/16 10:00 A.M.
| ( 7 ) K.055 | ( ) ¢ )
|K & L CONSTRUCTION, INC. | \
LINE NO / ITEM CODE / ALT [ \ \
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— ettt e et ettt e e P e e
0180 2602-0000309 400.000 LF | 12.00000 4800.00]| |
PERIMETER AND SLOPE SEDIMENT CONTROL | [
DEVICE, 9 IN. DIA. | | I
SECTION TOTALS | $ 256,023.00] $ | $
————————————————————————————————————————— o
CONTRACT TOTALS | $ 256,023.00] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 014 1
Bid Order: 014 Contract ID: 85-0305-243 Primary County: STORY
Letting Date: 160120 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to CRAMER AND ASSOC., INC.
Contract Period: 70 WORK DAYS Late Start Date: 06/20/16

Project: BREN-030-5(243)--39-85
Work Type: BRIDGE DECK OVERLAY
County: STORY Prj Awd Amt: $368,597.47
Route: U.S. 30
Location: US 30 (EB) OVER WEST BRANCH INDIAN CREEK
0.7 MILE E. OF S-14

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CR120 CRAMER AND ASSOC., INC. $ 368,597.47 100.00 %
2 CH320 CHRISTENSEN BROS., INC. $ 434,238.02 117.80 %
3 HA760 HAWKEYE PAVING CORP. $ 446,534.02 121.14 %
4 PCO15 PCIROADS, LLC $ 462,125.44 125.37 %
5 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 501,848.76 136.15 %
6 JE200 JENSEN CONSTRUCTION CO. $ 509,604.92 138.25 %
7 Cu080 CUNNINGHAM-REIS CO. $ 605,619.85 164.30 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 2
Bid Order: 014 Contract ID: 85-0305-243 Primary County: STORY
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) HA760
| CRAMER AND ASSOC., INC. |CHRISTENSEN BROS., INC. | HAWKEYE PAVING CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 717; REPAIRS TO A 190'-0 X 30'-0 CONTINUOUS CONCRETE I-BEAM BRIDGE
\ \ \
0010 2401-6750001 LUMP | 9000.00000 9000.00] 40000.00000 40000.00] 55000.00000 55000.00
REMOVALS, AS PER PLAN | | |
0020 2402-2720000 14.000 CY | 70.00000 980.00| 25.00000 350.00] 300.00000 4200.00
EXCAVATION, CLASS 20 | | |
0030 2403-0100000 30.700 cCYy | 1000.00000 30700.00] 1750.00000 53725.00] 2000.00000 61400.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0040 2404-7775005 3276.000 LB | 1.50000 4914.00] 2.00000 6552.00| 2.00000 6552.00
REINFORCING STEEL, EPOXY COATED | | |
0050 2413-0698074 126.700 SY | 200.00000 25340.00| 350.00000 44345.00| 210.00000 26607.00
DECK REPAIR, CLASS A | | |
0060 2413-1100000 48.000 LF | 95.00000 4560.00| 125.00000 6000.00| 170.00000 8160.00
PREFORMED ELASTIC NEOPRENE JOINT | | |
0070 2426-6772016 45.000 SF | 150.00000 6750.00| 200.00000 9000.00] 225.00000 10125.00
CONCRETE REPAIR | | |
0080 2508-0970000 LUMP | 1500.00000 1500.00| 6000.00000 6000.00| 7000.00000 7000.00
CONTAINMENT | | |
0090 2508-0990000 LUMP | 1500.00000 1500.00| 1000.00000 1000.00| 1000.00000 1000.00
PAINT WASTE TRANSPORT AND DISPOSAL | |
0100 2508-0991000 LUMP | 4000.00000 4000.00| 5360.00000 5360.00| 7000.00000 7000.00
PATINTING OF STRUCTURAL STEEL | | |
0110 2510-6745640 633.300 SY | 12.00000 7599.60| 15.00000 9499.50| 20.00000 12666.00
REMOVAL OF EXISTING P.C. OVERLAY | | |
0120 2533-4980005 LUMP | 36000.00000 36000.00| 45000.00000 45000.00] 15000.00000 15000.00
MOBILIZATION | |
SECTION TOTALS \ $ 132,843.60]| $ 226,831.50] $ 214,710.00
—————————————————————————————————————————— R i et
SECTION 0002 DESIGN NO. 717; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0130 2413-0698066 633.300 SY | |
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | S | S | S
—————————————————————————————————————————— o
SECTION 0003 DESIGN NO. 717; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \ \
0140 2413-0698067 633.300 SY | 100.00000 63330.00| 95.00000 60163.50] 65.00000 41164.50
DECK OVERLAY (CLASS HPC-0O PCC) |
SECTION TOTALS | $ 63,330.00| $ 60,163.50]| $ 41,164.50
—————————————————————————————————————————— e

SECTION 0004 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 3
Bid Order: 014 Contract ID: 85-0305-243 Primary County: STORY
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) HA760
| CRAMER AND ASSOC., INC. |CHRISTENSEN BROS., INC. | HAWKEYE PAVING CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0150 2102-2625000 122.200 CY | 35.00000 4277.00| 14.00000 1710.80]| 17.00000 2077.40
EMBANKMENT-IN-PLACE | | |
0160 2102-2713090 32.700 cCY | 60.00000 1962.00| 23.00000 752.10] 28.00000 915.60
EXCAVATION, CLASS 13, WASTE | | |
0170 2115-0100000 98.300 CY | 70.00000 6881.00| 57.00000 5603.10] 99.00000 9731.70
MODIFIED SUBBASE | | |
0180 2122-5190501 11.100 sY | 180.00000 1998.00| 160.00000 1776.00| 190.00000 2109.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | |
BRIDGE END DRAIN) | | |
0190 2122-5500080 319.100 sSY | 57.50000 18348.25| 58.00000 18507.80| 77.00000 24570.70
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0200 2122-7450080 268.800 SY | 57.50000 15456.00| 58.00000 15590.40| 83.00000 22310.40
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | |
CONCRETE, 8 IN. | | |
0210 2123-7450000 8.140 STA | 450.00000 3663.00] 200.00000 1628.00| 280.00000 2279.20
SHOULDER CONSTRUCTION, EARTH | | |
0220 2301-0690203 198.200 sSY | 220.00000 43604.00| 175.00000 34685.00| 230.00000 45586.00
BRIDGE APPROACH, BR-203 | | |
0230 2412-0000100 789.000 sSY | 3.10000 2445 .90 | 3.10000 2445 .90 | 4.00000 3156.00
LONGITUDINAL GROOVING IN CONCRETE | | |
0240 2503-0500401 2.000 EACH | 3000.00000 6000.00| 5000.00000 10000.00] 4200.00000 8400.00
BRIDGE END DRAIN, DR-401 | | |
0250 2505-4008120 480.000 LF | 5.00000 2400.00| 4.00000 1920.00| 8.00000 3840.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0260 2505-4008300 325.000 LF | 18.00000 5850.00| 18.00000 5850.00| 19.00000 6175.00
STEEL BEAM GUARDRAIL | | |
0270 2505-4008400 2.000 EACH | 1800.00000 3600.00| 1800.00000 3600.00| 2100.00000 4200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0280 2505-4021010 2.000 EACH | 250.00000 500.00] 250.00000 500.00] 300.00000 600.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0290 2505-4021701 2.000 EACH | 2000.00000 4000.00| 2000.00000 4000.00| 2000.00000 4000.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0300 2510-6745850 754.400 SY | 20.00000 15088.00| 8.00000 6035.20| 12.00000 9052.80
REMOVAL OF PAVEMENT | | |
0310 2527-9263109 90.280 sSTA | 21.00000 1895.88| 21.00000 1895.88| 21.00000 1895.88
| \ \
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 4
Bid Order: 014 Contract ID: 85-0305-243 Primary County: STORY
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) HA760
| CRAMER AND ASSOC., INC. |CHRISTENSEN BROS., INC. |HAWKEYE PAVING CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0320 2527-9263131 28.030 STA | 110.00000 3083.30] 110.00000 3083.30] 110.00000 3083.30
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0330 2527-9263137 8.000 EACH | 85.00000 680.00 | 85.00000 680.00| 85.00000 680.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0340 2527-9263180 61.790 STA | 26.00000 1606.54 | 26.00000 1606.54 | 26.00000 1606.54
PAVEMENT MARKINGS REMOVED | | |
0350 2527-9263190 8.000 EACH | 90.00000 720.00] 90.00000 720.00] 90.00000 720.00
SYMBOLS AND LEGENDS REMOVED | | |
0360 2528-8400048 825.000 LF | 12.00000 9900.00] 10.00000 8250.00| 10.00000 8250.00
TEMPORARY BARRTIER RATL, CONCRETE | | |
0370 2528-8445110 LUMP | 7500.00000 7500.00 | 6300.00000 6300.00| 15000.00000 15000.00
TRAFFIC CONTROL | | |
0380 2548-0000100 4.800 STA | 500.00000 2400.00| 500.00000 2400.00| 500.00000 2400.00
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0390 2548-0000110 5.100 GAL | 150.00000 765.00] 30.00000 153.00] 200.00000 1020.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
0400 2551-0000110 2.000 EACH | 1200.00000 2400.00| 1200.00000 2400.00| 1200.00000 2400.00
TEMP CRASH CUSHION | | |
0410 2555-0000010 LUMP | 1500.00000 1500.00| 1250.00000 1250.00]| 500.00000 500.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0420 2602-0000020 800.000 LF | 2.00000 1600.00| 2.00000 1600.00| 2.00000 1600.00
SILT FENCE | | |
0430 2602-0000071 800.000 LF | 0.75000 600.00 | 0.75000 600.00 | 1.00000 800.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0440 2602-0000101 50.000 LF \ 4.00000 200.00]| 4.00000 200.00]| 4.00000 200.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0450 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | \
0460 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 172,423.87| $ 147,243.02| $ 190,659.52
—————————————————————————————————————————— o
| | |

CONTRACT TOTALS $ 368,597.47 $ 434,238.02 $ 446,534.02




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 5
Bid Order: 014 Contract ID: 85-0305-243 Primary County: STORY
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) PCO15 | ( 5 ) JA250 | ( 6 ) JE200
| PCIROADS, LLC | JASPER CONST. SERVICES, INC. |JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 DESIGN NO. 717; REPAIRS TO A 190'-0 X 30'-0 CONTINUOUS CONCRETE I-BEAM BRIDGE
\ \ \
0010 2401-6750001 LUMP | 34505.00000 34505.00] 50000.00000 50000.00] 65000.00000 65000.00
REMOVALS, AS PER PLAN | | |
0020 2402-2720000 14.000 CY | 650.00000 9100.00] 150.00000 2100.00] 80.00000 1120.00
EXCAVATION, CLASS 20 | | |
0030 2403-0100000 30.700 cCYy | 1700.00000 52190.00] 2000.00000 61400.00| 2250.00000 69075.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0040 2404-7775005 3276.000 LB | 1.75000 5733.00] 2.50000 8190.00| 1.75000 5733.00
REINFORCING STEEL, EPOXY COATED | | |
0050 2413-0698074 126.700 SY | 212.00000 26860.40 | 200.00000 25340.00| 290.00000 36743.00
DECK REPAIR, CLASS A | | |
0060 2413-1100000 48.000 LF | 75.00000 3600.00| 150.00000 7200.00 | 200.00000 9600.00
PREFORMED ELASTIC NEOPRENE JOINT | | |
0070 2426-6772016 45.000 SF | 150.00000 6750.00| 200.00000 9000.00] 200.00000 9000.00
CONCRETE REPAIR | | |
0080 2508-0970000 LUMP | 6000.00000 6000.00| 8000.00000 8000.00| 7000.00000 7000.00
CONTAINMENT | | |
0090 2508-0990000 LUMP | 1000.00000 1000.00| 1500.00000 1500.00| 1000.00000 1000.00
PAINT WASTE TRANSPORT AND DISPOSAL | | |
0100 2508-0991000 LUMP | 5360.00000 5360.00| 7500.00000 7500.00 | 6700.00000 6700.00
PAINTING OF STRUCTURAL STEEL | | |
0110 2510-6745640 633.300 SY | 33.11000 20968.56| 12.00000 7599.60| 24.00000 15199.20
REMOVAL OF EXISTING P.C. OVERLAY | |
0120 2533-4980005 LUMP | 83568.00000 83568.00| 71000.00000 71000.00] 50000.00000 50000.00
MOBILIZATION | |
SECTION TOTALS | $ 255,634.96| $ 258,829.60| $ 276,170.20
—————————————————————————————————————————— R e et b T e
SECTION 0002 DESIGN NO. 717; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0130 2413-0698066 633.300 SY | 94.82000 60049.51| |
DECK OVERLAY (CLASS O PCC) | |
SECTION TOTALS \ $ 60,049.51| $ \ $
—————————————————————————————————————————— o
SECTION 0003 DESIGN NO. 717; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \ \
0140 2413-0698067 633.300 SY | \ 110.00000 69663.00| 85.00000 53830.50
DECK OVERLAY (CLASS HPC-O PCC) | |
SECTION TOTALS | $ \ $ 69,663.00| $ 53,830.50
—————————————————————————————————————————— e

SECTION 0004 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING,

WATERBORNE OR

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 6
Bid Order: 014 Contract ID: 85-0305-243 Primary County: STORY
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) PCO15 | ( 5 ) JA250 | ( 6 ) JE200
| PCIROADS, LLC | JASPER CONST. SERVICES, INC. |JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0150 2102-2625000 122.200 CY | 14.00000 1710.80]| 30.00000 3666.00] 15.00000 1833.00
EMBANKMENT-IN-PLACE | | |
0160 2102-2713090 32.700 cCY | 23.00000 752.10] 40.00000 1308.00| 25.00000 817.50
EXCAVATION, CLASS 13, WASTE | | |
0170 2115-0100000 98.300 CY | 57.00000 5603.10] 60.00000 5898.00| 60.00000 5898.00
MODIFIED SUBBASE | | |
0180 2122-5190501 11.100 sY | 160.00000 1776.00| 150.00000 1665.00| 165.00000 1831.50
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0190 2122-5500080 319.100 sSY | 57.50000 18348.25| 62.00000 19784.20| 60.00000 19146.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. \ \ \
0200 2122-7450080 268.800 SY | 57.50000 15456.00| 62.00000 16665.60| 60.00000 16128.00
SHOULDER STRENGTHENING, OPTIONAL HOT | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0210 2123-7450000 8.140 STA | 195.00000 1587.30]| 300.00000 2442 .00 200.00000 1628.00
SHOULDER CONSTRUCTION, EARTH | | |
0220 2301-0690203 198.200 sSY | 175.00000 34685.00| 200.00000 39640.00| 180.00000 35676.00
BRIDGE APPROACH, BR-203 | | |
0230 2412-0000100 789.000 sSY | 4.00000 3156.00] 4.50000 3550.50] 3.50000 2761.50
LONGITUDINAL GROOVING IN CONCRETE | | |
0240 2503-0500401 2.000 EACH | 4600.00000 9200.00] 3200.00000 6400.00| 5500.00000 11000.00
BRIDGE END DRAIN, DR-401 | | |
0250 2505-4008120 480.000 LF | 4.00000 1920.00| 8.00000 3840.00| 10.00000 4800.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0260 2505-4008300 325.000 LF | 18.00000 5850.00| 19.50000 6337.50] 19.00000 6175.00
STEEL BEAM GUARDRAIL | | |
0270 2505-4008400 2.000 EACH | 1800.00000 3600.00| 2000.00000 4000.00| 2100.00000 4200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0280 2505-4021010 2.000 EACH | 250.00000 500.00] 350.00000 700.00] 265.00000 530.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0290 2505-4021701 2.000 EACH | 2000.00000 4000.00| 2250.00000 4500.00| 2000.00000 4000.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0300 2510-6745850 754.400 SY | 8.00000 6035.20| 18.00000 13579.20| 10.00000 7544.00
REMOVAL OF PAVEMENT | | |
0310 2527-9263109 90.280 sSTA | 21.00000 1895.88| 22.00000 1986.16/| 21.00000 1895.88
| | |
| \ \

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 7
Bid Order: 014 Contract ID: 85-0305-243 Primary County: STORY
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) PCO15 | ( 5 ) JA250 | ( 6 ) JE200
| PCIROADS, LLC | JASPER CONST. SERVICES, INC. |JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0320 2527-9263131 28.030 STA | 110.00000 3083.30] 120.00000 3363.60] 110.00000 3083.30
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0330 2527-9263137 8.000 EACH | 85.00000 680.00| 138.00000 1104.00]| 85.00000 680.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0340 2527-9263180 61.790 STA | 26.00000 1606.54 | 60.00000 3707.40] 26.00000 1606.54
PAVEMENT MARKINGS REMOVED | | |
0350 2527-9263190 8.000 EACH | 90.00000 720.00] 138.00000 1104.00| 90.00000 720.00
SYMBOLS AND LEGENDS REMOVED | | |
0360 2528-8400048 825.000 LF | 10.00000 8250.00 | 10.50000 8662.50| 12.00000 9900.00
TEMPORARY BARRTIER RATL, CONCRETE | | |
0370 2528-8445110 LUMP | 6300.00000 6300.00| 9500.00000 9500.00] 25000.00000 25000.00
TRAFFIC CONTROL | | |
0380 2548-0000100 4.800 STA | 500.00000 2400.00] 400.00000 1920.00| 500.00000 2400.00
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0390 2548-0000110 5.100 GAL | 5.00000 25.50| 25.00000 127.50] 500.00000 2550.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
0400 2551-0000110 2.000 EACH | 1200.00000 2400.00| 900.00000 1800.00| 1200.00000 2400.00
TEMP CRASH CUSHION | | |
0410 2555-0000010 LUMP | 1000.00000 1000.00| 1500.00000 1500.00| 1500.00000 1500.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0420 2602-0000020 800.000 LF | 2.00000 1600.00| 2.75000 2200.00| 2.00000 1600.00
SILT FENCE | | |
0430 2602-0000071 800.000 LF | 0.75000 600.00 | 1.10000 880.00| 0.75000 600.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0440 2602-0000101 50.000 LF | 4.00000 200.00]| 0.50000 25.00| 4.00000 200.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0450 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0460 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS \ $ 146,440.97| S 173,356.16/| S 179,604.22
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 462,125.44 | $ 501,848.76| $ 509,604.92




Bid Order:
Letting Date:

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

014 Contract ID: 85-0305-243
01/20/16 10:00 A.M.

Run Date: 02/22/16
Page: 014 8

Primary County: STORY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION

0010 2401-6750001

REMOVALS, AS PER PLAN

0020 2402-2720000

EXCAVATION, CLASS 20

0030 2403-0100000

STRUCTURAL CONCRETE (MISCELLANEOUS)

0040 2404-7775005

REINFORCING STEEL, EPOXY COATED

0050 2413-0698074

DECK REPAIR, CLASS A

0060 2413-1100000
PREFORMED ELAST
0070 2426-6772016

CONCRETE REPAIR

0080 2508-0970000
CONTAINMENT
0090 2508-0990000

PAINT WASTE TRANSPORT AND DISPOSAL

0100 2508-0991000

PAINTING OF STRUCTURAL STEEL

0110 2510-6745640

REMOVAL OF EXISTING P.C. OVERLAY

0120 2533-4980005
MOBILIZATION

SECTION TOTALS

SECTION 0002 DE

0130 2413-0698066

DECK OVERLAY (CLASS O PCC)
SECTION TOTALS

SECTION 0003 DE

0140 2413-0698067

DECK OVERLAY (CLASS HPC-O PCC)
SECTION TOTALS

( 7 ) CU080 \
CUNNINGHAM-REIS CO. \
|

\
\
|
QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
_________________________ +_____________________________+_____________________________
SIGN NO. 717; REPAIRS TO A 190'-0 X 30'-0 CONTINUOUS CONCRETE I-BEAM BRIDGE
\ \
LUMP | 62000.00000 62000.00 |
| |
14.000 CY | 80.00000 1120.00]|
| |
30.700 CY | 2900.00000 89030.00]|
| \
3276.000 LB | 5.00000 16380.00 |
| |
126.700 SY | 190.00000 24073.00]|
| |
48.000 LF | 100.00000 4800.00 |
IC NEOPRENE JOINT | |
45.000 SF | 120.00000 5400.00 |
| |
LUMP | 5000.00000 5000.00 |
\ |
LUMP | 1000.00000 1000.00|
| |
LUMP | 5000.00000 5000.00 |
| |
633.300 SY | 30.00000 18999.00|
| |
LUMP | 120500.00000 120500.00 |
| |
| $ 353,302.00]| S
_________________________ +_____________________________+_____________________________
SIGN NO. 717; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA'
\ \
633.300 SY | |
| \
| $ | $
_________________________ +_____________________________+_____________________________
SIGN NO. 717; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE
\ \
633.300 SY | 130.00000 82329.00|
| |
\ $ 82,329.00] S
_________________________ +_____________________________+_____________________________

SECTION 0004 ROADWAY ITEMS

UNIT PRICE AMOUNT

'AA'" OPTION 2 IS CHOSEN



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 9
Bid Order: 014 Contract ID: 85-0305-243 Primary County: STORY
Letting Date: 01/20/16 10:00 A.M.
7 ) CU080 ( ) ( )

(
CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

\ \ \
\ \ \
| \ \

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— +-———
0150 2102-2625000 122.200 CY | 15.00000 1833.00| |
EMBANKMENT-IN-PLACE | | |
0160 2102-2713090 32.700 CY | 25.00000 817.50] |
EXCAVATION, CLASS 13, WASTE | | |
0170 2115-0100000 98.300 CY | 60.00000 5898.00 | \
MODIFIED SUBBASE | | |
0180 2122-5190501 11.100 SY | 200.00000 2220.00]| \
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) \ \ \
0190 2122-5500080 319.100 SY | 60.00000 19146.00 | |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | \
8 IN. | | |
0200 2122-7450080 268.800 SY | 60.00000 16128.00 | |
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | \
0210 2123-7450000 8.140 STA | 200.00000 1628.00 | |
SHOULDER CONSTRUCTION, EARTH | | |
0220 2301-0690203 198.200 SY | 200.00000 39640.00 | |
BRIDGE APPROACH, BR-203 | | |
0230 2412-0000100 789.000 SY | 4.00000 3156.00 | \
LONGITUDINAL GROOVING IN CONCRETE | | |
0240 2503-0500401 2.000 EACH | 4000.00000 8000.00 | |
BRIDGE END DRAIN, DR-401 | | |
0250 2505-4008120 480.000 LF | 10.00000 4800.00 | |
REMOVAL OF STEEL BEAM GUARDRAIL | \ \
0260 2505-4008300 325.000 LF | 18.00000 5850.00 | |
STEEL BEAM GUARDRAIL | | |
0270 2505-4008400 2.000 EACH | 1800.00000 3600.00 | |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION \ \ \
0280 2505-4021010 2.000 EACH | 260.00000 520.00] |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | \
0290 2505-4021701 2.000 EACH | 2000.00000 4000.00 | |
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0300 2510-6745850 754.400 SY | 10.00000 7544 .00 | |
REMOVAL OF PAVEMENT | | |
0310 2527-9263109 90.280 STA | 20.00000 1805.60 | \
| | |
| | |



Bid Order: 014
Letting Date: 01/20/16 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

85-0305-243

Run Date: 02/22/16
Page: 014 10

Primary County: STORY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0320 2527-9263131 28.030 STA
WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

0330 2527-9263137 8.000 EACH
PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

0340 2527-9263180 61.790 STA
PAVEMENT MARKINGS REMOVED

0350 2527-9263190 8.000 EACH
SYMBOLS AND LEGENDS REMOVED

0360 2528-8400048 825.000 LF
TEMPORARY BARRIER RAIL, CONCRETE

0370 2528-8445110 LUMP
TRAFFIC CONTROL

0380 2548-0000100 4.800 STA
MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

0390 2548-0000110 5.100 GAL
ASPHALT EMULSION FOR FOG SEAL (SHOULDER
RUMBLE STRIPS)

0400 2551-0000110 2.000 EACH
TEMP CRASH CUSHION

0410 2555-0000010 LUMP
DELIVER AND STOCKPILE SALVAGED MATERIAL

0420 2602-0000020 800.000 LF
SILT FENCE

0430 2602-0000071 800.000 LF
REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0440 2602-0000101 50.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0450 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0460 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

7o)

Q —~

110.

150.

55.

150.

10.

18000.

275.

10.

1000.

1000.

500.

1000.

Cu080
UNNINGHAM-REIS CO.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

.75000

.00000

00000

00000

AMOUNT |

1200.

3398.
1200.
8250.
18000.

1320.

51.

2000.
1000.
1600.

600.

200.

500.
1000.

169,988.

605,619.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 015 1
Bid Order: 015 Contract ID: 85-0354-174 Primary County: STORY
Letting Date: 160120 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: CONTRACT SIGNED by UNITED CONTRACTORS INC. AND SUBSIDIARIES
Contract Period: 120 WORK DAYS Approximate Start Date: 05/09/16

Project: IM-NHS-035-4(174)109--03-85
Work Type: BRIDGE REPLACEMENT - PPCB
County: STORY Prj Awd Amt: $2,803,320.88
Route: I-35
Location: I-35 SOUTHBOUND OVER SOUTH SKUNK RIVER
2.6 MILES SOUTH OF US 30

UNITED CONTRACTORS INC. AND SUBSIDIARIES
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

1  UNO59 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 2,803,320.88 100.00
2 0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 2,996,748.24 106.89
3 JE200 JENSEN CONSTRUCTION CO. $ 3,038,137.80 108.37
4  CR120 CRAMER AND ASSOC., INC. $ 3,341,871.17 119.21
5  MI900 MINNOWA CONSTRUCTION, INC. $ 3,430,499.90 122.37
6 DI360 DIXON CONSTRUCTION CO. $ 3,496,127.40 124.71



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 2
Bid Order: 015 Contract ID: 85-0354-174 Primary County: STORY
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) UNO59 | ( 2 ) GO020 | ( 3 ) JE200
|[UNITED CONTRACTORS INC. AND | GODBERSEN-SMITH CONSTRUCTION |JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0216;374'-6 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2104-2710020 1192.000 cCY | 6.00000 7152.00] 7.00000 8344.00| 10.00000 11920.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6750001 LUMP | 20000.00000 20000.00| 12000.00000 12000.00] 7500.00000 7500.00
REMOVALS, AS PER PLAN | | |
0030 2402-2720000 178.000 CY | 25.00000 4450.00| 25.00000 4450.00| 30.00000 5340.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 576.100 CY | 500.00000 288050.00] 565.00000 325496.50] 550.00000 316855.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2403-7000210 779.400 CY | 550.00000 428670.00] 620.00000 483228.00] 550.00000 428670.00
HIGH PERFORMANCE STRUCTURAL CONCRETE | |
0060 2404-7775000 76394.000 LB | 0.95000 72574.30| 0.82000 62643.08 | 0.85000 64934.90
REINFORCING STEEL | | |
0070 2404-7775005 224107.000 LB | 0.90000 201696.30] 0.90000 201696.30] 0.90000 201696.30
REINFORCING STEEL, EPOXY COATED | | |
0080 2404-7775009 5660.000 LB | 3.50000 19810.00] 3.60000 20376.00| 3.50000 19810.00
REINFORCING STEEL, STAINLESS STEEL | |
0090 2405-2705000 LUMP | 100000.00000 100000.00| 250000.00000 250000.00|] 250000.00000 250000.00
EXCAVATE AND DEWATER | | |
0100 2407-0551480 18.000 EACH | 14000.00000 252000.00| 13000.00000 234000.00] 13000.00000 234000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D80 | | |
0110 2407-0551505 18.000 EACH | 18000.00000 324000.00| 17000.00000 306000.00| 17000.00000 306000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D105 | | |
0120 2408-7800000 12996.000 LB | 3.50000 45486.00| 3.25000 42237.00| 2.70000 35089.20
STRUCTURAL STEEL | | |
0130 2414-6424038 803.000 LF | 40.00000 32120.00] 75.00000 60225.00 | 55.00000 44165.00
CONCRETE BARRIER RAIL, 3'-8" | | |
0140 2501-0201057 9625.000 LF | 40.00000 385000.00| 39.00000 375375.00] 40.00000 385000.00
PILES, STEEL, HP 10 X 57 | | |
0150 2501-6335010 220.000 LF | 40.00000 8800.00 | 32.00000 7040.00| 60.00000 13200.00
PREBORED HOLES | |
0160 2501-8400172 LUMP | 85000.00000 85000.00] 75000.00000 75000.00| 125000.00000 125000.00
TEMPORARY SHORING | | |
0170 2507-2638650 24.700 SY | 150.00000 3705.00| 48.00000 1185.60| 170.00000 4199.00
BRIDGE WING ARMORING - EROSION STONE | | |
0180 2507-3250005 1512.000 sSY | 2.50000 3780.00| 3.00000 4536.00| 3.00000 4536.00
\ \ \

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 02/22/16
Page: 015 3

Bid Order: 015 Contract ID: 85-0354-174 Primary County: STORY
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) UNO59 | ( 2 ) G0020 | ( 3 ) JE200
|[UNITED CONTRACTORS INC. AND |GODBERSEN-SMITH CONSTRUCTION |JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it et et i
0190 2507-6800061 1859.000 TON | 45.00000 83655.00 | 48.00000 89232.00 | 45.00000 83655.00
REVETMENT, CLASS E | | \
0200 2507-8029000 47.000 TON | 40.00000 1880.00 | 40.00000 1880.00 | 35.00000 1645.00
EROSION STONE | | |
0210 2526-8285000 LUMP | 12000.00000 12000.00 | 9500.00000 9500.00] 10000.00000 10000.00
CONSTRUCTION SURVEY | | |
0220 2533-4980005 LUMP | 260000.00000 260000.00] 280000.00000 280000.00] 300000.00000 300000.00
MOBILIZATION | | |
SECTION TOTALS \ $ 2,639,828.60] $ 2,854,444 .48 $ 2,853,215.40
—————————————————————————————————————————— e e e
SECTION 0002 ROADWAY ITEMS
\ \ \
0230 2122-5190501 87.200 SY | 100.00000 8720.00 | 95.00000 8284.00| 165.00000 14388.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | \ \
0240 2301-0690203 716.400 SY | 165.00000 118206.00 | 155.00000 111042.00| 200.00000 143280.00
BRIDGE APPROACH, BR-203 | | \
0250 2412-0000100 3058.400 SY | 2.20000 6728.48] 2.40000 7340.16| 2.00000 6116.80
LONGITUDINAL GROOVING IN CONCRETE | | |
0260 2503-0500401 2.000 EACH | 3000.00000 6000.00| 3500.00000 7000.00 | 4000.00000 8000.00
BRIDGE END DRAIN, DR-401 | | |
0270 2518-6910000 2.000 EACH | 250.00000 500.00| 250.00000 500.00| 250.00000 500.00
SAFETY CLOSURE | |
0280 2528-8445110 LUMP | 20000.00000 20000.00] 5500.00000 5500.00 | 10000.00000 10000.00
TRAFFIC CONTROL | |
0290 2602-0000020 437.500 LF | 3.00000 1312.50]| 2.00000 875.00 | 2.00000 875.00
SILT FENCE | | |
0300 2602-0000071 218.800 LF | 1.50000 328.20]| 1.00000 218.80| 1.00000 218.80
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0310 2602-0000101 43.800 LF | 4.50000 197.10]| 1.00000 43.80| 1.00000 43.80
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0320 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0330 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 163,492.28| $ 142,303.76| $ 184,922.40
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,803,320.88]| $ 2,996,748.24| $ 3,038,137.80




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 4
Bid Order: 015 Contract ID: 85-0354-174 Primary County: STORY
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) CR120 | ( 5 ) MIO90O | ( 6 ) DI360
| CRAMER AND ASSOC., INC. |[MINNOWA CONSTR., INC. | DIXON CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0216;374'-6 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2104-2710020 1192.000 cCY | 23.00000 27416.00| 40.00000 47680.00| 4.00000 4768.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6750001 LUMP | 5000.00000 5000.00|] 175000.00000 175000.00| 25000.00000 25000.00
REMOVALS, AS PER PLAN | | |
0030 2402-2720000 178.000 CY | 25.00000 4450.00| 30.00000 5340.00| 40.00000 7120.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 576.100 CY | 600.00000 345660.00] 625.00000 360062.50] 500.00000 288050.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2403-7000210 779.400 CY | 750.00000 584550.00| 550.00000 428670.00] 500.00000 389700.00
HIGH PERFORMANCE STRUCTURAL CONCRETE | |
0060 2404-7775000 76394.000 LB | 1.30000 99312.20] 1.00000 76394.00| 1.00000 76394.00
REINFORCING STEEL | | |
0070 2404-7775005 224107.000 LB | 0.85000 190490.95| 1.00000 224107.00] 1.00000 224107.00
REINFORCING STEEL, EPOXY COATED | | |
0080 2404-7775009 5660.000 LB | 3.37000 19074.20| 6.00000 33960.00| 4.00000 22640.00
REINFORCING STEEL, STAINLESS STEEL | | |
0090 2405-2705000 LUMP | 363000.00000 363000.00|] 300000.00000 300000.00|] 500000.00000 500000.00
EXCAVATE AND DEWATER | | |
0100 2407-0551480 18.000 EACH | 12000.00000 216000.00| 15500.00000 279000.00] 14000.00000 252000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D80 | | \
0110 2407-0551505 18.000 EACH | 16000.00000 288000.00| 20000.00000 360000.00| 19000.00000 342000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D105 | | |
0120 2408-7800000 12996.000 LB | 5.00000 64980.00 | 4.00000 51984.00| 3.00000 38988.00
STRUCTURAL STEEL | | |
0130 2414-6424038 803.000 LF | 46.66000 37467.98| 50.00000 40150.00] 70.00000 56210.00
CONCRETE BARRIER RAIL, 3'-8" | | |
0140 2501-0201057 9625.000 LF | 40.00000 385000.00| 40.00000 385000.00] 40.00000 385000.00
PILES, STEEL, HP 10 X 57 | | |
0150 2501-6335010 220.000 LF | 100.00000 22000.00| 78.00000 17160.00] 40.00000 8800.00
PREBORED HOLES | |
0160 2501-8400172 LUMP | 125000.00000 125000.00| 75000.00000 75000.00] 57000.00000 57000.00
TEMPORARY SHORING | | |
0170 2507-2638650 24.700 SY | 250.00000 6175.00] 200.00000 4940.00| 200.00000 4940.00
BRIDGE WING ARMORING - EROSION STONE | | |
0180 2507-3250005 1512.000 sSY | 2.00000 3024.00] 3.00000 4536.00| 3.00000 4536.00
| | |

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 5
Bid Order: 015 Contract ID: 85-0354-174 Primary County: STORY
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) CR120 | ( 5 ) MIO90O | ( 6 ) DI360
| CRAMER AND ASSOC., INC. |[MINNOWA CONSTR. INC | DIXON CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2507-6800061 1859.000 TON | 50.00000 92950.00| 42.00000 78078.00| 52.00000 96668.00
REVETMENT, CLASS E | | |
0200 2507-8029000 47.000 TON | 50.00000 2350.00] 50.00000 2350.00] 52.00000 2444.00
EROSION STONE | |
0210 2526-8285000 LUMP | 8000.00000 8000.00| 25000.00000 25000.00| 12000.00000 12000.00
CONSTRUCTION SURVEY | | |
0220 2533-4980005 LUMP | 320000.00000 320000.00| 240000.00000 240000.00] 525000.00000 525000.00
MOBILIZATION | | |
SECTION TOTALS | $ 3,209,900.33]| $ 3,214,411.50]| $ 3,323,365.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 ROADWAY ITEMS
\ \ \
0230 2122-5190501 87.200 SY | 90.00000 7848.00| 190.50000 16611.60]| 100.00000 8720.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0240 2301-0690203 716.400 SY | 148.00000 106027.20| 198.00000 141847.20| 170.00000 121788.00
BRIDGE APPROACH, BR-203 | | |
0250 2412-0000100 3058.400 SY | 1.85000 5658.04 | 5.00000 15292.00] 2.00000 6116.80
LONGITUDINAL GROOVING IN CONCRETE | | |
0260 2503-0500401 2.000 EACH | 3500.00000 7000.00 | 17500.00000 35000.00] 4000.00000 8000.00
BRIDGE END DRAIN, DR-401 | | |
0270 2518-6910000 2.000 EACH | 150.00000 300.00] 150.00000 300.00] 250.00000 500.00
SAFETY CLOSURE | | |
0280 2528-8445110 LUMP | 2500.00000 2500.00| 4400.00000 4400.00| 25000.00000 25000.00
TRAFFIC CONTROL | | |
0290 2602-0000020 437.500 LF | 2.00000 875.00] 2.00000 875.00| 2.00000 875.00
SILT FENCE | | |
0300 2602-0000071 218.800 LF | 1.00000 218.80| 1.00000 218.80| 1.00000 218.80
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0310 2602-0000101 43.800 LF | 1.00000 43.80| 1.00000 43.80| 1.00000 43.80
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | \ \
0320 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | \ \
0330 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 131,970.84] $ 216,088.40] S 172,762.40
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 3,341,871.17| $ 3,430,499.90| $ 3,496,127.40




IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Run Date: 02/22/16
Page: 016 1

Bid Order: 016 Contract ID: 91-C091-102 Primary County: WARREN
Letting Date: 160120 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: AWARD RECOMMENDED to HERBERGER CONSTR. CO., INC.
Contract Period: 50 WORK DAYS Late Start Date: 08/22/16
Project: BROS-C091(102)--5F-91
Work Type: BRIDGE REPLACEMENT - CCS
County: WARREN Prj Awd Amt: $286,159.22
Route: 210TH AVENUE
Location: ABOUT 0.1 MI NORTH OF POLK ST.
HERBERGER CONSTRUCTION CO., INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 HE420 HERBERGER CONSTRUCTION CO., INC. $ 286,159.22 100.00 %
2 Cu080 CUNNINGHAM-REIS CO. $ 382,440.75 133.64 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 2
Bid Order: 016 Contract ID: 91-C091-102 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) Cu08o | ( )
| HERBERGER CONSTR. CO., INC. |CUNNINGHAM-REIS CO. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ITEMS FOR A 80' X 24.5' CCS BRIDGE
\ \ \
0010 2101-0850001 0.500 ACRE | 8000.00000 4000.00] 5000.00000 2500.00]
CLEARING AND GRUBBING | | \
0020 2102-2625000 419.000 CY | 20.00000 8380.00] 35.00000 14665.00|
EMBANKMENT-IN-PLACE | | \
0030 2104-2710020 440.000 CYy | 12.00000 5280.00] 5.00000 2200.00]
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2401-6745625 LUMP | 11000.00000 11000.00| 23000.00000 23000.00]
REMOVAL OF EXISTING BRIDGE | | |
0050 2402-2720000 150.000 CYy | 35.00000 5250.00] 45.00000 6750.00 |
EXCAVATION, CLASS 20 | | |
0060 2403-0100010 142.900 CY | 640.00000 91456.00] 680.00000 97172.00]
STRUCTURAL CONCRETE (BRIDGE) | | \
0070 2404-7775000 38821.000 LB | 0.82000 31833.22| 0.75000 29115.75]
REINFORCING STEEL | | \
0080 2414-6424124 182.000 LF | 70.00000 12740.00| 75.00000 13650.00|
CONCRETE OPEN RAILING, TL-4 | | |
0090 2501-0201042 1060.000 LF | 35.00000 37100.00| 37.00000 39220.00|
PILES, STEEL, HP 10 X 42 | | |
0100 2501-5478042 216.000 LF | 90.00000 19440.00| 150.00000 32400.00|
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10L TYPE 3) | | |
0110 2502-8221305 1.000 EACH | 200.00000 200.00] 200.00000 200.00]
SUBDRAIN OUTLET, DR-305 | | |
0120 2505-4008400 4.000 EACH | 1750.00000 7000.00] 1650.00000 6600.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | \
0130 2505-4021010 4.000 EACH | 200.00000 800.00] 200.00000 800.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0140 2505-4021700 4.000 EACH | 1800.00000 7200.00] 1885.00000 7540.00]
STEEL BEAM GUARDRAIL END TERMINAL | | |
0150 2507-6800061 338.000 TON | 60.00000 20280.00] 56.00000 18928.00|
REVETMENT, CLASS E | | |
0160 2518-6910000 2.000 EACH | 150.00000 300.00] 400.00000 800.00]
SAFETY CLOSURE | \
0170 2526-8285000 LUMP | 2400.00000 2400.00] 2000.00000 2000.00]
CONSTRUCTION SURVEY | \ |
0180 2528-8445110 LUMP | 2500.00000 2500.00] 5500.00000 5500.00]
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 3
Bid Order: 016 Contract ID: 91-C091-102 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
1 ) HE420 2 ) CUu08o ( )

Q —~

( \
HERBERGER CONSTR. CO., INC. UNNINGHAM-REIS CO. \
|

LINE NO / ITEM CODE / ALT

CONTRACT TOTALS

\
\
I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ +
0190 2533-4980005 LUMP | 18000.00000 18000.00 79000.00000 79000.00 |
MOBILIZATION | |
0200 2602-0000030 40.000 LF | 25.00000 1000.00] 10.00000 400.00]
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 286,159.22| $ 382,440.75] $
—————————————————————————————————————————— o
|

$ 286,159.22| $ 382,440.75| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 017 1
Bid Order: 017 Contract ID: 91-0653-066 Primary County: WARREN
Letting Date: 160120 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: CONTRACT SIGNED by UNITED CONTRACTORS INC. AND SUBSIDIARIES
Contract Period: 130 WORK DAYS Late Start Date: 04/04/16

Project: BRF-065-3(66)--38-91
Work Type: BRIDGE REPLACEMENT - PPCB
County: WARREN Prj Awd Amt: $5,192,083.68
Route: U.S. 65
Location: OVER SOUTH RIVER 2 MILES S. OF IA. 92

UNITED CONTRACTORS INC. AND SUBSIDIARIES
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 UNO059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 5,192,083.68 100.00 %
2 HE420 HERBERGER CONSTRUCTION CO., INC. $ 5,197,103.46 100.09 %
3 JE200 JENSEN CONSTRUCTION CO. $ 5,798,023.96 111.67 %
4 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. S 6,494,528.27 125.08 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 2
Bid Order: 017 Contract ID: 91-0653-066 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) UNO59 | ( 2 ) HE420 | ( 3 ) JE200
|[UNITED CONTRACTORS INC. AND | HERBERGER CONSTR. CO., INC. | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0916; A 244'-0 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2104-2710020 3047.000 CY \ 8.00000 24376.00| 6.50000 19805.50| 10.00000 30470.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 150000.00000 150000.00]| 70000.00000 70000.00| 200000.00000 200000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 371.000 CY | 100.00000 37100.00] 40.00000 14840.00| 30.00000 11130.00
EXCAVATION, CLASS 20 | | |
0040 2402-2721000 658.000 CY | 100.00000 65800.00 | 275.00000 180950.00]| 575.00000 378350.00
EXCAVATION, CLASS 21 | | |
0050 2403-0100010 553.200 CY | 600.00000 331920.00] 500.00000 276600.00| 650.00000 359580.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2403-7000210 518.800 CY | 650.00000 337220.00] 770.00000 399476.00| 650.00000 337220.00
HIGH PERFORMANCE STRUCTURAL CONCRETE | |
0070 2404-7775000 67727.000 LB | 1.04000 70436.08| 1.02000 69081.54 | 0.85000 57567.95
REINFORCING STEEL | | |
0080 2404-7775005 131094.000 LB | 0.94000 123228.36| 0.97000 127161.18]| 0.90000 117984.60
REINFORCING STEEL, EPOXY COATED | | |
0090 2404-7775009 4008.000 LB | 3.50000 14028.00] 3.70000 14829.60| 3.50000 14028.00
REINFORCING STEEL, STAINLESS STEEL | |
0100 2407-0563080 21.000 EACH | 17000.00000 357000.00| 15600.00000 327600.00| 18000.00000 378000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTC80 | | |
0110 2408-7800000 7556.000 LB | 3.00000 22668.00 | 2.90000 21912.40| 3.00000 22668.00
STRUCTURAL STEEL | | |
0120 2414-6424110 542.000 LF | 50.00000 27100.00| 45.00000 24390.00| 55.00000 29810.00
CONCRETE BARRIER RAILING | | |
0130 2501-0201284 1610.000 LF | 55.00000 88550.00| 53.00000 85330.00] 50.00000 80500.00
PILES, STEEL, HP 12 X 84 | | \
0140 2501-0201473 1440.000 LF | 55.00000 79200.00| 47.00000 67680.00 | 49.00000 70560.00
PILES, STEEL, HP 14 X 73 | | |
0150 2501-6335010 560.000 LF | 40.00000 22400.00| 45.00000 25200.00| 60.00000 33600.00
PREBORED HOLES | |
0160 2501-8400172 LUMP | 40000.00000 40000.00] 50000.00000 50000.00| 75000.00000 75000.00
TEMPORARY SHORING | | |
0170 2507-3250005 4860.000 SY | 2.50000 12150.00] 3.46000 16815.60| 3.00000 14580.00
ENGINEERING FABRIC | | |
0180 2507-6800061 4907.000 TON | 52.00000 255164.00] 59.00000 289513.00] 47.00000 230629.00
REVETMENT, CLASS E | | |
0190 2507-8029000 28.200 TON | 45.00000 1269.00| 41.00000 1156.20| 40.00000 1128.00
| | \

EROSION STONE



IOWA DEPARTMENT OF TRANSPORTATION

STANDARD OR SLIP FORM PORTLAND CEMENT

CONCRETE PAVEMENT,

CLASS C,

CLASS 3

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 3
Bid Order: 017 Contract ID: 91-0653-066 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) UNO59 | ( 2 ) HE420 | ( 3 ) JE200
|[UNITED CONTRACTORS INC. AND | HERBERGER CONSTR. CO., INC. | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0200 2533-4980005 LUMP | 302000.00000 302000.00| 301000.00000 301000.00| 430000.00000 430000.00
MOBILIZATION | | |
SECTION TOTALS \ $ 2,361,609.44| $ 2,383,341.02] $ 2,872,805.55
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0002 ROADWAY ITEMS
\ \ \
0210 2101-0850001 4.200 ACRE | 3400.00000 14280.00 | 6500.00000 27300.00] 5000.00000 21000.00
CLEARING AND GRUBBING | | |
0220 2102-0425070 2761.000 TON | 21.50000 59361.50| 27.00000 74547.00 | 22.00000 60742.00
SPECIAL BACKFILL | | |
0230 2102-2625000 38339.000 CY | 13.60000 521410.40| 12.00000 460068.00 | 14.00000 536746.00
EMBANKMENT-IN-PLACE | | |
0240 2102-2710070 22141.000 cCYy | 13.60000 301117.60| 6.50000 143916.50] 14.00000 309974.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0250 2102-2712015 20.000 cCY | 100.00000 2000.00] 54.00000 1080.00] 100.00000 2000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0260 2105-8425015 4992.000 CY | 8.00000 39936.00 | 6.50000 32448.00 | 8.00000 39936.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0270 2107-0875100 49135.000 CY | 0.80000 39308.00 | 0.98000 48152.30| 0.80000 39308.00
COMPACTION WITH MOISTURE CONTROL | | |
0280 2115-0100000 2614.300 CY | 43.20000 112937.76| 43.40000 113460.62| 44.00000 115029.20
MODIFIED SUBBASE | | |
0290 2121-7425010 540.000 TON | 30.60000 16524.00 | 29.00000 15660.00 | 31.00000 16740.00
GRANULAR SHOULDERS, TYPE A | | |
0300 2122-5190075 1443.600 SY | 55.00000 79398.00 | 58.00000 83728.80 | 55.00000 79398.00
PAVED SHOULDER, P.C. CONCRETE, 7.5 IN. | |
0310 2122-5190501 71.600 SY | 85.00000 6086.00 | 90.00000 6444 .00 | 90.00000 6444.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0320 2123-7450000 36.600 STA | 240.00000 8784.00| 270.00000 9882.00 | 250.00000 9150.00
SHOULDER CONSTRUCTION, EARTH | | |
0330 2123-7450020 0.900 sTA | 1800.00000 1620.00] 540.00000 486.00| 2000.00000 1800.00
SHOULDER FINISHING, EARTH | | |
0340 2301-0690203 762.600 SY | 165.00000 125829.00] 175.00000 133455.00] 170.00000 129642.00
BRIDGE APPROACH, BR-203 | | |
0350 2301-1033095 8506.900 sY | 71.00000 603989.90| 76.00000 646524 .40 72.00000 612496.80
| | |
| \ \
| | |

DURABILITY, 9.5 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 4
Bid Order: 017 Contract ID: 91-0653-066 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) UNO59 | ( 2 ) HE420 | ( 3 ) JE200
|UNITED CONTRACTORS INC. AND |HERBERGER CONSTR. CO., INC. |JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0360 2301-6911722 LUMP | 10000.00000 10000.00| 10800.00000 10800.00| 10000.00000 10000.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0370 2304-0100000 4781.100 SY | 56.00000 267741.60] 60.00000 286866.00| 57.00000 272522.70
DETOUR PAVEMENT | | |
0380 2312-8260051 257.700 TON | 30.60000 7885.62 29.00000 7473.30] 31.00000 7988.70
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | | \
0390 2315-8275025 66.200 TON | 30.60000 2025.72 29.00000 1919.80] 31.00000 2052.20
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0400 2402-0425030 357.300 CY | 30.90000 11040.57| 48.00000 17150.40]| 31.00000 11076.30
GRANULAR BACKFILL | | |
0410 2412-0000100 2280.400 SY | 3.50000 7981.40] 3.50000 7981.40] 2.10000 4788.84
LONGITUDINAL GROOVING IN CONCRETE | | |
0420 2416-0100030 6.000 EACH | 1200.00000 7200.00] 2360.00000 14160.00| 1200.00000 7200.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0430 2416-0100042 2.000 EACH | 2050.00000 4100.00] 3240.00000 6480.00 | 2100.00000 4200.00
APRONS, CONCRETE, 42 IN. DIA. | | |
0440 2416-1160030 294.000 LF | 70.00000 20580.00] 118.00000 34692.00| 70.00000 20580.00
CULVERT, CONCRETE ENTRANCE PIPE, 30 IN. | | |
DIA. | | |
0450 2416-1160042 156.000 LF | 118.00000 18408.00| 189.00000 29484 .00 | 120.00000 18720.00
CULVERT, CONCRETE ENTRANCE PIPE, 42 IN. | | |
DIA. | | |
0460 2422-0360048 2.000 EACH | 1950.00000 3900.00] 1623.00000 3246.00] 2000.00000 4000.00
APRONS, UNCLASSIFIED, 48 IN. DIA. | |
0470 2422-1723048 52.000 LF | 88.00000 4576.00] 120.00000 6240.00| 90.00000 4680.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 48 | |
IN. DIA. | | |
0480 2502-6745952 1585.000 LF | 4.20000 6657.00| 8.90000 14106.50| 5.00000 7925.00
REMOVAL OF SUBDRAIN | | |
0490 2502-8212034 3333.000 LF | 8.75000 29163.75] 9.30000 30996.90| 9.00000 29997.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0500 2502-8221304 18.000 EACH | 200.00000 3600.00| 215.00000 3870.00 | 200.00000 3600.00
SUBDRAIN OUTLET, DR-304 [ | |
0510 2502-8221305 1.000 EACH | 850.00000 850.00 | 915.00000 915.00] 300.00000 300.00
SUBDRAIN OUTLET, DR-305 | | |
0520 2503-0500402 2.000 EACH | 2900.00000 5800.00] 3500.00000 7000.00| 3000.00000 6000.00
| | |

BRIDGE END DRAIN, DR-402



IOWA DEPARTMENT OF TRANSPORTATION

MILLED SHOULDER RUMBLE STRIPS, PCC

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 5
Bid Order: 017 Contract ID: 91-0653-066 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) UNO059 | ( 2 ) HE420 | ( 3 ) JE200
|[UNITED CONTRACTORS INC. AND | HERBERGER CONSTR. CO., INC. | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0530 2505-4008120 300.000 LF | 3.00000 900.00] 8.00000 2400.00] 5.00000 1500.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0540 2505-4008300 187.500 LF | 18.00000 3375.00] 18.00000 3375.00] 20.00000 3750.00
STEEL BEAM GUARDRATL | | |
0550 2505-4008400 4.000 EACH | 1700.00000 6800.00| 1700.00000 6800.00| 1700.00000 6800.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0560 2505-4021010 4.000 EACH | 150.00000 600.00| 150.00000 600.00| 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0580 2505-4021700 4.000 EACH | 2000.00000 8000.00 | 2000.00000 8000.00 | 2000.00000 8000.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0590 2507-3250005 2026.700 SY | 2.80000 5674.76| 3.80000 7701.46| 3.00000 6080.10
ENGINEERING FABRIC | | |
0600 2507-6800061 1735.700 TON | 54.50000 94595.65| 59.00000 102406.30| 55.00000 95463.50
REVETMENT, CLASS E | | |
0610 2507-8029000 90.000 TON | 52.50000 4725.00 | 57.00000 5130.00] 53.00000 4770.00
EROSION STONE | | |
0620 2510-6745850 11446.000 sSY | 4.25000 48645.50 | 11.90000 136207.40| 5.00000 57230.00
REMOVAL OF PAVEMENT | | |
0630 2518-6910000 10.000 EACH | 125.00000 1250.00| 150.00000 1500.00]| 200.00000 2000.00
SAFETY CLOSURE | | |
0640 2526-8285000 LUMP | 20000.00000 20000.00| 24000.00000 24000.00| 20000.00000 20000.00
CONSTRUCTION SURVEY | | |
0650 2527-9263109 302.270 STA | 20.00000 6045.40| 20.00000 6045.40| 20.00000 6045.40
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0660 2527-9263131 205.160 STA | 110.00000 22567.60 | 110.00000 22567.60 | 115.00000 23593.40
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0670 2527-9263180 200.530 STA | 19.60000 3930.39] 21.00000 4211.13] 15.00000 3007.95
PAVEMENT MARKINGS REMOVED | | |
0680 2528-8400048 3425.000 LF | 9.00000 30825.00] 9.75000 33393.75] 10.00000 34250.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0690 2528-8445110 LUMP | 20000.00000 20000.00| 8800.00000 8800.00| 15000.00000 15000.00
TRAFFIC CONTROL | | |
0700 2528-8445113 20.000 EACH | 435.00000 8700.00 | 435.00000 8700.00| 435.00000 8700.00
FLAGGERS | | |
0710 2548-0000200 49.400 STA | 65.00000 3211.00] 65.00000 3211.00] 125.00000 6175.00
| | |
\ \ \

SURFACE



IOWA DEPARTMENT OF TRANSPORTATION

REMOVAL OF TEMPORARY SEDIMENT CONTROL

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 6
Bid Order: 017 Contract ID: 91-0653-066 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) UNO59 | ( 2 ) HE420 | ( 3 ) JE200
|[UNITED CONTRACTORS INC. AND |HERBERGER CONSTR. CO., INC. |JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0720 2551-0000110 2.000 EACH | 925.00000 1850.00 | 6300.00000 12600.00]| 1000.00000 2000.00
TEMP CRASH CUSHION | | |
0730 2551-0000130 2.000 EACH | 6250.00000 12500.00] 6300.00000 12600.00]| 4000.00000 8000.00
TEMP CRASH CUSHION, SEVERE USE (SU) | | |
0740 2590-0000020 LUMP | 100000.00000 100000.00] 35000.00000 35000.00] 130000.00000 130000.00
PROJECT MANAGEMENT | | |
0750 2601-2634100 19.000 ACRE | 600.00000 11400.00] 700.00000 13300.00] 650.00000 12350.00
MULCHING | | |
0760 2601-2636043 1.300 ACRE | 750.00000 975.00| 780.00000 1014.00| 800.00000 1040.00
SEEDING AND FERTILIZING (RURAL) | | |
0770 2601-2640350 91.000 SQ | 12.00000 1092.00| 13.00000 1183.00| 12.00000 1092.00
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | \
0780 2601-2642100 19.000 ACRE | 275.00000 5225.00 | 110.00000 2090.00 | 300.00000 5700.00
STABILIZING CROP - SEEDING AND | | \
FERTILIZING | | |
0790 2601-2643110 46.600 MGAL | 60.00000 2796.00 | 60.00000 2796.00 | 60.00000 2796.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0800 2601-2643300 3.000 EACH | 350.00000 1050.00 | 350.00000 1050.00 | 350.00000 1050.00
MOBILIZATION FOR WATERING | | |
0810 2601-2643412 142.000 SO | 45.00000 6390.00] 50.00000 7100.00 | 50.00000 7100.00
TURF REINFORCEMENT MAT, TYPE 2 | | |
0820 2602-0000020 200.000 LF | 1.45000 290.00| 1.80000 360.00] 1.50000 300.00
SILT FENCE | | |
0830 2602-0000030 2904.000 LF | 1.45000 4210.80 | 1.80000 5227.20 | 1.50000 4356.00
SILT FENCE FOR DITCH CHECKS | | |
0840 2602-0000050 10.000 EACH | 350.00000 3500.00 | 700.00000 7000.00 | 350.00000 3500.00
SILT BASINS | | |
0850 2602-0000071 2136.000 LF | 0.05000 106.80] 0.20000 427.20] 0.05000 106.80
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0860 2602-0000080 4.000 EACH | 200.00000 800.00] 200.00000 800.00] 200.00000 800.00
REMOVAL OF SILT BASINS | | |
0870 2602-0000101 310.400 LF | 0.05000 15.52]| 0.20000 62.08| 0.05000 15.52
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0880 2602-0000130 4.000 EACH | 2800.00000 11200.00] 3000.00000 12000.00| 3000.00000 12000.00
TEMPORARY SEDIMENT CONTROL BASIN | | |
0890 2602-0000135 16.000 EACH | 50.00000 800.00] 55.00000 880.00] 50.00000 800.00
| | |
\ \ \

BASIN



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 7
Bid Order: 017 Contract ID: 91-0653-066 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) UNO59 | ( 2 ) HE420 | ( 3 ) JE200
|[UNITED CONTRACTORS INC. AND |HERBERGER CONSTR. CO., INC. |JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0900 2602-0000140 4.000 EACH | 500.00000 2000.00 | 500.00000 2000.00 | 500.00000 2000.00
MAINTENANCE OF TEMPORARY SEDIMENT | | |
CONTROL BASIN | |
0910 2602-0000160 97.000 LF | 28.00000 2716.00 | 30.00000 2910.00 | 30.00000 2910.00
ROCK CHECK DAM | | |
0920 2602-0000170 16.000 EACH | 200.00000 3200.00 | 200.00000 3200.00 | 200.00000 3200.00
MAINTENANCE OF ROCK CHECK DAM | | |
0930 2602-0000180 4.000 EACH | 500.00000 2000.00 | 540.00000 2160.00 | 500.00000 2000.00
REMOVAL OF ROCK CHECK DAM \ \ \
0940 2602-0000312 600.000 LF | 3.50000 2100.00 | 3.50000 2100.00 | 4.00000 2400.00
PERIMETER AND SLOPE SEDIMENT CONTROL | \
DEVICE, 12 IN. DIA. | | |
0950 2602-0000320 1000.000 LF | 4.10000 4100.00]| 4.50000 4500.00 | 4.20000 4200.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0960 2602-0000350 1600.000 LF | 0.45000 720.00| 0.20000 320.00] 0.50000 800.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0970 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0980 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 2,816,474.24]| $ 2,799,762.44] $ 2,911,218.41
—————————————————————————————————————————— e e e
SECTION 0003 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \
0990 2301-7000110 7500.000 EACH | 1.00000 7500.00 | 1.00000 7500.00 | 1.00000 7500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | \ \
THICKNESS (BY SCHEDULE) | | |
1000 2317-7000110 6500.000 EACH | 1.00000 6500.00] 1.00000 6500.00] 1.00000 6500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | I
SECTION TOTALS | $ 14,000.00] $ 14,000.00] $ 14,000.00
—————————————————————————————————————————— et et
CONTRACT TOTALS | $ 5,192,083.68]| $ 5,197,103.46]| $ 5,798,023.96




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 8
Bid Order: 017 Contract ID: 91-0653-066 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) GO020 \ ) | ( )
| GODBERSEN-SMITH CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 DESIGN NO.
0010 2104-2710020 3047.000
EXCAVATION, CLASS 10, CHANNEL

0020 2401-6745625
REMOVAL OF EXISTING BRIDGE

0030 2402-2720000 371.000
EXCAVATION, CLASS 20

0040 2402-2721000 658.000
EXCAVATION, CLASS 21

0050 2403-0100010 553.200
STRUCTURAL CONCRETE (BRIDGE)

0060 2403-7000210 518.800

CcY

LUMP

CY

CY

CY

CY

HIGH PERFORMANCE STRUCTURAL CONCRETE

0070 2404-7775000 67727.000
REINFORCING STEEL

0080 2404-7775005 131094.000
REINFORCING STEEL, EPOXY COATED

0090 2404-7775009 4008.000
REINFORCING STEEL, STAINLESS STEEL

0100 2407-0563080 21.000

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC80

0110 2408-7800000 7556.000
STRUCTURAL STEEL

0120 2414-6424110 542.000
CONCRETE BARRIER RAILING

0130 2501-0201284 1610.000
PILES, STEEL, HP 12 X 84

0140 2501-0201473 1440.000
PILES, STEEL, HP 14 X 73

0150 2501-6335010 560.000
PREBORED HOLES

0160 2501-8400172
TEMPORARY SHORING

0170 2507-3250005 4860.000
ENGINEERING FABRIC

0180 2507-6800061 4907.000
REVETMENT, CLASS E

0190 2507-8029000 28.200

EROSION STONE

LB

LB

LB

EACH

LB

LF

LF

LF

LF

LUMP

SY

TON

TON

9.
225000.
35.
1200.
675.

685.

15000.

50.
60.
55.
35.

30000.

55.

40.

00000

00000

00000

00000

00000

00000

.84000

.05000

.00000

00000

.50000

00000
00000
00000
00000

00000

.00000

00000
00000

27423.
225000.
12985.
789600.
373410.
355378.
56890.
137648.
16032.

315000.

26446.
27100.
96600.
79200.
19600.
30000.
14580.
269885.

1128.

\
00|
|

00|
OO:
OO:
OO:
OO:
68:
0]
OO:
OO:

\

|
00|
OO:
OO:
OO:
001
OO:
OO:
OO:
OOi

0916; A 244'-0 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE



IOWA DEPARTMENT OF TRANSPORTATION

STANDARD OR SLIP FORM PORTLAND CEM

CONCRETE PAVEMENT, CLASS C, CLASS

ENT
3

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 9
Bid Order: 017 Contract ID: 91-0653-066 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) GO020 | ( ) | ( )
| GODBERSEN-SMITH CONSTRUCTION | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e e s et LT
0200 2533-4980005 LUMP | 650000.00000 650000.00] |
MOBILIZATION | | |
SECTION TOTALS \ S 3,523,906.38| S \ S
—————————————————————————————————————————— et et et it
SECTION 0002 ROADWAY ITEMS
\ \ \
0210 2101-0850001 4.200 ACRE | 3400.00000 14280.00| |
CLEARING AND GRUBBING | \ \
0220 2102-0425070 2761.000 TON | 21.50000 59361.50| |
SPECIAL BACKFILL | |
0230 2102-2625000 38339.000 cCY | 13.80000 529078.20] |
EMBANKMENT-IN-PLACE | | |
0240 2102-2710070 22141.000 CY | 13.80000 305545.80| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0250 2102-2712015 20.000 cCYy | 100.00000 2000.00] |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0260 2105-8425015 4992.000 CY | 8.00000 39936.00| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0270 2107-0875100 49135.000 CY | 0.80000 39308.00| |
COMPACTION WITH MOISTURE CONTROL | | |
0280 2115-0100000 2614.300 CY | 43.20000 112937.76| |
MODIFIED SUBBASE \ \ \
0290 2121-7425010 540.000 TON | 30.60000 16524.00| |
GRANULAR SHOULDERS, TYPE A | | \
0300 2122-5190075 1443.600 SY | 55.00000 79398.00| |
PAVED SHOULDER, P.C. CONCRETE, 7.5 IN. | | |
0310 2122-5190501 71.600 SY | 85.00000 6086.00| |
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | \
BRIDGE END DRAIN) | | |
0320 2123-7450000 36.600 STA | 240.00000 8784.00] |
SHOULDER CONSTRUCTION, EARTH | | |
0330 2123-7450020 0.900 sSTA | 1800.00000 1620.00| |
SHOULDER FINISHING, EARTH \ \ \
0340 2301-0690203 762.600 SY | 165.00000 125829.00] |
BRIDGE APPROACH, BR-203 | | \
0350 2301-1033095 8506.900 SY | 73.00000 621003.70| |
| | |
| | |
| | |

DURABILITY, 9.5 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 10
Bid Order: 017 Contract ID: 91-0653-066 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
4 ) GO020 ( ) ( )

LINE NO / ITEM CODE / ALT

( \
GODBERSEN-SMITH CONSTRUCTION |
|

\ \
\ \
| |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— et et et it
0360 2301-6911722 LUMP | 10000.00000 10000.00]| |
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | I
0370 2304-0100000 4781.100 SY | 58.00000 277303.80] \
DETOUR PAVEMENT | | |
0380 2312-8260051 257.700 TON | 30.60000 7885.62 | \
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | | |
0390 2315-8275025 66.200 TON | 30.60000 2025.72| \
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | \
0400 2402-0425030 357.300 CY | 30.90000 11040.57| |
GRANULAR BACKFILL | | |
0410 2412-0000100 2280.400 SY | 3.25000 7411.30] |
LONGITUDINAL GROOVING IN CONCRETE | | |
0420 2416-0100030 6.000 EACH | 1200.00000 7200.00 | \
APRONS, CONCRETE, 30 IN. DIA. | | |
0430 2416-0100042 2.000 EACH | 2050.00000 4100.00 | |
APRONS, CONCRETE, 42 IN. DIA. | | |
0440 2416-1160030 294.000 LF | 70.00000 20580.00| |
CULVERT, CONCRETE ENTRANCE PIPE, 30 IN. | \ \
DIA. | | |
0450 2416-1160042 156.000 LF | 118.00000 18408.00 | |
CULVERT, CONCRETE ENTRANCE PIPE, 42 IN. | | |
DIA. | | |
0460 2422-0360048 2.000 EACH | 1950.00000 3900.00 | \
APRONS, UNCLASSIFIED, 48 IN. DIA. | | |
0470 2422-1723048 52.000 LF | 88.00000 4576.00 | |
CULVERT, UNCLASSIFIED ROADWAY PIPE, 48 | | |
IN. DIA. | | |
0480 2502-6745952 1585.000 LF | 4.20000 6657.00| |
REMOVAL OF SUBDRAIN | | |
0490 2502-8212034 3333.000 LF | 9.00000 29997.00| \
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0500 2502-8221304 18.000 EACH | 200.00000 3600.00| |
SUBDRAIN OUTLET, DR-304 | | |
0510 2502-8221305 1.000 EACH | 850.00000 850.00 | |
SUBDRAIN OUTLET, DR-305 | | |
0520 2503-0500402 2.000 EACH | 2900.00000 5800.00 | \
| | |

BRIDGE END DRAIN, DR-402



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 11
Bid Order: 017 Contract ID: 91-0653-066 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
4 ) GO020 ( ) ( )

(
GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT

MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

\ \ \
\ \ \
| \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0530 2505-4008120 300.000 LF | 6.00000 1800.00| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0540 2505-4008300 187.500 LF | 25.00000 4687.50 | |
STEEL BEAM GUARDRAIL | | |
0550 2505-4008400 4.000 EACH | 2200.00000 8800.00 | |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | \ \
0560 2505-4021010 4.000 EACH | 350.00000 1400.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | \
0580 2505-4021700 4.000 EACH | 2300.00000 9200.00| |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0590 2507-3250005 2026.700 SY \ 2.80000 5674.76| \
ENGINEERING FABRIC | | |
0600 2507-6800061 1735.700 TON | 54.50000 94595.65| \
REVETMENT, CLASS E | | |
0610 2507-8029000 90.000 TON | 52.50000 4725.00 | |
EROSION STONE \ \
0620 2510-6745850 11446.000 SY | 4.25000 48645.50 | |
REMOVAL OF PAVEMENT | | \
0630 2518-6910000 10.000 EACH | 125.00000 1250.00 | |
SAFETY CLOSURE | |
0640 2526-8285000 LUMP | 20000.00000 20000.00| |
CONSTRUCTION SURVEY | | |
0650 2527-9263109 302.270 STA | 20.00000 6045.40| \
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0660 2527-9263131 205.160 STA | 110.00000 22567.60| |
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | \ \
0670 2527-9263180 200.530 STA | 19.60000 3930.39] |
PAVEMENT MARKINGS REMOVED | | |
0680 2528-8400048 3425.000 LF | 9.00000 30825.00 | |
TEMPORARY BARRIER RAIL, CONCRETE | | |
0690 2528-8445110 LUMP | 15000.00000 15000.00] |
TRAFFIC CONTROL | |
0700 2528-8445113 20.000 EACH | 435.00000 8700.00 | |
FLAGGERS | | |
0710 2548-0000200 49.400 STA | 65.00000 3211.00] |
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 12
Bid Order: 017 Contract ID: 91-0653-066 Primary County: WARREN
Letting Date: 01/20/16 10:00 A.M.
4 ) GO020 ( ) ( )

(
GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT

REMOVAL OF TEMPORARY SEDIMENT CONTROL
BASIN

I I I
I I I
I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0720 2551-0000110 2.000 EACH | 925.00000 1850.00] I
TEMP CRASH CUSHION | | |
0730 2551-0000130 2.000 EACH | 6250.00000 12500.00] |
TEMP CRASH CUSHION, SEVERE USE (SU) | |
0740 2590-0000020 LUMP | 200000.00000 200000.00] |
PROJECT MANAGEMENT | | I
0750 2601-2634100 19.000 ACRE | 600.00000 11400.00] |
MULCHING | | |
0760 2601-2636043 1.300 ACRE | 750.00000 975.00] |
SEEDING AND FERTILIZING (RURAL) | | |
0770 2601-2640350 91.000 SQ | 12.00000 1092.00] I
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT | | I
0780 2601-2642100 19.000 ACRE | 275.00000 5225.00| |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | I
0790 2601-2643110 46.600 MGAL | 60.00000 2796.00 | |
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0800 2601-2643300 3.000 EACH | 350.00000 1050.00] |
MOBILIZATION FOR WATERING I I I
0810 2601-2643412 142.000 sSQ | 45.00000 6390.00| |
TURF REINFORCEMENT MAT, TYPE 2 | | I
0820 2602-0000020 200.000 LF | 1.45000 290.00| |
SILT FENCE | | |
0830 2602-0000030 2904.000 LF | 1.45000 4210.80| |
SILT FENCE FOR DITCH CHECKS | | |
0840 2602-0000050 10.000 EACH | 350.00000 3500.00| I
SILT BASINS | | |
0850 2602-0000071 2136.000 LF | 0.05000 106.80] |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0860 2602-0000080 4.000 EACH | 200.00000 800.00] I
REMOVAL OF SILT BASINS | | |
0870 2602-0000101 310.400 LF | 0.05000 15.52] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0880 2602-0000130 4.000 EACH | 2800.00000 11200.00| |
TEMPORARY SEDIMENT CONTROL BASIN | | |
0890 2602-0000135 16.000 EACH | 50.00000 800.00| I
| | |
| | I



Bid Order: 017
Letting Date: 01/20/16 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 91-0653-066

Run Date: 02/22/16
Page: 017 13

Primary County: WARREN

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0900 2602-0000140 4.000 EACH
MAINTENANCE OF TEMPORARY SEDIMENT
CONTROL BASIN

0910 2602-0000160 97.000 LF
ROCK CHECK DAM

0920 2602-0000170 16.000 EACH
MAINTENANCE OF ROCK CHECK DAM

0930 2602-0000180 4.000 EACH
REMOVAL OF ROCK CHECK DAM

0940 2602-0000312 600.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0950 2602-0000320 1000.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0960 2602-0000350 1600.000 LF
REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

0970 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0980 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

SECTION 0003 PAYMENT ADJUSTMENT INCENTIV.

0990 2301-7000110 7500.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
THICKNESS (BY SCHEDULE)

1000 2317-7000110 6500.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
SMOOTHNESS (BY SCHEDULE)

SECTION TOTALS

CONTRACT TOTALS

( 4 ) GO020 \

GODBERSEN-SMITH CONSTRUCTION |

|

UNIT PRICE AMOUNT |

500.00000 2000.00|

|

|

28.00000 2716.00]

|

200.00000 3200.00]

|

500.00000 2000.00|

|

3.50000 2100.00|

|

|

4.10000 4100.00]

|

|

0.45000 720.00]

|

\

500.00000 500.00]

|

1000.00000 1000.00|

|

$ 2,956,621.89]

_____________________________ +
ITEMS

\

1.00000 7500.00 |

\

|

|

1.00000 6500.00]

|

\

|

$ 14,000.00]

_____________________________ +

|

$ 6,494,528.

UNIT PRICE AMOUNT

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 018 1
Bid Order: 018 Contract ID: 95-C095-064 Primary County: WINNEBAGO
Letting Date: 160120 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to CRAMER AND ASSOC., INC.
Contract Period: 30 WORK DAYS Late Start Date: 08/22/16

Project: BHS-C095(64)--63-95
Work Type: BRIDGE DECK OVERLAY
County: WINNEBAGO Prj Awd Amt: $117,793.00
Route: 400TH STREET
Location: ON 400TH STREET APPROX. 1200 FEET EAST OF US
HIGHWAY 69 IN S ECTION 36, T99N, R-23W

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 CR120 CRAMER AND ASSOC., INC. $ 117,793.00 100.00 %
2 CH320 CHRISTENSEN BROS., INC. $ 128,908.00 109.43 %
3 PCO15 PCIROADS, LLC $ 138,230.40 117.35 %
4 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 178,560.00 151.58 %
5 Cu080 CUNNINGHAM-REIS CO. $ 217,835.00 184.93 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 018 2
Bid Order: 018 Contract ID: 95-C095-064 Primary County: WINNEBAGO
Letting Date: 01/20/16 10:00 A.M.
\ 1 ) CR120 | ( 2 ) CH320 | ( 3 ) PCO15
| CRAMER AND ASSOC., INC. |CHRISTENSEN BROS., INC. | PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2214-5145150 160.000 sSY | 20.00000 3200.00] 25.00000 4000.00| 19.14000 3062.40
PAVEMENT SCARIFICATION | | |
0020 2301-0690220 124.000 sSY | 280.00000 34720.00| 200.00000 24800.00| 215.00000 26660.00
BRIDGE APPROACH, SECONDARY ROADS | | |
0030 2303-0101000 160.000 sSY | 22.00000 3520.00] 50.00000 8000.00 | 22.00000 3520.00
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | \ \
0040 2413-0698051 389.000 sSY | 97.00000 37733.00] 100.00000 38900.00] 106.00000 41234.00
DECK OVER-DEPTH OVERLAY (CLASS HPC-O | \
PCC) | | |
0050 2413-0698081 97.000 SY | 220.00000 21340.00| 360.00000 34920.00] 212.00000 20564.00
DECK REPAIR, CLASS A, SPECIAL | | |
0060 2510-6745850 124.000 sSY | 20.00000 2480.00| 12.00000 1488.00| 70.00000 8680.00
REMOVAL OF PAVEMENT | | |
0070 2518-6910000 2.000 EACH | 150.00000 300.00] 150.00000 300.00] 150.00000 300.00
SAFETY CLOSURE | |
0080 2528-8445110 LUMP | 3500.00000 3500.00| 3500.00000 3500.00| 3500.00000 3500.00
TRAFFIC CONTROL | | |
0090 2533-4980005 LUMP | 11000.00000 11000.00] 13000.00000 13000.00] 30710.00000 30710.00
MOBILIZATION | |
SECTION TOTALS | $ 117,793.00| $ 128,908.00| $ 138,230.40
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 117,793.00| $ 128,908.00| $ 138,230.40




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 018 3
Bid Order: 018 Contract ID: 95-C095-064 Primary County: WINNEBAGO
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) JA250 | ( 5 ) CU080 | ( )
| JASPER CONST. SERVICES, INC. |CUNNINGHAM-REIS CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2214-5145150 160.000 sSY | 40.00000 6400.00| 24.00000 3840.00]
PAVEMENT SCARIFICATION | | |
0020 2301-0690220 124.000 sSY | 275.00000 34100.00] 200.00000 24800.00|
BRIDGE APPROACH, SECONDARY ROADS | | |
0030 2303-0101000 160.000 SY | 35.00000 5600.00 | 31.00000 4960.00|
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | |
0040 2413-0698051 389.000 sSY | 160.00000 62240.00| 295.00000 114755.00]|
DECK OVER-DEPTH OVERLAY (CLASS HPC-O | | |
PCC) | | |
0050 2413-0698081 97.000 SY \ 200.00000 19400.00| 200.00000 19400.00|
DECK REPAIR, CLASS A, SPECIAL | | |
0060 2510-6745850 124.000 sSY | 30.00000 3720.00] 20.00000 2480.00]
REMOVAL OF PAVEMENT | | |
0070 2518-6910000 2.000 EACH | 300.00000 600.00 | 300.00000 600.00|
SAFETY CLOSURE | | |
0080 2528-8445110 LUMP | 6500.00000 6500.00| 8000.00000 8000.00|
TRAFFIC CONTROL | | |
0090 2533-4980005 LUMP | 40000.00000 40000.00] 39000.00000 39000.00]
MOBILIZATION | |
SECTION TOTALS \ $ 178,560.00| $ 217,835.00] $
—————————————————————————————————————————— R i et
CONTRACT TOTALS \ $ 178,560.00| $ 217,835.00] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 019 1
Bid Order: 019 Contract ID: 97-1411-037 Primary County: WOODBURY
Letting Date: 160120 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CHRISTENSEN BROS., INC.
Contract Period: 55 WORK DAYS Late Start Date: 07/11/16

Project: BRFN-141-1(37)--39-97
Work Type: BRIDGE DECK OVERLAY
County: WOODBURY Prj Awd Amt: $448,327.99
Route: IOWA 141
Location: IA 141 OVER WEST BRANCH LITTLE SIOQOUX RIVER
0.8 MILES E OF CO RD Ko4

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CH320 CHRISTENSEN BROS., INC. $ 448,327.99 100.00 %
2 CR120 CRAMER AND ASSOC., INC. $ 518,245.99 115.59 %
3 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 575,074.43 128.27 %
4 PCO15 PCIROADS, LLC $ 582,945.52 130.02 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 019 2
Bid Order: 019 Contract ID: 97-1411-037 Primary County: WOODBURY
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) CR120 | ( 3 ) JA250
|CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 717; REPAIRS TO A 212'-6 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2301-0685550 53.400 SY | 200.00000 10680.00| 250.00000 13350.00] 300.00000 16020.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0020 2401-6750001 LUMP | 35000.00000 35000.00] 34000.00000 34000.00| 50000.00000 50000.00
REMOVALS, AS PER PLAN | | |
0030 2402-2720000 18.000 cCY | 50.00000 900.00| 55.00000 990.00] 100.00000 1800.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100000 44.200 CY | 1450.00000 64090.00 | 1800.00000 79560.00| 2200.00000 97240.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0050 2404-7775005 4376.000 LB | 2.50000 10940.00] 1.50000 6564.00| 2.50000 10940.00
REINFORCING STEEL, EPOXY COATED | | |
0060 2413-0698074 139.000 sSY | 340.00000 47260.00| 205.00000 28495.00 | 200.00000 27800.00
DECK REPAIR, CLASS A | | |
0070 2426-6772011 13.000 SF | 1750.00000 22750.00| 1000.00000 13000.00] 1000.00000 13000.00
BEAM REPAIR, AS PER PLAN | | |
0080 2426-6772013 4.000 EACH | 1750.00000 7000.00 | 1500.00000 6000.00| 2500.00000 10000.00
REPAIR BEAM ENDS | | |
0090 2499-2300001 LUMP | 5000.00000 5000.00| 40000.00000 40000.00] 16000.00000 16000.00
DECK DRAINS | | |
0100 2510-6745640 695.000 SY | 11.00000 7645.00 | 14.00000 9730.00] 25.00000 17375.00
REMOVAL OF EXISTING P.C. OVERLAY | | |
0110 2533-4980005 LUMP | 45000.00000 45000.00] 51000.00000 51000.00] 60000.00000 60000.00
MOBILIZATION | | |
SECTION TOTALS | $ 256,265.00| $ 282,689.00| $ 320,175.00
—————————————————————————————————————————— e et e T ettt
SECTION 0002 DESIGN NO. 717 ; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0120 2413-0698066 695.000 SY | | |
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | S | S | S
—————————————————————————————————————————— R i et
SECTION 0003 DESIGN NO. 717; ALTERNATE 'AA' OPTION 2: CLASS HPC-0O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \ \
0130 2413-0698067 695.000 SY | 65.00000 45175.00] 95.00000 66025.00| 100.00000 69500.00
DECK OVERLAY (CLASS HPC-0O PCC) |
SECTION TOTALS | $ 45,175.00] $ 66,025.00| $ 69,500.00
—————————————————————————————————————————— o

SECTION 0004 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION

WET RETROREFLECTIVE REMOVABLE TAPE

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 019 3
Bid Order: 019 Contract ID: 97-1411-037 Primary County: WOODBURY
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) CR120 | ( 3 ) JA250
|CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0140 2102-2625000 1550.000 cCY | 22.00000 34100.00] 30.00000 46500.00| 26.00000 40300.00
EMBANKMENT-IN-PLACE | | |
0150 2102-2713090 146.000 CY | 10.00000 1460.00| 54.06000 7892.76| 25.00000 3650.00
EXCAVATION, CLASS 13, WASTE | | |
0160 2115-0100000 62.400 CY | 65.00000 4056.00] 69.71000 4349.90| 70.00000 4368.00
MODIFIED SUBBASE | | |
0170 2122-5500080 145.400 SY | 70.00000 10178.00| 75.79000 11019.87| 90.00000 13086.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | \ \
0180 2122-7450080 229.000 sY | 70.00000 16030.00] 75.78000 17353.62| 90.00000 20610.00
SHOULDER STRENGTHENING, OPTIONAL HOT | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0190 2123-7450000 8.420 STA | 450.00000 3789.00| 250.00000 2105.00] 500.00000 4210.00
SHOULDER CONSTRUCTION, EARTH | | |
0200 2315-8275030 61.600 TON | 35.00000 2156.00] 46.00000 2833.60] 50.00000 3080.00
SURFACING, DRIVEWAY, CLASS C GRAVEL | | |
0210 2412-0000100 699.500 SY | 5.00000 3497.50] 4.50000 3147.75] 9.50000 6645.25
LONGITUDINAL GROOVING IN CONCRETE | | |
0220 2422-0360018 2.000 EACH | 250.00000 500.00] 500.00000 1000.00| 300.00000 600.00
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |
0230 2422-1722018 72.000 LF | 64.00000 4608.00| 90.00000 6480.00| 70.00000 5040.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. | | |
0240 2505-4008120 256.000 LF | 4.00000 1024.00| 10.00000 2560.00| 7.00000 1792.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0250 2505-4008300 50.000 LF \ 21.50000 1075.00| 21.50000 1075.00| 40.00000 2000.00
STEEL BEAM GUARDRATL | | |
0260 2505-4021010 4.000 EACH | 215.00000 860.00| 215.00000 860.00| 600.00000 2400.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0270 2505-4021701 4.000 EACH | 2150.00000 8600.00 | 2150.00000 8600.00 | 2750.00000 11000.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0280 2510-6745850 158.900 sSY | 25.00000 3972.50] 25.00000 3972.50] 30.00000 4767.00
REMOVAL OF PAVEMENT | | |
0290 2527-9263109 21.060 STA | 51.00000 1074.06| 51.00000 1074.06| 56.00000 1179.36
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0300 2527-9263131 6.440 STA | 125.00000 805.00] 125.00000 805.00] 138.00000 888.72
| | \
| | |

MARKINGS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 019 4
Bid Order: 019 Contract ID: 97-1411-037 Primary County: WOODBURY
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) CRI120 | ( 3 ) JA250
| CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0310 2527-9263180 12.420 STA | 49.35000 612.93] 49.35000 612.93] 55.00000 683.10
PAVEMENT MARKINGS REMOVED \ \ \
0320 2528-8400048 750.000 LF | 10.00000 7500.00 | 12.00000 9000.00| 11.00000 8250.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0330 2528-8400256 1.000 EACH | 6000.00000 6000.00| 6000.00000 6000.00| 7000.00000 7000.00
TEMPORARY TRAFFIC SIGNALS | | |
0340 2528-8445110 LUMP | 6250.00000 6250.00] 6250.00000 6250.00] 11000.00000 11000.00
TRAFFIC CONTROL \ \
0350 2528-8445113 20.000 EACH | 435.00000 8700.00 | 435.00000 8700.00 | 435.00000 8700.00
FLAGGERS | \ \
0360 2551-0000110 4.000 EACH | 850.00000 3400.00 | 850.00000 3400.00 | 1000.00000 4000.00
TEMP CRASH CUSHION | | \
0370 2599-9999005 4.000 EACH | 2150.00000 8600.00 | 2150.00000 8600.00 | 2750.00000 11000.00
('"EACH' ITEM) STEEL BEAM GUARDRAIL | | \
SPECIAL BARRIER TRA | | |
0380 2602-0000030 60.000 LF | 6.00000 360.00| 5.00000 300.00]| 7.00000 420.00
SILT FENCE FOR DITCH CHECKS | | |
0390 2602-0000071 60.000 LF | 2.00000 120.00]| 4.00000 240.00 | 5.00000 300.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | [
DITCH CHECKS | | |
0400 2602-0000101 30.000 LF | 2.00000 60.00]| 10.00000 300.00| 11.00000 330.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0410 2602-0000306 600.000 LF | 8.00000 4800.00 | 4.00000 2400.00 | 9.00000 5400.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 6 IN. DIA. | | |
0420 2602-0000350 600.000 LF | 2.00000 1200.00| 1.00000 600.00| 2.00000 1200.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0430 2602-0010010 1.000 EACH | 500.00000 500.00 | 500.00000 500.00 | 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | I
0440 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 146,887.99] S 169,531.99] S 185,399.43
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 448,327.99] $ 518,245.99] $ 575,074.43




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 019 5
Bid Order: 019 Contract ID: 97-1411-037 Primary County: WOODBURY
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) PCO15 | ( ) | ( )
| PCIROADS, LLC \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 DESIGN NO. 717; REPAIRS TO A 212'-6 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2301-0685550 53.400 SY | 320.00000 17088.00]| |
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0020 2401-6750001 LUMP | 69010.00000 69010.00 | |
REMOVALS, AS PER PLAN | \ \
0030 2402-2720000 18.000 cCY | 855.25000 15394.50] |
EXCAVATION, CLASS 20 | | \
0040 2403-0100000 44.200 CY | 1533.25000 67769.65| |
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0050 2404-7775005 4376.000 LB | 1.90000 8314.40| |
REINFORCING STEEL, EPOXY COATED | | |
0060 2413-0698074 139.000 SY | 212.00000 29468.00| |
DECK REPAIR, CLASS A | | |
0070 2426-6772011 13.000 SF | 1040.00000 13520.00] \
BEAM REPAIR, AS PER PLAN | | |
0080 2426-6772013 4.000 EACH | 3478.75000 13915.00]| |
REPAIR BEAM ENDS | \
0090 2499-2300001 LUMP | 21710.00000 21710.00] |
DECK DRAINS | | \
0100 2510-6745640 695.000 SY | 31.87000 22149.65] |
REMOVAL OF EXISTING P.C. OVERLAY | | |
0110 2533-4980005 LUMP | 79078.88000 79078.88 ]| |
MOBILIZATION | | |
SECTION TOTALS | $ 357,418.08| $ \ $
—————————————————————————————————————————— e e
SECTION 0002 DESIGN NO. 717 ; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0120 2413-0698066 695.000 SY | 98.07000 68158.65| |
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | $ 68,158.65] $ | $
—————————————————————————————————————————— e e
SECTION 0003 DESIGN NO. 717; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \ \
0130 2413-0698067 695.000 SY | | |
DECK OVERLAY (CLASS HPC-O PCC) | | \
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— e

SECTION 0004 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 019 6
Bid Order: 019 Contract ID: 97-1411-037 Primary County: WOODBURY
Letting Date: 01/20/16 10:00 A.M.
4 ) PCO15 ( ) ( )

(
PCIROADS, LLC
LINE NO / ITEM CODE / ALT

WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0140 2102-2625000 1550.000 CY | 25.00000 38750.00] |
EMBANKMENT-IN-PLACE \ \ \
0150 2102-2713090 146.000 CY | 54.06000 7892.76]| |
EXCAVATION, CLASS 13, WASTE | | \
0160 2115-0100000 62.400 CY | 69.71000 4349.90| |
MODIFIED SUBBASE | | |
0170 2122-5500080 145.400 SY | 75.79000 11019.87| |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | \
0180 2122-7450080 229.000 SY | 75.78000 17353.62 | |
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0190 2123-7450000 8.420 STA | 400.00000 3368.00]| |
SHOULDER CONSTRUCTION, EARTH | | |
0200 2315-8275030 61.600 TON | 51.00000 3141.60]| \
SURFACING, DRIVEWAY, CLASS C GRAVEL | | |
0210 2412-0000100 699.500 SY | 4.50000 3147.75]| \
LONGITUDINAL GROOVING IN CONCRETE | | |
0220 2422-0360018 2.000 EACH | 400.00000 800.00| |
APRONS, UNCLASSIFIED, 18 IN. DIA. \ \
0230 2422-1722018 72.000 LF | 42.00000 3024.00 | |
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | |
IN. DIA. | | |
0240 2505-4008120 256.000 LF | 4.00000 1024.00| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0250 2505-4008300 50.000 LF | 21.50000 1075.00| |
STEEL BEAM GUARDRAIL | | |
0260 2505-4021010 4.000 EACH | 215.00000 860.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0270 2505-4021701 4.000 EACH | 2150.00000 8600.00 | |
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0280 2510-6745850 158.900 SY | 27.00000 4290.30| \
REMOVAL OF PAVEMENT | | |
0290 2527-9263109 21.060 STA | 51.00000 1074.06| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0300 2527-9263131 6.440 STA | 125.00000 805.00 | |
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 019 7
Bid Order: 019 Contract ID: 97-1411-037 Primary County: WOODBURY
Letting Date: 01/20/16 10:00 A.M.
¢ 4 ) PCO15 I ( ) I ( )
| PCIROADS, LLC \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0310 2527-9263180 12.420 STA | 49.35000 612.93] |
PAVEMENT MARKINGS REMOVED | | |
0320 2528-8400048 750.000 LF | 10.00000 7500.00 | \
TEMPORARY BARRIER RAIL, CONCRETE | | |
0330 2528-8400256 1.000 EACH | 6000.00000 6000.00| |
TEMPORARY TRAFFIC SIGNALS | | |
0340 2528-8445110 LUMP | 6250.00000 6250.00] |
TRAFFIC CONTROL | \
0350 2528-8445113 20.000 EACH | 435.00000 8700.00 | |
FLAGGERS | | |
0360 2551-0000110 4.000 EACH | 850.00000 3400.00 | |
TEMP CRASH CUSHION | | |
0370 2599-9999005 4.000 EACH | 2150.00000 8600.00 | |
('"EACH' ITEM) STEEL BEAM GUARDRAIL | | |
SPECIAL BARRIER TRA | | \
0380 2602-0000030 60.000 LF | 10.00000 600.00] |
SILT FENCE FOR DITCH CHECKS | | |
0390 2602-0000071 60.000 LF | 5.00000 300.00]| |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | \
0400 2602-0000101 30.000 LF | 20.00000 600.00| |
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
0410 2602-0000306 600.000 LF | 3.55000 2130.00]| |
PERIMETER AND SLOPE SEDIMENT CONTROL \ |
DEVICE, 6 IN. DIA. | | |
0420 2602-0000350 600.000 LF | 1.00000 600.00| |
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0430 2602-0010010 1.000 EACH | 500.00000 500.00| |
MOBILIZATIONS, EROSION CONTROL | | |
0440 2602-0010020 1.000 EACH | 1000.00000 1000.00| \
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 157,368.79] $ | $
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 582,945.52]| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

020 Contract ID:
160120 10:00 A.M.

AWARD RECOMMENDED to
100 WORK DAYS Late Start Date:

CRAMER AND ASSOC.,

05/16/16

40-0204-051-A

Project:
Work Type:
County:
Route:
Location:

Run Date:

Primary County: HAMILTON
No Established DBE Goal

BREFN-020-4 (51)--39-40
BRIDGE DECK OVERLAY
HAMILTON

U.S. 20

US 20 OVER I-35
(WB/EB)

Prj Awd Amt:

02/22/16
Page: 020 1

$993,023.16

Project: BRFN-017-3(37)--39-40
Work Type: BRIDGE DECK OVERLAY
County: HAMILTON Prj Awd Amt: $393,750.39
Route: IOWA 17
Location: IA 17 OVER US 20
AT THE W. JCT. US 20
Project: IMN-035-5(102)147--0E-40
Work Type: BRIDGE DECK OVERLAY
County: HAMILTON Prj Awd Amt: $484,521.50
Route: I-35
Location: SR D-20 OVER I-35
RANK VENDOR NO./NAME
1 CR120 CRAMER AND ASSOC., INC.
2 CH320 CHRISTENSEN BROS., INC.
3 JA250 JASPER CONSTRUCTION SERVICES, INC.

$ 1,871,295.05
$ 2,731,087.68
$ 2,898,536.54

% OVER
LOW BID
100.00 %
145.94 %
154.89 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 2
Bid Order: 020 Contract ID: 40-0204-051-A Primary County: HAMILTON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. |CHRISTENSEN BROS., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt ettt e
SECTION 0001 DESIGN NO. 0116; REPAIRS TO A 257'-10 X 50' PRETENSTIONED PRESTRESSED CONCRETE BEAM BRIDGE BREFN-020-4 (51)--39-4
\ \ \
0010 2401-6750001 LUMP | 25000.00000 25000.00 | 40000.00000 40000.00] 95000.00000 95000.00
REMOVALS, AS PER PLAN | | |
0020 2402-2720000 28.000 cCYy | 70.00000 1960.00| 50.00000 1400.00| 100.00000 2800.00
EXCAVATION, CLASS 20 | | |
0030 2403-0100000 30.800 CYy | 2000.00000 61600.00| 2000.00000 61600.00| 2500.00000 77000.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0040 2404-7775005 6288.000 LB \ 1.60000 10060.80| 3.00000 18864.00| 3.00000 18864.00
REINFORCING STEEL, EPOXY COATED | | |
0050 2413-0698066 997.500 SY | 65.00000 64837.50] 150.00000 149625.00| 100.00000 99750.00
DECK OVERLAY (CLASS O PCC) | | |
0060 2413-0698066 427.500 SY | 65.00000 27787.50| 150.00000 64125.00] 115.00000 49162.50
DECK OVERLAY (CLASS O PCC) MODIFIED | |
0070 2413-0698074 285.000 sSY | 120.00000 34200.00] 360.00000 102600.00| 250.00000 71250.00
DECK REPAIR, CLASS A | | |
0080 2413-1200000 104.000 LF | 170.00000 17680.00| 260.00000 27040.00| 300.00000 31200.00
STEEL EXTRUSION JOINT WITH NEOPRENE | | |
0090 2413-1200100 104.000 LF | 30.00000 3120.00] 50.00000 5200.00| 50.00000 5200.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0100 2426-6772016 13.000 SF | 300.00000 3900.00| 150.00000 1950.00| 300.00000 3900.00
CONCRETE REPAIR | |
0110 2510-6745640 1425.000 SY | 7.00000 9975.00| 15.00000 21375.00| 25.00000 35625.00
REMOVAL OF EXISTING P.C. OVERLAY | | |
0120 2533-4980005 LUMP | 75000.00000 75000.00] 59000.00000 59000.00| 50000.00000 50000.00
MOBILIZATION | |
0130 2599-9999010 LUMP | 3000.00000 3000.00| 70000.00000 70000.00] 15000.00000 15000.00
('"LUMP SUM' ITEM) BRIDGE DECK OVERLAY | | |
SHRINKAGE RESEARCH | | |
0140 2599-9999010 LUMP | 8000.00000 8000.00 | 5000.00000 5000.00| 20000.00000 20000.00
('"LUMP SUM' ITEM) CURB DRAIN | | |
MODIFICATION | |
SECTION TOTALS \ $ 346,120.80| $ 627,779.00| $ 574,751.50
—————————————————————————————————————————— o
SECTION 0002  DESIGN NO. 0216; REPAIRS TO A 257'-10 X 50' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE BRFN-020-4 (51)--39-40
\ \ \
0150 2413-0698067 1008.000 SY | 60.00000 60480.00 | 150.00000 151200.00| 125.00000 126000.00
DECK OVERLAY (CLASS HPC-0O PCC) | | |
0160 2413-0698067 432.000 sSY | 60.00000 25920.00| 150.00000 64800.00| 140.00000 60480.00
|

DECK OVERLAY (CLASS HPC-O PCC) MODIFIED | |



IOWA DEPARTMENT OF TRANSPORTATION

STEEL BEAM GUARDRAIL BARRIER TRANSITION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 3
Bid Order: 020 Contract ID: 40-0204-051-A Primary County: HAMILTON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. |CHRISTENSEN BROS., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2413-0698074 288.000 sSY | 120.00000 34560.00| 360.00000 103680.00| 250.00000 72000.00
DECK REPAIR, CLASS A | | |
0180 2426-6772016 16.000 SF | 300.00000 4800.00| 150.00000 2400.00| 300.00000 4800.00
CONCRETE REPAIR | | |
0190 2510-6745640 1440.000 sSY | 7.00000 10080.00| 15.00000 21600.00| 25.00000 36000.00
REMOVAL OF EXISTING P.C. OVERLAY | | |
0200 2533-4980005 LUMP | 75000.00000 75000.00| 42000.00000 42000.00| 150000.00000 150000.00
MOBILIZATION | | |
0210 2599-9999010 LUMP | 3000.00000 3000.00| 60000.00000 60000.00| 15000.00000 15000.00
('"LUMP SUM' ITEM) BRIDGE DECK OVERLAY | | |
SHRINKAGE RESEARCH | | |
0220 2599-9999010 LUMP | 15000.00000 15000.00] 5000.00000 5000.00| 20000.00000 20000.00
('"LUMP SUM' ITEM) CURB DRAIN | | |
MODIFICATION | | |
SECTION TOTALS | $ 228,840.00| $ 450,680.00| $ 484,280.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0003 ROADWAY ITEMS FOR DESIGN 116 BRFN-020-4 (51)--39-40
\ \ \
0230 2102-0425070 739.200 TON | 26.80000 19810.56| 28.00000 20697.60 | 37.00000 27350.40
SPECTIAL BACKFILL | | |
0240 2102-2625000 130.500 CY | 35.00000 4567.50] 15.00000 1957.50]| 40.00000 5220.00
EMBANKMENT-IN-PLACE | | |
0250 2122-5500080 124.500 SY | 42.35000 5272.58| 45.00000 5602.50] 60.00000 7470.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0260 2122-7450080 1924.100 SY | 42.35000 81485.64| 45.00000 86584.50| 52.00000 100053.20
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 1IN. | | |
0270 2213-2713300 655.000 CY | 15.60000 10218.00] 16.00000 10480.00] 25.00000 16375.00
EXCAVATION, CLASS 13, FOR WIDENING | |
0280 2412-0000100 1321.000 sSY | 2.40000 3170.40] 2.50000 3302.50] 6.00000 7926.00
LONGITUDINAL GROOVING IN CONCRETE | |
0290 2505-4008120 299.500 LF | 5.00000 1497.50| 4.00000 1198.00| 8.00000 2396.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0300 2505-4008300 175.000 LF | 22.00000 3850.00] 20.00000 3500.00] 23.00000 4025.00
STEEL BEAM GUARDRAIL | | |
0310 2505-4008400 2.000 EACH | 2050.00000 4100.00] 2000.00000 4000.00| 2200.00000 4400.00
| |
\ \

SECTION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 4
Bid Order: 020 Contract ID: 40-0204-051-A Primary County: HAMILTON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0320 2505-4021010 2.000 EACH | 300.00000 600.00| 300.00000 600.00| 330.00000 660.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0330 2505-4021701 2.000 EACH | 2000.00000 4000.00 | 2200.00000 4400.00 | 2500.00000 5000.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0340 2510-6745850 1472.500 SY | 5.20000 7657.00 | 5.50000 8098.75]| 15.00000 22087.50
REMOVAL OF PAVEMENT \ \ \
0350 2527-9263109 192.620 STA | 18.00000 3467.16]| 18.00000 3467.16]| 20.00000 3852.40
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ \
SOLVENT-BASED | |
0360 2527-9263131 8.550 STA | 110.00000 940.50] 110.00000 940.50] 120.00000 1026.00
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0370 2527-9263180 192.620 STA | 21.00000 4045.02 | 21.00000 4045.02 | 23.00000 4430.26
PAVEMENT MARKINGS REMOVED | | |
0380 2528-8400048 725.000 LF | 12.00000 8700.00 | 10.00000 7250.00 | 11.00000 7975.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0390 2528-8445110 LUMP | 2100.00000 2100.00| 2100.00000 2100.00 | 8000.00000 8000.00
TRAFFIC CONTROL | |
0400 2548-0000100 23.050 STA | 80.00000 1844.00| 80.00000 1844.00| 90.00000 2074.50
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0410 2551-0000110 2.000 EACH | 1000.00000 2000.00 | 1000.00000 2000.00 | 1100.00000 2200.00
TEMP CRASH CUSHION | | |
0420 2602-0000020 562.500 LF | 1.50000 843.75| 1.50000 843.75| 3.00000 1687.50
SILT FENCE | | |
0430 2602-0000071 394.000 LF | 0.10000 39.40| 0.10000 39.40| 0.50000 197.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS \ \ \
0440 2602-0000101 56.250 LF | 0.10000 5.63] 0.10000 5.63] 0.50000 28.13
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0450 2602-0010010 1.000 EACH | 500.00000 500.00 | 500.00000 500.00 | 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | I
0460 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 171,714.64| $ 174,456.81| $ 235,933.89
—————————————————————————————————————————— -
SECTION 0004 ROADWAY ITEMS FOR DESIGN 216 BRFN-020-4 (51) --39-40
\ \ \
0470 2102-0425070 659.520 TON | 26.80000 17675.14]| 28.00000 18466.56]| 37.00000 24402.24
|

SPECIAL BACKFILL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 5
Bid Order: 020 Contract ID: 40-0204-051-A Primary County: HAMILTON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0480 2102-2625000 130.500 CY | 35.00000 4567.50 | 15.00000 1957.50| 40.00000 5220.00
EMBANKMENT-IN-PLACE | | |
0490 2122-5500080 410.700 SY | 42.35000 17393.15]| 45.00000 18481.50| 60.00000 24642.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0500 2122-7450080 1682.900 SY | 42.35000 71270.82| 45.00000 75730.50 | 52.00000 87510.80
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | \
CONCRETE, 8 IN. | | |
0510 2213-2713300 577.000 CY | 15.60000 9001.20] 16.00000 9232.00] 25.00000 14425.00
EXCAVATION, CLASS 13, FOR WIDENING | | |
0520 2301-0685550 225.500 SY | 270.00000 60885.00 | 225.00000 50737.50| 300.00000 67650.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0530 2412-0000100 1546.500 SY | 2.40000 3711.60]| 2.40000 3711.60]| 6.00000 9279.00
LONGITUDINAL GROOVING IN CONCRETE | | [
0540 2505-4008120 299.500 LF | 5.00000 1497.50| 4.00000 1198.00| 8.00000 2396.00
REMOVAL OF STEEL BEAM GUARDRAIL \ \ |
0550 2505-4008300 175.000 LF | 22.00000 3850.00| 20.00000 3500.00 | 23.00000 4025.00
STEEL BEAM GUARDRAIL | \ |
0560 2505-4008400 2.000 EACH | 2050.00000 4100.00 | 2000.00000 4000.00 | 2200.00000 4400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | \
SECTION | | |
0570 2505-4021010 2.000 EACH | 300.00000 600.00| 300.00000 600.00| 330.00000 660.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0580 2505-4021700 2.000 EACH | 2100.00000 4200.00| 2200.00000 4400.00 | 2500.00000 5000.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0590 2510-6745850 1537.700 SY | 5.20000 7996.04 | 6.00000 9226.20] 15.00000 23065.50
REMOVAL OF PAVEMENT \ \ |
0600 2527-9263109 192.610 STA | 18.00000 3466.98| 18.00000 3466.98| 20.00000 3852.20
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ \
SOLVENT-BASED | |
0610 2527-9263131 8.550 STA | 110.00000 940.50] 110.00000 940.50] 120.00000 1026.00
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | \
0620 2527-9263180 192.610 STA | 21.00000 4044.81 | 21.00000 4044.81| 23.00000 4430.03
PAVEMENT MARKINGS REMOVED | | |
0630 2528-8400048 900.000 LF [ 12.00000 10800.00| 10.00000 9000.00| 11.00000 9900.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0640 2528-8445110 LUMP | 2100.00000 2100.00| 2100.00000 2100.00| 8000.00000 8000.00
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

('SQUARE YARDS' ITEM) HYDRODEMOLITION
REMOVAL

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 6
Bid Order: 020 Contract ID: 40-0204-051-A Primary County: HAMILTON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0650 2529-5070110 51.700 SY | 200.00000 10340.00| 350.00000 18095.00 | 300.00000 15510.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0660 2529-5070120 2.000 EACH | 500.00000 1000.00| 750.00000 1500.00 | 250.00000 500.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0670 2529-8174020 51.700 SY | 7.00000 361.90]| 450.00000 23265.00] 20.00000 1034.00
SUBBASE PATCH WITH EF JOINT | | |
0680 2529-8174050 2.000 EACH | 50.00000 100.00| 750.00000 1500.00| 1000.00000 2000.00
PATCH SUBDRAIN | |
0690 2529-8201000 2.000 EACH | 200.00000 400.00| 550.00000 1100.00| 800.00000 1600.00
JOINT ASSEMBLY, EF | | |
0700 2548-0000100 20.710 STA | 80.00000 1656.80 | 80.00000 1656.80 | 90.00000 1863.90
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | \ \
0710 2551-0000110 2.000 EACH | 1000.00000 2000.00 | 1000.00000 2000.00 | 1100.00000 2200.00
TEMP CRASH CUSHION | | \
0720 2602-0000020 562.500 LF | 1.50000 843.75| 1.50000 843.75| 3.00000 1687.50
SILT FENCE | | \
0730 2602-0000071 394.000 LF | 0.10000 39.40| 0.10000 39.40| 0.50000 197.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0740 2602-0000101 56.250 LF | 0.10000 5.63] 0.10000 5.63] 0.50000 28.13
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0750 2602-0010010 1.000 EACH | 500.00000 500.00 | 500.00000 500.00 | 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0760 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00 | 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 246,347.72] $ 272,299.23] $ 328,004.30
—————————————————————————————————————————— f—— - -
SECTION 0005 DESIGN NO. 117; ITEMS FOR REPAIR TO A 254'-6 X 32' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE (37)--39-40
\ \ \
0780 2499-0800000 64.000 LF | 300.00000 19200.00 | 160.00000 10240.00| 300.00000 19200.00
PAVING NOTCH REPLACEMENT | |
0790 2533-4980005 LUMP | 50000.00000 50000.00] 38000.00000 38000.00] 85000.00000 85000.00
MOBILIZATION \ \
0794 2599-9999003 6.000 CY | 150.00000 900.00| 5000.00000 30000.00] 500.00000 3000.00
('"CUBIC YARDS' ITEM) CONCRETE REPAIR, | | |
REPLACE VARIABLE DEPTH | | |
0795 2599-9999018 915.600 SY | 35.00000 32046.00| 75.00000 68670.00 | 65.00000 59514.00
| |
| \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 7
Bid Order: 020 Contract ID: 40-0204-051-A Primary County: HAMILTON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et e et ettt e e
0796 2599-9999018 91.600 SY | 175.00000 16030.00]| 360.00000 32976.00| 150.00000 13740.00
('SQUARE YARDS' ITEM) REMOVAL, CLASS A | | [

SECTION TOTALS | $ 118,176.00]| $ 179,886.00]| $ 180,454.00
—————————————————————————————————————————— R et s e et ettt e e P e
SECTION 0006 DESIGN NO. 117; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (37)

\ \ \
0800 2413-0698066 915.600 SY | | |
DECK OVERLAY (CLASS O PCC) | | |

SECTION TOTALS | $ | $ \ $
—————————————————————————————————————————— et i it
SECTION 0007 DESIGN NO. 117; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (37)

\ \ \
0810 2413-0698067 915.600 SY | 72.00000 65923.20] 125.00000 114450.00] 125.00000 114450.00
DECK OVERLAY (CLASS HPC-O PCC) | | |

SECTION TOTALS | $ 65,923.20] $ 114,450.00]| $ 114,450.00
—————————————————————————————————————————— et i it
SECTION 0008  ROADWAY ITEMS BRFN-017-3(37)--39-40

\ \ \
0820 2102-2625000 320.000 CY | 30.00000 9600.00| 15.00000 4800.00] 40.00000 12800.00
EMBANKMENT-IN-PLACE | | |
0830 2102-2713090 232.200 CY | 25.85000 6002.37] 26.00000 6037.20] 40.00000 9288.00
EXCAVATION, CLASS 13, WASTE | | |
0840 2115-0100000 99.800 CY | 55.66000 5554.87| 56.00000 5588.80| 70.00000 6986.00
MODIFIED SUBBASE | | |
0850 2122-5500080 375.200 SY | 56.87000 21337.62] 57.00000 21386.40]| 75.00000 28140.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0860 2122-7450080 222.400 SY | 56.87000 12647.89| 57.00000 12676.80| 75.00000 16680.00
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | |
CONCRETE, 8 IN. | | |
0870 2123-7450000 9.640 STA | 350.00000 3374.00] 450.00000 4338.00]| 400.00000 3856.00
SHOULDER CONSTRUCTION, EARTH | | |
0880 2301-0690203 421.200 sY | 195.00000 82134.00] 225.00000 94770.00| 250.00000 105300.00
BRIDGE APPROACH, BR-203 | | |
0890 2412-0000100 1251.100 SY | 2.40000 3002.64 | 2.40000 3002.64 | 6.00000 7506.60
LONGITUDINAL GROOVING IN CONCRETE | | |
0900 2435-0600120 2.000 EACH | 2000.00000 4000.00 | 3800.00000 7600.00 | 4000.00000 8000.00
INTAKE ADJUSTMENT, MAJOR | | |
0910 2505-4008120 300.000 LF | 5.00000 1500.00| 4.00000 1200.00| 8.00000 2400.00
| | |

REMOVAL OF STEEL BEAM GUARDRAIL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 8
Bid Order: 020 Contract ID: 40-0204-051-A Primary County: HAMILTON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0920 2505-4008300 50.000 LF | 25.00000 1250.00| 22.00000 1100.00| 23.00000 1150.00
STEEL BEAM GUARDRAIL | \ \
0930 2505-4008400 4.000 EACH | 2050.00000 8200.00 | 2000.00000 8000.00 | 2200.00000 8800.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0940 2505-4021010 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00 | 330.00000 1320.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0950 2505-4021701 4.000 EACH | 2000.00000 8000.00 | 2200.00000 8800.00 | 2500.00000 10000.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0960 2510-6745850 398.200 SY | 15.00000 5973.00 | 19.00000 7565.80 | 30.00000 11946.00
REMOVAL OF PAVEMENT \ \ \
0970 2527-9263109 27.460 STA | 60.00000 1647.60 | 60.00000 1647.60 | 70.00000 1922.20
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0980 2527-9263131 6.440 STA | 120.00000 772.80] 120.00000 772.80] 130.00000 837.20
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | \ \
0990 2527-9263180 12.390 STA | 60.00000 743.40| 60.00000 743.40| 70.00000 867.30
PAVEMENT MARKINGS REMOVED | | \
1000 2528-8400048 1100.000 LF | 12.00000 13200.00]| 10.00000 11000.00]| 11.00000 12100.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
1010 2528-8400256 1.000 EACH | 3500.00000 3500.00 | 3500.00000 3500.00 | 4500.00000 4500.00
TEMPORARY TRAFFIC SIGNALS | | |
1020 2528-8445110 LUMP | 3600.00000 3600.00 | 3600.00000 3600.00 | 8000.00000 8000.00
TRAFFIC CONTROL | |
1030 2528-8445113 10.000 EACH | 435.00000 4350.00 | 435.00000 4350.00 | 435.00000 4350.00
FLAGGERS | | |
1040 2551-0000110 4.000 EACH | 1000.00000 4000.00 | 1000.00000 4000.00 | 1100.00000 4400.00
TEMP CRASH CUSHION | | |
1050 2555-0000010 LUMP | 1500.00000 1500.00 | 1500.00000 1500.00 | 5000.00000 5000.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
1060 2602-0000020 660.000 LF | 1.50000 990.00| 1.50000 990.00| 3.00000 1980.00
SILT FENCE | | |
1070 2602-0000071 660.000 LF | 0.10000 66.00| 0.10000 66.00| 0.50000 330.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
1080 2602-0000101 50.000 LF | 0.10000 5.00]| 0.10000 5.00] 0.50000 25.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | \
1090 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
| \ \

MOBILIZATIONS, EROSION CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

BB' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (102
\ \

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 9
Bid Order: 020 Contract ID: 40-0204-051-A Primary County: HAMILTON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1100 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 209,651.19] $ 221,740.44] $ 279,984.30
—————————————————————————————————————————— +-———
SECTION 0009 DESIGN NO. 0316; ITEMS FOR REPAIR TO A 287'-0 X 32'-0 CONTINUOUS CONCRETE GIRDER BRIDGE IMN-035-5(102)147--0E-40
\ \ \
1110 2401-6750001 LUMP | 20000.00000 20000.00]| 60000.00000 60000.00 | 50000.00000 50000.00
REMOVALS, AS PER PLAN | | |
1120 2403-0100000 15.800 CY [ 3000.00000 47400.00 | 2000.00000 31600.00| 3000.00000 47400.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
1130 2404-7775005 3041.000 LB | 1.60000 4865.60 | 3.00000 9123.00] 3.00000 9123.00
REINFORCING STEEL, EPOXY COATED | | |
1150 2413-1200000 68.000 LF | 180.00000 12240.00 | 260.00000 17680.00 | 300.00000 20400.00
STEEL EXTRUSION JOINT WITH NEOPRENE | | |
1160 2413-1200100 68.000 LF | 40.00000 2720.00 | 50.00000 3400.00 | 50.00000 3400.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
1170 2426-6772016 52.000 SF | 130.00000 6760.00| 100.00000 5200.00 | 200.00000 10400.00
CONCRETE REPAIR | | |
1180 2528-8400048 1150.000 LF | 12.00000 13800.00| 10.00000 11500.00| 10.00000 11500.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
1190 2533-4980005 LUMP | 60000.00000 60000.00 | 56000.00000 56000.00 | 85000.00000 85000.00
MOBILIZATION | | |
1194 2599-9999003 8.800 CY | 150.00000 1320.00| 5000.00000 44000.00 | 500.00000 4400.00
('"CUBIC YARDS' ITEM) CONCRETE REPAIR, | | |
REPLACE VARIABLE DEPTH | | |
1195 2599-9999018 1012.000 SY | 35.00000 35420.00 | 75.00000 75900.00 | 65.00000 65780.00
('"SQUARE YARDS' ITEM) HYDRODEMOLITION | |
REMOVAL | | |
1196 2599-9999018 101.200 SY | 175.00000 17710.00| 360.00000 36432.00| 150.00000 15180.00
('"SQUARE YARDS' ITEM) REMOVAL, CLASS A | | |
SECTION TOTALS | $ 222,235.60] $ 350,835.00] $ 322,583.00
—————————————————————————————————————————— e e e
SECTION 0010 DESIGN NO. 0316; ALTERNATE 'BB' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (102)
\ \ \
1200 2413-0698066 1012.000 SY | | |
DECK OVERLAY (CLASS O PCC) | \ \
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— et et et
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 10
Bid Order: 020 Contract ID: 40-0204-051-A Primary County: HAMILTON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. |CHRISTENSEN BROS., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— it sttt it
1210 2413-0698067 1012.000 sSY | 72.00000 72864.00| 125.00000 126500.00| 125.00000 126500.00
DECK OVERLAY (CLASS HPC-0O PCC) | | |
SECTION TOTALS \ $ 72,864.00] $ 126,500.00] $ 126,500.00
————————————————————————————————————————— it sttt it
SECTION 0012 ROADWAY ITEMS IMN-035-5(102)147--0E-40
\ \ \
1220 2102-0425070 312.900 TON | 31.45000 9840.71| 28.00000 8761.20| 40.00000 12516.00
SPECIAL BACKFILL | | |
1230 2102-2625000 150.000 CY | 30.00000 4500.00| 15.00000 2250.00] 40.00000 6000.00
EMBANKMENT-IN-PLACE | | |
1240 2122-5500080 304.000 sSY | 56.75000 17252.00] 57.00000 17328.00| 75.00000 22800.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
1250 2122-7450080 582.800 SY | 56.75000 33073.90| 57.00000 33219.60| 75.00000 43710.00
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
1260 2213-2713300 366.000 CY | 26.50000 9699.00| 27.00000 9882.00| 40.00000 14640.00
EXCAVATION, CLASS 13, FOR WIDENING | | |
1270 2214-5145150 267.000 sSY | 14.50000 3871.50] 15.00000 4005.00| 20.00000 5340.00
PAVEMENT SCARIFICATION | | |
1280 2301-0685550 144.000 sSY | 295.00000 42480.00| 225.00000 32400.00] 300.00000 43200.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
1290 2303-0143500 266.700 SY | 20.70000 5520.69] 22.00000 5867.40] 40.00000 10668.00
HOT MIX ASPHALT MIXTURE (3,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | |
SPECIAL FRICTION REQUIREMENT | | |
1300 2412-0000100 1071.000 sSY | 2.40000 2570.40| 2.40000 2570.40| 6.00000 6426.00
LONGITUDINAL GROOVING IN CONCRETE | | |
1310 2505-4008120 406.000 LF | 5.00000 2030.00| 4.00000 1624.00| 8.00000 3248.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
1320 2505-4008300 125.000 LF | 25.00000 3125.00] 20.00000 2500.00| 23.00000 2875.00
STEEL BEAM GUARDRAIL | | |
1330 2505-4008400 4.000 EACH | 2050.00000 8200.00 | 2000.00000 8000.00| 2200.00000 8800.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
1340 2505-4021010 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00| 330.00000 1320.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
1350 2505-4021700 4.000 EACH | 2100.00000 8400.00 | 2000.00000 8000.00| 2500.00000 10000.00
| | |

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 11
Bid Order: 020 Contract ID: 40-0204-051-A Primary County: HAMILTON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) JA250
| CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
1360 2510-6745850 194.000 SY | 20.00000 3880.00 | 22.00000 4268.00 | 30.00000 5820.00
REMOVAL OF PAVEMENT | | |
1370 2527-9263109 73.160 STA | 30.00000 2194.80| 30.00000 2194.80| 35.00000 2560.60
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \
1380 2527-9263131 4.760 STA | 120.00000 571.20]| 120.00000 571.20]| 135.00000 642.60
WET RETROREFLECTIVE REMOVABLE TAPE | \
MARKINGS | | |
1390 2527-9263180 64.910 STA | 30.00000 1947.30]| 30.00000 1947.30]| 35.00000 2271.85
PAVEMENT MARKINGS REMOVED | | |
1400 2528-8400256 1.000 EACH | 3500.00000 3500.00 | 3500.00000 3500.00 | 4500.00000 4500.00
TEMPORARY TRAFFIC SIGNALS | | |
1410 2528-8445110 LUMP | 4800.00000 4800.00 | 4800.00000 4800.00 | 9000.00000 9000.00
TRAFFIC CONTROL \ \
1420 2529-5070110 53.300 SY | 200.00000 10660.00 | 350.00000 18655.00 | 250.00000 13325.00
PATCHES, FULL-DEPTH FINISH, BY AREA | \
1430 2529-5070120 4.000 EACH | 500.00000 2000.00 | 750.00000 3000.00| 300.00000 1200.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | \
1440 2529-8174020 53.300 SY | 7.00000 373.10]| 450.00000 23985.00]| 20.00000 1066.00
SUBBASE PATCH WITH EF JOINT | | \
1450 2529-8174050 4.000 EACH | 50.00000 200.00| 750.00000 3000.00| 1000.00000 4000.00
PATCH SUBDRAIN | | \
1460 2529-8201000 4.000 EACH | 200.00000 800.00 | 550.00000 2200.00 | 800.00000 3200.00
JOINT ASSEMBLY, EF | | |
1470 2551-0000110 4.000 EACH | 1000.00000 4000.00| 1000.00000 4000.00 | 1100.00000 4400.00
TEMP CRASH CUSHION | | |
1480 2602-0000020 775.000 LF | 1.50000 1162.50]| 1.50000 1162.50]| 5.50000 4262.50
SILT FENCE | | |
1490 2602-0000071 620.000 LF | 0.10000 62.00] 0.10000 62.00] 1.20000 744.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | \
1500 2602-0000101 78.000 LF | 0.10000 7.80] 0.10000 7.80] 20.00000 1560.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
1510 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
1520 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 189,421.90| $ 212,461.20] $ 251,595.55
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 1,871,295.05] $ 2,731,087.68] $ 2,898,536.54




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 101 1
Bid Order: 101 Contract ID: 21-C021-131 Primary County: CLAY
Letting Date: 160120 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: AWARD RECOMMENDED to FLYNN COMPANY, INC.
Contract Period: 95 WORK DAYS Late Start Date: 05/16/16
Project: LFM-5516P-1--7X-21 Project: STP-S-C021(131)--5E-21
Work Type: PCC OVERLAY - BONDED Work Type: PCC OVERLAY - BONDED
County: CLAY Prj Awd Amt: $1,706,637.88 County: CLAY Prj Awd Amt: $1,670,279.07
Route: M-54 Route: B-24
Location: ON M54, FROM NW CORNER 19-96-35 SOUTH 6.977 Location: 350 ST: FROM SE COR 13-96-36 TO NW COR
MILES TO NW CORN ER 30-95-35 17-96-36

FLYNN COMPANY, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 FL120 FLYNN COMPANY, INC. $ 3,376,916.95 100.00 %
2 MA225 MANATT'S, INC. $ 3,597,569.02 106.53 %
3 CR334 CROELL AND SUBSIDIARY $ 3,613,328.64 107.00 %
4 CE099 CEDAR VALLEY CORP., LLC. $ 3,636,663.68 107.69 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 2
Bid Order: 101 Contract ID: 21-C021-131 Primary County: CLAY
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) FL120 | ( 2 ) MA225 | ( 3 ) CR334
| FLYNN COMPANY, INC. |[MANATT'S, INC. | CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  ROADWAY ITEMS LFM-5516P-1-7X-21
\ \ \
0010 2110-3825010 403.000 TON | 4.00000 1612.00] 0.01000 4.03]| 8.45000 3405.35
GRANULAR MATERIAL | | |
0020 2121-7425020 6008.000 TON | 8.25000 49566.00 | 8.25000 49566.00 | 8.25000 49566.00
GRANULAR SHOULDERS, TYPE B | | |
0030 2122-5190008 292.000 SY | 46.00000 13432.00| 50.00000 14600.00 | 44.00000 12848.00
PAVED SHOULDER, P.C. CONCRETE, 8 IN. | | |
0040 2214-5145150 96978.000 SY | 1.04000 100857.12] 1.70000 164862.60| 1.94000 188137.32
PAVEMENT SCARIFICATION | | |
0050 2301-0690220 98.000 sY | 100.00000 9800.00 | 125.00000 12250.00| 128.00000 12544.00
BRIDGE APPROACH, SECONDARY ROADS | | |
0060 2301-1032090 2165.000 SY | 46.00000 99590.00 | 46.00000 99590.00 | 36.89000 79866.85
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 9 IN. | | |
0070 2301-9091000 2.000 EACH | 150.00000 300.00] 150.00000 300.00] 500.00000 1000.00
RUMBLE STRIP PANEL (PCC SURFACE) | |
0080 2303-0000100 40.000 TON | 250.00000 10000.00| 250.00000 10000.00| 250.00000 10000.00
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0090 2310-5151040 13470.000 CY | 77.26000 1040692.20| 79.00000 1064130.00] 74.00000 996780.00
PORTLAND CEMENT CONCRETE OVERLAY, | |
FURNISH ONLY | | |
0100 2310-5151551 96978.000 SY | 2.51000 243414.78| 2.95000 286085.10 | 3.63000 352030.14
PORTLAND CEMENT CONCRETE OVERLAY, | |
PLACEMENT ONLY (WHITE TOPPING) | | |
0110 2314-8257000 16.000 STA | 175.00000 2800.00] 400.00000 6400.00 | 150.00000 2400.00
DUST CONTROL SURFACE TREATMENT | | |
0120 2505-4008120 240.000 LF | 7.00000 1680.00| 7.00000 1680.00| 7.00000 1680.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0130 2505-4008400 4.000 EACH | 1800.00000 7200.00] 1800.00000 7200.00] 1800.00000 7200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0140 2505-4021010 4.000 EACH | 300.00000 1200.00] 300.00000 1200.00] 300.00000 1200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0150 2505-4021700 4.000 EACH | 2000.00000 8000.00| 2250.00000 9000.00 | 2000.00000 8000.00
STEEL BEAM GUARDRAIL END TERMINAL | |
0160 2510-6745850 2262.000 SY | 7.20000 16286.40 | 12.70000 28727.40] 12.00000 27144.00
| | |

REMOVAL OF PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION

STEEL BEAM GUARDRAIL BARRIER TRANSITION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 3
Bid Order: 101 Contract ID: 21-C021-131 Primary County: CLAY
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) FL120 | ( 2 ) MA225 | ( 3 ) CR334
| FLYNN COMPANY, INC. |MANATT'S, INC. | CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0170 2518-6910000 11.000 EACH | 150.00000 1650.00| 150.00000 1650.00| 100.00000 1100.00
SAFETY CLOSURE | | |
0180 2526-8285000 LUMP | 20650.00000 20650.00| 17500.00000 17500.00] 20000.00000 20000.00
CONSTRUCTION SURVEY | | |
0190 2527-9263109 1201.860 STA | 12.57000 15107.38] 12.57000 15107.38] 14.00000 16826.04
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0200 2528-8445110 LUMP | 8300.00000 8300.00| 12625.00000 12625.00] 7500.00000 7500.00
TRAFFIC CONTROL | | \
0210 2533-4980005 LUMP | 54500.00000 54500.00| 44000.00000 44000.00] 45000.00000 45000.00
MOBILIZATION | | \

SECTION TOTALS | $ 1,706,637.88]| $ 1,846,477.51| $ 1,844,227.70
—————————————————————————————————————————— e et et Tt et it
SECTION 0002 ROADWAY ITEMS STP-S-C021(131)--5E-21

\ \ \
0220 2110-3825010 829.000 TON | 4.00000 3316.00] 0.01000 8.29] 8.45000 7005.05
GRANULAR MATERIAL | | |
0230 2121-7425020 10920.000 TON | 8.25000 90090.00 | 9.25000 101010.00] 8.25000 90090.00
GRANULAR SHOULDERS, TYPE B | | |
0240 2122-5190008 280.000 sY | 46.00000 12880.00] 50.00000 14000.00| 44.00000 12320.00
PAVED SHOULDER, P.C. CONCRETE, 8 IN. | | |
0250 2214-5145150 69990.000 SY | 1.41000 98685.90 | 1.30000 90987.00| 1.94000 135780.60
PAVEMENT SCARIFICATION | | |
0260 2301-0690220 196.000 sY | 100.00000 19600.00| 125.00000 24500.00| 132.00000 25872.00
BRIDGE APPROACH, SECONDARY ROADS | | |
0270 2301-1032090 3725.000 SY | 46.00000 171350.00| 46.00000 171350.00| 36.89000 137415.25
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 9 IN. | | |
0280 2301-9091000 6.000 EACH | 150.00000 900.00| 150.00000 900.00| 500.00000 3000.00
RUMBLE STRIP PANEL (PCC SURFACE) | | |
0290 2310-5151040 11665.000 CY | 77.26000 901237.90| 79.00000 921535.00| 74.00000 863210.00
PORTLAND CEMENT CONCRETE OVERLAY, | | |
FURNISH ONLY | | |
0300 2310-5151551 69990.000 SY | 2.51000 175674.90| 2.95000 206470.50] 3.57000 249864.30
PORTLAND CEMENT CONCRETE OVERLAY, | |
PLACEMENT ONLY (WHITE TOPPING) | | \
0310 2505-4008120 480.000 LF | 7.00000 3360.00] 7.00000 3360.00] 7.00000 3360.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0320 2505-4008400 8.000 EACH | 1775.00000 14200.00] 1775.00000 14200.00] 1775.00000 14200.00
| | |
\ \ \

SECTION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 4
Bid Order: 101 Contract ID: 21-C021-131 Primary County: CLAY
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) FL120 | ( 2 ) MA225 | ( 3 ) CR334
| FLYNN COMPANY, INC. |[MANATT'S, INC. | CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 2505-4021010 8.000 EACH | 300.00000 2400.00] 300.00000 2400.00] 300.00000 2400.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0340 2505-4021700 8.000 EACH | 1950.00000 15600.00 | 2015.00000 16120.00 | 1950.00000 15600.00
STEEL BEAM GUARDRATIL END TERMINAL | | |
0350 2510-6745850 4655.000 SY | 7.20000 33516.00| 8.05000 37472.75| 12.00000 55860.00
REMOVAL OF PAVEMENT | | |
0360 2517-4225210 733.400 SY | 46.00000 33736.40| 65.00000 47671.00| 75.00000 55005.00
RAILROAD APPROACH SECTION, P.C.C. | |
0370 2518-6910000 11.000 EACH | 150.00000 1650.00] 150.00000 1650.00] 100.00000 1100.00
SAFETY CLOSURE | | |
0380 2526-8285000 LUMP | 17700.00000 17700.00 | 17500.00000 17500.00 | 23500.00000 23500.00
CONSTRUCTION SURVEY | | |
0390 2527-9263109 829.910 STA | 12.57000 10431.97| 12.57000 10431.97| 14.00000 11618.74
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0400 2527-9263137 4.000 EACH | 100.00000 400.00] 100.00000 400.00] 100.00000 400.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0410 2528-8445110 LUMP | 8300.00000 8300.00| 12625.00000 12625.00 | 6500.00000 6500.00
TRAFFIC CONTROL | | |
0420 2533-4980005 LUMP | 54500.00000 54500.00 | 44000.00000 44000.00 | 50000.00000 50000.00
MOBILIZATION | |
0430 2595-0005125 LUMP | 750.00000 750.00] 12500.00000 12500.00| 5000.00000 5000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR DAKOTA, MINNESOTA, AND EASTERN | |
RAILROAD CORP. | |
SECTION TOTALS | $ 1,670,279.07| $ 1,751,091.51| $ 1,769,100.94
—————————————————————————————————————————— e e e it
CONTRACT TOTALS | $ 3,376,916.95| $ 3,597,569.02| $ 3,613,328.64




Bid Order: 101
Letting Date: 01/20/16 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 21-C021-131

Run Date: 02/22/16
Page: 101 5

Primary County: CLAY

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2110-3825010 403.000 TON
GRANULAR MATERIAL

0020 2121-7425020 6008.000 TON
GRANULAR SHOULDERS, TYPE B

0030 2122-5190008 292.000 SY
PAVED SHOULDER, P.C. CONCRETE, 8 IN.

0040 2214-5145150 96978.000 SY
PAVEMENT SCARIFICATION

0050 2301-0690220 98.000 sY
BRIDGE APPROACH, SECONDARY ROADS

0060 2301-1032090 2165.000 sY

STANDARD OR SLIP FORM PORTLAND CEMENT
CONCRETE PAVEMENT, CLASS C, CLASS 2
DURABILITY, 9 IN.

0070 2301-9091000 2.000 EACH
RUMBLE STRIP PANEL (PCC SURFACE)
0080 2303-0000100 40.000 TON

HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX
(INCLUDES ASPHALT BINDER), AS PER PLAN

0090 2310-5151040 13470.000 cCY
PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

0100 2310-5151551 96978.000 SY
PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

0110 2314-8257000 16.000 STA
DUST CONTROL SURFACE TREATMENT

0120 2505-4008120 240.000 LF
REMOVAL OF STEEL BEAM GUARDRAIL

0130 2505-4008400 4.000 EACH
STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

0140 2505-4021010 4.000 EACH
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED

0150 2505-4021700 4.000 EACH
STEEL BEAM GUARDRAIL END TERMINAL

0160 2510-6745850 2262.000 s8SY

REMOVAL OF PAVEMENT

\
\
|
|
+

LFM-5516P-1-7X-21

\
8.60000 3465.80|

|

8.25000 49566.00|

|

63.79000 18626.68 |
|

1.27000 123162.06|

|

128.72000 12614.56|
\

50.31000 108921.15]
|

|

|

1.00000 2.00]

|

250.00000 10000.00|
|

|

74.24000 1000012.80|
|

\

2.92000 283175.76|

|

|

250.00000 4000.00|
\

7.00000 1680.00|

|

1800.00000 7200.00 |
|

\

300.00000 1200.00]
\

2000.00000 8000.00|
|

6.28000 14205.36|

|

4 ) CE099 | ( )
EDAR VALLEY CORP., LLC. \
|
UNIT PRICE AMOUNT| UNIT PRICE
_____________________________ +_____________________________



Bid Order: 101
Letting Date: 01/20/16 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

21-C021-131

Run Date: 02/22/16
Page: 101 6

Primary County: CLAY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 2518-6910000 11.000 EACH
SAFETY CLOSURE

0180 2526-8285000 LUMP
CONSTRUCTION SURVEY

0190 2527-9263109 1201.860 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0200 2528-8445110 LUMP
TRAFFIC CONTROL

0210 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

SECTION 0002 ROADWAY ITEMS

0220 2110-3825010 829.000 TON
GRANULAR MATERIAL

0230 2121-7425020 10920.000 TON
GRANULAR SHOULDERS, TYPE B

0240 2122-5190008 280.000 SY
PAVED SHOULDER, P.C. CONCRETE, 8 IN.

0250 2214-5145150 69990.000 SY
PAVEMENT SCARIFICATION

0260 2301-0690220 196.000 SY
BRIDGE APPROACH, SECONDARY ROADS

0270 2301-1032090 3725.000 SY

STANDARD OR SLIP FORM PORTLAND CEMENT
CONCRETE PAVEMENT, CLASS C, CLASS 2
DURABILITY, 9 IN.

0280 2301-9091000 6.000 EACH
RUMBLE STRIP PANEL (PCC SURFACE)
0290 2310-5151040 11665.000 CY

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

0300 2310-5151551 69990.000 SY
PORTLAND CEMENT CONCRETE OVERLAY,
PLACEMENT ONLY (WHITE TOPPING)

0310 2505-4008120 480.000 LF
REMOVAL OF STEEL BEAM GUARDRAIL
0320 2505-4008400 8.000 EACH

STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

( 4 ) CE099 | ( )

CEDAR VALLEY CORP., LLC. \
UNIT PRICE AMOUNT{ UNIT PRICE AMOUNT
____ 100.00000 110000 T

36000.00000 36000.00:

15.25000 18328 37:

|

17200.00000 17200.00]

117700.00000 117700.00:

$ 1,836,160.54; $

""""""" STP-5-C021(131)-wsE-21

8.60000 7129.401

8.25000 90090.001

63.79000 17861.20:

1.37000 95886.30:

128.72000 25229.12:

50.31000 187404.75i

|

1.00000 6.00]|

74.24000 866009.60:

|

2.92000 204370.80]

|

7.00000 3360.00:

1775.00000 14200.00:

|

UNIT PRICE AMOUNT



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 7
Bid Order: 101 Contract ID: 21-C021-131 Primary County: CLAY
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) CE099 | ( ) | ( )
|CEDAR VALLEY CORP., LLC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0330 2505-4021010 8.000 EACH | 300.00000 2400.00 | |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0340 2505-4021700 8.000 EACH | 1950.00000 15600.00] |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0350 2510-6745850 4655.000 SY | 6.28000 29233.40] |
REMOVAL OF PAVEMENT \ \ \
0360 2517-4225210 733.400 SY | 66.63000 48866.44 | |
RAILROAD APPROACH SECTION, P.C.C. | | |
0370 2518-6910000 11.000 EACH | 100.00000 1100.00] |
SAFETY CLOSURE | |
0380 2526-8285000 LUMP | 35000.00000 35000.00| |
CONSTRUCTION SURVEY | | |
0390 2527-9263109 829.910 STA | 15.25000 12656.13| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0400 2527-9263137 4.000 EACH | 175.00000 700.00 | |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | |
0410 2528-8445110 LUMP | 17200.00000 17200.00| |
TRAFFIC CONTROL | |
0420 2533-4980005 LUMP | 123700.00000 123700.00| |
MOBILIZATION | |
0430 2595-0005125 LUMP | 2500.00000 2500.00] |
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR DAKOTA, MINNESOTA, AND EASTERN | \
RAILROAD CORP. | |
SECTION TOTALS | S 1,800,503.14| S | S
—————————————————————————————————————————— e e
CONTRACT TOTALS | S 3,636,663.68| S | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 102 1
Bid Order: 102 Contract ID: 24-C024-112 Primary County: CRAWFORD
Letting Date: 160120 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to CEDAR VALLEY CORP., LLC.
Contract Period: 25 WORK DAYS Late Start Date: 07/11/16

Project: FM-C024(112)--55-24
Work Type: PCC PAVEMENT - NEW
County: CRAWFORD Prj Awd Amt: $1,351,431.65
Route: ES5L
Location: ON ES5L, FROM INTERSECTION WITH US HWY 30
NORTH AND WEST 2.2 5 MILES TO INTERSECTION
WITH NELSON PARK ROAD

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 CE099 CEDAR VALLEY CORP., LLC. $ 1,351,431.65 100.00 %
2 MA225 MANATT'S, INC. $ 1,446,267.75 107.01 %
3 CO415 CONCRETE TECHNOLOGIES, INC. $ 1,628,088.25 120.47 %
4 HA535 STEVE HARRIS CONSTRUCTION, INC. $ 1,802,779.71 133.39 %
5 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 1,952,201.95 144.45 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 2
Bid Order: 102 Contract ID: 24-C024-112 Primary County: CRAWFORD
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CE099 | ( 2 ) MA225 | ( 3 ) C0415
|CEDAR VALLEY CORP., LLC. |MANATT'S, INC. | CONCRETE TECHNOLOGIES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2713070 3911.000 CY | 6.11000 23896.21] 7.75000 30310.25] 8.15000 31874.65
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0020 2115-0100000 3897.000 CY \ 47.79000 186237.63] 56.00000 218232.00] 49.40000 192511.80
MODIFIED SUBBASE | | |
0030 2121-7425010 2636.000 TON | 26.62000 70170.32| 31.50000 83034.00| 30.00000 79080.00
GRANULAR SHOULDERS, TYPE A | | |
0040 2123-7450000 228.280 STA | 76.60000 17486.25] 40.00000 9131.20] 155.00000 35383.40
SHOULDER CONSTRUCTION, EARTH | | |
0050 2301-0690201 386.400 SY | 145.32000 56151.65]| 185.00000 71484.00 | 164.00000 63369.60
BRIDGE APPROACH, BR-201 | | |
0060 2301-1033080 27656.200 SY | 23.27000 643559.77| 27.75000 767459.55] 32.00000 884998.40
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | \
DURABILITY, 8 IN. | | |
0070 2301-6911722 LUMP | 900.00000 900.00] 1750.00000 1750.00| 2200.00000 2200.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0080 2518-6910000 2.000 EACH | 100.00000 200.00 | 100.00000 200.00 | 102.50000 205.00
SAFETY CLOSURE | |
0090 2526-8285000 LUMP | 17000.00000 17000.00 | 16150.00000 16150.00 | 19500.00000 19500.00
CONSTRUCTION SURVEY | | |
0100 2527-9263109 249.890 STA | 15.00000 3748.35] 15.00000 3748.35] 15.30000 3823.32
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0110 2527-9263137 1.000 EACH | 175.00000 175.00] 175.00000 175.00] 178.50000 178.50
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | \
OR SOLVENT-BASED | | |
0120 2528-8445110 LUMP | 5000.00000 5000.00 | 2500.00000 2500.00 | 4100.00000 4100.00
TRAFFIC CONTROL | |
0130 2533-4980005 LUMP | 159600.00000 159600.00| 45000.00000 45000.00|] 120000.00000 120000.00
MOBILIZATION \ \
0140 2595-0005120 LUMP | 5040.00000 5040.00] 3500.00000 3500.00] 2550.00000 2550.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | \
FOR CHICAGO, CENTRAL AND PACIFIC | | |
RAILROAD / CEDAR RIVER RAILROAD COMPANY | | \
0150 2599-9999018 35198.800 SY | 4.61000 162266.47] 5.50000 193593.40]| 5.35000 188313.58
('"SQUARE YARDS' ITEM) SOIL-FLYASH | | |
SUBBASE | | |
SECTION TOTALS | $ 1,351,431.65]| $ 1,446,267.75]| $ 1,628,088.25
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 1,351,431.65]| $ 1,446,267.75]| $ 1,628,088.25




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 3
Bid Order: 102 Contract ID: 24-C024-112 Primary County: CRAWFORD
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) HA535 | ( 5 ) G0020 | ( )
|HARRIS, STEVE CONST., INC. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2713070 3911.000 CY | 8.00000 31288.00]| 20.00000 78220.00 |
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0020 2115-0100000 3897.000 CY | 49.00000 190953.00] 80.00000 311760.00]
MODIFIED SUBBASE | | |
0030 2121-7425010 2636.000 TON | 29.50000 77762.00 | 33.00000 86988.00 |
GRANULAR SHOULDERS, TYPE A | | |
0040 2123-7450000 228.280 STA | 152.00000 34698.56]| 250.00000 57070.00 |
SHOULDER CONSTRUCTION, EARTH | \ \
0050 2301-0690201 386.400 SY | 225.00000 86940.00 | 160.00000 61824.00|
BRIDGE APPROACH, BR-201 | | \
0060 2301-1033080 27656.200 SY | 36.00000 995623.20 | 36.00000 995623.20 |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 \ \
DURABILITY, 8 IN. | | |
0070 2301-6911722 LUMP | 2500.00000 2500.00 | 5000.00000 5000.00|
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0080 2518-6910000 2.000 EACH | 100.00000 200.00 | 100.00000 200.00 |
SAFETY CLOSURE | |
0090 2526-8285000 LUMP | 12000.00000 12000.00| 20000.00000 20000.00 |
CONSTRUCTION SURVEY | | |
0100 2527-9263109 249.890 STA | 15.00000 3748.35| 15.00000 3748.35|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0110 2527-9263137 1.000 EACH | 175.00000 175.00] 175.00000 175.00]
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0120 2528-8445110 LUMP | 3000.00000 3000.00 | 3500.00000 3500.00 |
TRAFFIC CONTROL | |
0130 2533-4980005 LUMP | 102500.00000 102500.00| 130000.00000 130000.00|
MOBILIZATION | |
0140 2595-0005120 LUMP | 15000.00000 15000.00] 4500.00000 4500.00 |
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR CHICAGO, CENTRAL AND PACIFIC | | |
RAILROAD / CEDAR RIVER RAILROAD COMPANY | | |
0150 2599-9999018 35198.800 SY | 7.00000 246391.60] 5.50000 193593.40]|
('"SQUARE YARDS' ITEM) SOIL-FLYASH | \
SUBBASE | | |
SECTION TOTALS | $ 1,802,779.71| $ 1,952,201.95] $
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 1,802,779.71| $ 1,952,201.95] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 103 1
Bid Order: 103 Contract ID: 30-C030-043 Primary County: DICKINSON
Letting Date: 160120 10:00 A.M. Established DBE Goal: 2.00 %
Letting Status: AWARD RECOMMENDED to CEDAR VALLEY CORP., LLC.
Contract Period: 50 WORK DAYS Late Start Date: 07/18/16

Project: STP-S-C030(43)--5E-30
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: DICKINSON Prj Awd Amt: $1,031,388.20
Route: M-56
Location: M56: FROM STATE HIGHWAY #9 TO 140TH STREET

CEDAR VALLEY CORP., LLC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CE099 CEDAR VALLEY CORP., LLC. $ 1,031,388.20 100.00 %
2 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 1,061,598.60 102.92 %
3 WIO040 WICKS CONSTRUCTION, INC. $ 1,076,334.91 104.35 %
4 CR334 CROELL AND SUBSIDIARY $ 1,139,171.23 110.45 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 2
Bid Order: 103 Contract ID: 30-C030-043 Primary County: DICKINSON
Letting Date: 01/20/16 10:00 A.M.
1 ) CE099 2 ) GO020 3 ) WIO040

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2101-0850002 75.000 UNIT
CLEARING AND GRUBBING

0020 2102-0425046 539.000 CY
SELECTED BACKFILL

0030 2102-2710070 2959.000 cCY
EXCAVATION, CLASS 10, ROADWAY AND BORRO

0040 2102-2710080 385.000 CY

EXCAVATION, CLASS 10, UNSUITABLE OR
UNSTABLE MATERIAL

0050 2102-2712015 34.000 cCY
EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

0060 2102-4560000 8.000 STA
LOCATING TILE LINES
0070 2105-8425015 354.000 CY

TOPSOIL, STRIP, SALVAGE AND SPREAD
0080 2111-8174200 24060.800 sY
GRANULAR SUBBASE, PLACE ONLY

0090 2123-7450000 119.780 STA
SHOULDER CONSTRUCTION, EARTH

0100 2126-8275058 505.000 CY
RECLAIMING PRESENT SURFACING MATERIAL

0110 2213-2713300 1178.000 cCY
EXCAVATION, CLASS 13, FOR WIDENING

0120 2213-7100400 3.000 EACH

RELOCATION OF MAIL BOXES

0130 2214-5145150
PAVEMENT SCARIFICATION

0140 2301-1032090 20073.600 sY
STANDARD OR SLIP FORM PORTLAND CEMENT
CONCRETE PAVEMENT, CLASS C, CLASS 2
DURABILITY, 9 IN.

0150 2301-6911722 LUMP
PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

0160 2301-7000110
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
THICKNESS (BY SCHEDULE)

15022.300 sY

18000.000 EACH

\
\
|
|
+

(
CEDAR VALLEY CORP.,

UNIT PRICE
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IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 3
Bid Order: 103 Contract ID: 30-C030-043 Primary County: DICKINSON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CE099 | ( 2 ) G0020 | ( 3 ) WIO040
|CEDAR VALLEY CORP., LLC. | GODBERSEN-SMITH CONSTRUCTION |WICKS CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0170 2312-8260201 1030.000 TON | 26.43000 27222.90| 12.00000 12360.00] 12.00000 12360.00
GRANULAR SURFACING ON ROAD, CLASS C | | |
GRAVEL \ \ \
0180 2315-8275025 270.000 TON | 31.24000 8434.80| 35.00000 9450.00] 35.00000 9450.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | \
STONE | | |
0190 2316-0000110 15100.000 EACH | 1.00000 15100.00 ]| 1.00000 15100.00 | 1.00000 15100.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
0200 2402-2720100 300.000 CY | 12.00000 3600.00 | 9.00000 2700.00 | 9.00000 2700.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0210 2416-0100024 6.000 EACH | 1000.00000 6000.00] 840.00000 5040.00 | 840.00000 5040.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0220 2416-0100036 1.000 EACH | 1750.00000 1750.00 | 1680.00000 1680.00| 1680.00000 1680.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0230 2416-0100042 2.000 EACH | 2250.00000 4500.00 | 2090.00000 4180.00 | 2090.00000 4180.00
APRONS, CONCRETE, 42 IN. DIA. | | |
0240 2416-1180024 200.000 LF | 90.00000 18000.00 | 58.00000 11600.00| 58.00000 11600.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | |
0250 2416-1180036 40.000 LF | 200.00000 8000.00 | 139.00000 5560.00 | 139.00000 5560.00
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. \ \ \
0260 2416-1180042 44.000 LF | 220.00000 9680.00| 179.00000 7876.00 | 179.00000 7876.00
CULVERT, CONCRETE ROADWAY PIPE, 42 IN. | \
DIA. | | |
0270 2515-2475007 174.600 SY | 45.00000 7857.00 | 48.00000 8380.80| 45.00000 7857.00
DRIVEWAY, P.C. CONCRETE, 7 IN. | | |
0280 2515-6745600 221.400 SY | 10.79000 2388.91| 8.00000 1771.20| 8.00000 1771.20
REMOVAL OF PAVED DRIVEWAY | | |
0290 2518-6910000 5.000 EACH | 100.00000 500.00| 100.00000 500.00| 100.00000 500.00
SAFETY CLOSURE | |
0300 2527-9263109 162.510 STA | 27.00000 4387.77| 27.00000 4387.77| 27.00000 4387.77
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0310 2528-8445110 LUMP | 8150.00000 8150.00] 4000.00000 4000.00] 3100.00000 3100.00
TRAFFIC CONTROL | |
0320 2528-8445113 8.000 EACH | 435.00000 3480.00 | 435.00000 3480.00 ]| 435.00000 3480.00
| | |

FLAGGERS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 4
Bid Order: 103 Contract ID: 30-C030-043 Primary County: DICKINSON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) CE099 | ( 2 ) GO020 | ( 3 ) WIO040
|CEDAR VALLEY CORP., LILC. | GODBERSEN-SMITH CONSTRUCTION |WICKS CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0330 2533-4980005 LUMP | 54900.00000 54900.00| 85000.00000 85000.00| 50000.00000 50000.00
MOBILIZATION | | |
0340 2595-7400100 LUMP | 2000.00000 2000.00| 1900.00000 1900.00| 1900.00000 1900.00
REMOVAL OF RAILROAD CROSSING | | |
0350 2601-2634100 4.800 ACRE | 700.00000 3360.00] 950.00000 4560.00| 700.00000 3360.00
MULCHING | | |
0360 2601-2636043 4.800 ACRE | 750.00000 3600.00| 950.00000 4560.00| 750.00000 3600.00
SEEDING AND FERTILIZING (RURAL) | | |
0370 2602-0000020 465.000 LF | 3.50000 1627.50]| 3.45000 1604.25| 2.50000 1162.50
SILT FENCE | | |
0380 2602-0000312 1155.000 LF | 5.55000 6410.25| 3.45000 3984.75] 4.55000 5255.25
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0390 2602-0010010 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00| 500.00000 1000.00
MOBILIZATIONS, EROSION CONTROL | | |
0400 2602-0010020 2.000 EACH | 1000.00000 2000.00| 1000.00000 2000.00| 1000.00000 2000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,031,388.20] $ 1,061,598.60] S 1,076,334.91
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,031,388.20] S 1,061,598.60] S 1,076,334.91




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 5
Bid Order: 103 Contract ID: 30-C030-043 Primary County: DICKINSON
Letting Date: 01/20/16 10:00 A.M.
4 ) CR334 ( ) ( )

(
CROELL AND SUBSIDIARY
LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
THICKNESS (BY SCHEDULE)

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2101-0850002 75.000 UNIT | 12.00000 900.00] |
CLEARING AND GRUBBING | | |
0020 2102-0425046 539.000 CY | 12.00000 6468.00| |
SELECTED BACKFILL | | |
0030 2102-2710070 2959.000 CY | 8.50000 25151.50] I
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2102-2710080 385.000 CY | 8.50000 3272.50] |
EXCAVATION, CLASS 10, UNSUITABLE OR | | |
UNSTABLE MATERIAL | | |
0050 2102-2712015 34.000 CY | 15.00000 510.00] I
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | I
0060 2102-4560000 8.000 STA | 300.00000 2400.00 | |
LOCATING TILE LINES | | |
0070 2105-8425015 354.000 CY I 7.00000 2478.00 | I
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0080 2111-8174200 24060.800 SY | 1.95000 46918.56]| I
GRANULAR SUBBASE, PLACE ONLY | | |
0090 2123-7450000 119.780 STA | 127.00000 15212.06]| |
SHOULDER CONSTRUCTION, EARTH I I I
0100 2126-8275058 505.000 CY | 5.00000 2525.00 | |
RECLAIMING PRESENT SURFACING MATERIAL | | I
0110 2213-2713300 1178.000 CY | 7.50000 8835.00 | |
EXCAVATION, CLASS 13, FOR WIDENING | | |
0120 2213-7100400 3.000 EACH | 400.00000 1200.00| |
RELOCATION OF MAIL BOXES | | |
0130 2214-5145150 15022.300 SY | 1.55000 23284.57] I
PAVEMENT SCARIFICATION | | |
0140 2301-1032090 20073.600 SY | 36.70000 736701.12| |
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 9 IN. | I I
0150 2301-6911722 LUMP | 4500.00000 4500.00 | |
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0160 2301-7000110 18000.000 EACH | 1.00000 18000.00| |
| I I
| | |
| | I



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 6
Bid Order: 103 Contract ID: 30-C030-043 Primary County: DICKINSON
Letting Date: 01/20/16 10:00 A.M.
¢ 4 ) CR334 I ( ) ¢ )
| CROELL AND SUBSIDIARY \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0170 2312-8260201 1030.000 TON | 12.00000 12360.00| |
GRANULAR SURFACING ON ROAD, CLASS C | | |
GRAVEL | | \
0180 2315-8275025 270.000 TON | 35.00000 9450.00 | |
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE \ \ \
0190 2316-0000110 15100.000 EACH | 1.00000 15100.00| |
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
0200 2402-2720100 300.000 cCy | 9.00000 2700.00] |
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | \ \
0210 2416-0100024 6.000 EACH | 840.00000 5040.00] |
APRONS, CONCRETE, 24 IN. DIA. | | \
0220 2416-0100036 1.000 EACH | 1680.00000 1680.00] |
APRONS, CONCRETE, 36 IN. DIA. | | |
0230 2416-0100042 2.000 EACH | 2090.00000 4180.00] |
APRONS, CONCRETE, 42 IN. DIA. | | |
0240 2416-1180024 200.000 LF | 58.00000 11600.00| |
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | |
0250 2416-1180036 40.000 LF | 139.00000 5560.00] |
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. | | \
0260 2416-1180042 44.000 LF | 179.00000 7876.00] |
CULVERT, CONCRETE ROADWAY PIPE, 42 IN. | | |
DIA. | | |
0270 2515-2475007 174.600 SY | 57.00000 9952.20| |
DRIVEWAY, P.C. CONCRETE, 7 IN. | \ \
0280 2515-6745600 221.400 SY | 8.00000 1771.20] |
REMOVAL OF PAVED DRIVEWAY | | |
0290 2518-6910000 5.000 EACH | 100.00000 500.00] |
SAFETY CLOSURE | |
0300 2527-9263109 162.510 STA | 27.00000 4387.77] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0310 2528-8445110 LUMP | 6100.00000 6100.00| |
TRAFFIC CONTROL | |
0320 2528-8445113 8.000 EACH | 435.00000 3480.00] |
| | |

FLAGGERS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 7
Bid Order: 103 Contract ID: 30-C030-043 Primary County: DICKINSON
Letting Date: 01/20/16 10:00 A.M.
¢ 4 ) CR334 I ( ) ¢ )
| CROELL AND SUBSIDIARY \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0330 2533-4980005 LUMP | 120800.00000 120800.00] |
MOBILIZATION | | |
0340 2595-7400100 LUMP | 1900.00000 1900.00| |
REMOVAL OF RAILROAD CROSSING | \ \
0350 2601-2634100 4.800 ACRE | 700.00000 3360.00| |
MULCHING | | \
0360 2601-2636043 4.800 ACRE | 750.00000 3600.00 | |
SEEDING AND FERTILIZING (RURAL) | | |
0370 2602-0000020 465.000 LF \ 2.50000 1162.50| |
SILT FENCE | | |
0380 2602-0000312 1155.000 LF | 4.55000 5255.25]| \
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0390 2602-0010010 2.000 EACH | 500.00000 1000.00| |
MOBILIZATIONS, EROSION CONTROL | | I
0400 2602-0010020 2.000 EACH | 1000.00000 2000.00 | |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,139,171.23] $ \ $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 1,139,171.23] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 104 1
Bid Order: 104 Contract ID: 37-C037-067 Primary County: GREENE
Letting Date: 160120 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to WICKS CONSTRUCTION, INC.
Contract Period: 30 WORK DAYS Late Start Date: 08/29/16

Project: REFM-C037(067)--54-37
Work Type: PCC PAVEMENT - NEW
County: GREENE Prj Awd Amt: $639,518.62
Route: TRINITY AVE &125 ST
Location: ON TRINITY AVE & 125 ST, FROM E-18 NORTH &
EAST 3/4 MILES TO HWY 144, IN SE S17 T85

R29

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 WIO040 WICKS CONSTRUCTION, INC. $ 639,518.62 100.00 %
2 CO415 CONCRETE TECHNOLOGIES, INC. $ 658,630.94 102.98 %
3 C0180 CON-STRUCT, INC. $ 689,155.19 107.76 %
4 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 696,271.82 108.87 %
5 HA760 HAWKEYE PAVING CORP. $ 829,409.00 129.69 %
6 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 847,337.48 132.49 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 2
Bid Order: 104 Contract ID: 37-C037-067 Primary County: GREENE
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) WI040 | ( 2 ) C0415 | ( 3 ) C0180
|[WICKS CONSTRUCTION, INC. | CONCRETE TECHNOLOGIES, INC. |CON-STRUCT, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710090 100.000 CY | 25.00000 2500.00 | 30.75000 3075.00| 20.00000 2000.00
EXCAVATION, CLASS 10, WASTE \ \ \
0020 2115-0100000 2675.900 CY | 38.00000 101684.20] 41.00000 109711.90] 44.00000 117739.60
MODIFIED SUBBASE | \ \
0030 2121-7425020 1165.500 TON | 28.00000 32634.00| 22.50000 26223.75] 30.00000 34965.00
GRANULAR SHOULDERS, TYPE B | | |
0040 2122-5190009 500.800 SY | 60.50000 30298.40| 55.25000 27669.20]| 61.00000 30548.80
PAVED SHOULDER, P.C. CONCRETE, 9 IN. | | |
0050 2301-1033090 10349.000 SY | 41.50000 429483.50]| 42.75000 442419.75] 45.00000 465705.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 9 IN. | | \
0060 2301-6911722 LUMP | 500.00000 500.00| 1575.00000 1575.00 | 2500.00000 2500.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0070 2510-6745850 35.700 SY | 20.00000 714.00| 45.00000 1606.50| 50.00000 1785.00
REMOVAL OF PAVEMENT | | |
0080 2518-6910000 4.000 EACH | 75.00000 300.00]| 76.50000 306.00| 100.00000 400.00
SAFETY CLOSURE | |
0090 2527-9263109 119.090 STA | 28.00000 3334.52| 28.75000 3423.84| 31.00000 3691.79
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ |
SOLVENT-BASED | |
0100 2528-8445110 LUMP | 2850.00000 2850.00 | 2900.00000 2900.00 | 3200.00000 3200.00
TRAFFIC CONTROL | |
0110 2528-8445113 12.000 EACH | 435.00000 5220.00 | 435.00000 5220.00 | 435.00000 5220.00
FLAGGERS | | |
0120 2533-4980005 LUMP | 30000.00000 30000.00| 34500.00000 34500.00 | 21400.00000 21400.00
MOBILIZATION | |
SECTION TOTALS | $ 639,518.62] $ 658,630.94| $ 689,155.19
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 639,518.62] $ 658,630.94| $ 689,155.19




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 3
Bid Order: 104 Contract ID: 37-C037-067 Primary County: GREENE
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) GO020 | ( 5 ) HA760 | ( 6 ) AB112
| GODBERSEN-SMITH CONSTRUCTION |HAWKEYE PAVING CORP. | ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710090 100.000 CY | 15.00000 1500.00 | 15.00000 1500.00| 30.00000 3000.00
EXCAVATION, CLASS 10, WASTE | | |
0020 2115-0100000 2675.900 CY | 48.00000 128443.20] 58.00000 155202.20] 40.00000 107036.00
MODIFIED SUBBASE | | |
0030 2121-7425020 1165.500 TON | 25.00000 29137.50] 20.00000 23310.00] 22.00000 25641.00
GRANULAR SHOULDERS, TYPE B | | |
0040 2122-5190009 500.800 SY | 45.00000 22536.00] 67.00000 33553.60]| 89.95000 45046.96
PAVED SHOULDER, P.C. CONCRETE, 9 IN. | | |
0050 2301-1033090 10349.000 SY | 42.00000 434658.00] 55.00000 569195.00] 55.00000 569195.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | \
DURABILITY, 9 IN. | | |
0060 2301-6911722 LUMP | 1500.00000 1500.00 | 2000.00000 2000.00 | 10000.00000 10000.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0070 2510-6745850 35.700 SY | 18.00000 642.60]| 15.00000 535.50 | 20.00000 714.00
REMOVAL OF PAVEMENT | | |
0080 2518-6910000 4.000 EACH | 75.00000 300.00]| 80.00000 320.00]| 75.00000 300.00
SAFETY CLOSURE | |
0090 2527-9263109 119.090 STA | 28.00000 3334.52| 30.00000 3572.70| 28.00000 3334.52
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0100 2528-8445110 LUMP | 4000.00000 4000.00 | 5000.00000 5000.00 | 2850.00000 2850.00
TRAFFIC CONTROL | |
0110 2528-8445113 12.000 EACH | 435.00000 5220.00 | 435.00000 5220.00 | 435.00000 5220.00
FLAGGERS | | |
0120 2533-4980005 LUMP | 65000.00000 65000.00 | 30000.00000 30000.00| 75000.00000 75000.00
MOBILIZATION | | |
SECTION TOTALS \ $ 696,271.82] $ 829,409.00| $ 847,337.48
—————————————————————————————————————————— e e
CONTRACT TOTALS \ $ 696,271.82] $ 829,409.00| $ 847,337.48




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 105 1
Bid Order: 105 Contract ID: 44-5292-621 Primary County: HENRY
Letting Date: 160120 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: AWARD RECOMMENDED to JONES CONTRACTING CORP.
Contract Period: 85 WORK DAYS Late Start Date: 04/11/16

Project: STP-U-5292(621)--70-44
Work Type: PCC PAVEMENT - GRADE AND NEW
County: HENRY Prj Awd Amt: $1,529,777.00
Route: MAPLELEAF DRIVE
Location: IN THE CITY OF MOUNT PLEASANT, MAPLE LEAF
DRIVE: FROM LINCOL N STREET TO IRIS STREET

JONES CONTRACTING CORP.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 Joz279 JONES CONTRACTING CORP. $ 1,529,777.00 100.00 %
2 DE157 DELONG CONSTRUCTION, INC. $ 1,598,719.83 104.50 %
3 HE550 HEUER CONSTRUCTION, INC. $ 1,967,331.60 128.60 %
4 HA760 HAWKEYE PAVING CORP. $ 2,079,020.10 135.90 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 2
Bid Order: 105 Contract ID: 44-5292-621 Primary County: HENRY
Letting Date: 01/20/16 10:00 A.M.
1 ) Jo279 2 ) DE157 3 ) HE550

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2102-2710070 16000.000 cCY
EXCAVATION, CLASS 10, ROADWAY AND BORRO

0020 2105-8425015 4000.000 cCY
TOPSOIL, STRIP, SALVAGE AND SPREAD

0030 2115-0100000 2900.000 cCY
MODIFIED SUBBASE

0040 2121-7425020 100.000 TON
GRANULAR SHOULDERS, TYPE B

0050 2123-7450020 0.660 STA
SHOULDER FINISHING, EARTH

0060 2213-7100400 4.000 EACH
RELOCATION OF MAIL BOXES

0070 2301-1033070 12680.800 sY

STANDARD OR SLIP FORM PORTLAND CEMENT
CONCRETE PAVEMENT, CLASS C, CLASS 3
DURABILITY, 7 IN.

0080 2301-1033070 96.200 sY
STANDARD OR SLIP FORM PORTLAND CEMENT
CONCRETE PAVEMENT, CLASS C, CLASS 3
DURABILITY, 7 IN. ;CROSSWALK, BRICK RED

0090 2301-6911722 LUMP
PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

0100 2315-8275025 150.000 TON

SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

0110 2435-0140160 14.000 EACH
MANHOLE, STORM SEWER, SW-401, 60 IN.
0120 2435-0250800 14.000 EACH
INTAKE, SW-508

0130 2435-0600010 5.000 EACH
MANHOLE ADJUSTMENT, MINOR

0140 2435-0600020 3.000 EACH
MANHOLE ADJUSTMENT, MAJOR

0150 2435-0600120 5.000 EACH
INTAKE ADJUSTMENT, MAJOR

0160 2435-0700010 1.000 EACH

CONNECTION TO EXISTING MANHOLE

\
\
|
|
+

(
JONES CONTRACTING CORP.

UNIT PRICE
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DELONG CONSTRUCTION,

UNIT PRICE
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IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 3
Bid Order: 105 Contract ID: 44-5292-621 Primary County: HENRY
Letting Date: 01/20/16 10:00 A.M.
\ 1 ) Jo279 | ( 2 ) DE157 | ( 3 ) HE550
| JONES CONTRACTING CORP. | DELONG CONSTRUCTION, INC. |HEUER CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0170 2435-0700020 2.000 EACH | 750.00000 1500.00] 1790.00000 3580.00] 750.00000 1500.00
CONNECTION TO EXISTING INTAKE | | |
0180 2502-8212034 5363.000 LF | 6.50000 34859.50 | 5.45000 29228.35] 6.50000 34859.50
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0190 2502-8221303 14.000 EACH | 200.00000 2800.00] 340.00000 4760.00] 200.00000 2800.00
SUBDRAIN OUTLET, DR-303 | | |
0200 2503-0110015 144.000 LF | 51.74000 7450.56 | 71.00000 10224.00 | 51.74000 7450.56
STORM SEWER GRAVITY MAIN, TRENCHED, 15 | |
IN. | | |
0210 2503-0110018 1114.000 LF | 60.92000 67864.88 | 63.00000 70182.00 | 60.92000 67864.88
STORM SEWER GRAVITY MAIN, TRENCHED, 18 | | |
IN. | | |
0220 2503-0110024 290.000 LF \ 77.45000 22460.50] 65.00000 18850.00 | 77.45000 22460.50
STORM SEWER GRAVITY MAIN, TRENCHED, 24 | | |
IN. | \ \
0230 2503-0110030 1233.000 LF | 83.37000 102795.21| 78.00000 96174.00| 83.37000 102795.21
STORM SEWER GRAVITY MAIN, TRENCHED, 30 | |
IN. | | |
0240 2503-0200036 726.000 LF | 10.00000 7260.00| 10.50000 7623.00] 10.00000 7260.00
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0250 2507-3250005 12777.000 SY \ 1.25000 15971.25] 1.60000 20443.20 | 1.25000 15971.25
ENGINEERING FABRIC | | |
0260 2510-6745850 11126.000 sSY | 5.15000 57298.90 | 5.65000 62861.90 | 5.50000 61193.00
REMOVAL OF PAVEMENT | | |
0270 2510-6750600 9.000 EACH | 1000.00000 9000.00 | 595.00000 5355.00] 1300.00000 11700.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0280 2511-6745900 550.000 SY | 11.00000 6050.00 | 6.60000 3630.00] 11.00000 6050.00
REMOVAL OF SIDEWALK | | |
0290 2511-7526006 892.000 SY | 39.50000 35234.00 | 36.00000 32112.00| 78.25000 69799.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0300 2511-7528101 324.000 SF | 15.00000 4860.00] 20.00000 6480.00 | 25.00000 8100.00
DETECTABLE WARNINGS | | |
0310 2512-1725256 900.000 LF | 40.00000 36000.00 | 28.00000 25200.00] 27.50000 24750.00
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0320 2515-2475006 2479.000 SY | 45.50000 112794.50] 36.00000 89244.00 | 59.75000 148120.25
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0330 2515-6745600 1213.800 sSY | 6.50000 7889.70| 6.75000 8193.15] 6.00000 7282.80
| | |

REMOVAL OF PAVED DRIVEWAY



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 4
Bid Order: 105 Contract ID: 44-5292-621 Primary County: HENRY
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) Jo279 | ( 2 ) DE157 | ( 3 ) HE550
| JONES CONTRACTING CORP. | DELONG CONSTRUCTION, INC. |HEUER CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0340 2516-8625000 16.000 cCY | 500.00000 8000.00| 759.25000 12148.00| 1100.00000 17600.00
COMBINED CONCRETE SIDEWALK AND | | |
RETAINING WALL | | |
0350 2518-6910000 13.000 EACH | 175.00000 2275.00] 150.00000 1950.00| 150.00000 1950.00
SAFETY CLOSURE | | |
0360 2527-9263109 122.000 sSTA | 75.50000 9211.00] 28.50000 3477.00] 28.50000 3477.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0370 2528-8445110 LUMP | 5000.00000 5000.00 | 3000.00000 3000.00] 3000.00000 3000.00
TRAFFIC CONTROL | |
0380 2528-8445113 30.000 EACH | 435.00000 13050.00] 435.00000 13050.00] 435.00000 13050.00
FLAGGERS | | |
0390 2529-5070110 751.700 SY | 42.50000 31947.25| 95.00000 71411.50| 42.50000 31947.25
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0400 2529-5070120 66.000 EACH | 50.00000 3300.00] 115.00000 7590.00 | 225.00000 14850.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0410 2533-4980005 LUMP | 44900.65000 44900.65| 53000.00000 53000.00| 248000.00000 248000.00
MOBILIZATION | | |
0420 2601-2634100 5.000 ACRE | 600.00000 3000.00| 700.00000 3500.00] 600.00000 3000.00
MULCHING | | |
0430 2601-2636044 5.000 ACRE | 1100.00000 5500.00] 1245.00000 6225.00] 1100.00000 5500.00
SEEDING AND FERTILIZING (URBAN) | | |
0440 2602-0000020 2470.000 LF | 1.75000 4322.50] 2.00000 4940.00] 1.75000 4322.50
SILT FENCE | | |
0450 2602-0000071 2470.000 LF | 0.25000 617.50] 1.50000 3705.00] 0.25000 617.50
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | \
0460 2602-0010010 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00| 500.00000 1000.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 1,529,777.00]| $ 1,598,719.83]| $ 1,967,331.60
—————————————————————————————————————————— R it e et e
CONTRACT TOTALS | $ 1,529,777.00]| $ 1,598,719.83]| $ 1,967,331.60




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 5
Bid Order: 105 Contract ID: 44-5292-621 Primary County: HENRY
Letting Date: 01/20/16 10:00 A.M.
4 ) HAT60 ( ) ( )

(
HAWKEYE PAVING CORP.
LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
I I I
0010 2102-2710070 16000.000 CY | 9.00000 144000.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2105-8425015 4000.000 cCY | 8.00000 32000.00| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0030 2115-0100000 2900.000 cCYy | 57.00000 165300.00| |
MODIFIED SUBBASE | | |
0040 2121-7425020 100.000 TON | 25.00000 2500.00] |
GRANULAR SHOULDERS, TYPE B | | |
0050 2123-7450020 0.660 STA | 2000.00000 1320.00| |
SHOULDER FINISHING, EARTH | | |
0060 2213-7100400 4.000 EACH | 300.00000 1200.00| |
RELOCATION OF MAIL BOXES | | |
0070 2301-1033070 12680.800 SY | 52.00000 659401.60] |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 7 IN. | | |
0080 2301-1033070 96.200 SY | 115.00000 11063.00] |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 7 IN. ;CROSSWALK, BRICK RED | | |
0090 2301-6911722 LUMP | 3000.00000 3000.00] |
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0100 2315-8275025 150.000 TON | 25.00000 3750.00] |
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0110 2435-0140160 14.000 EACH | 5400.00000 75600.00| |
MANHOLE, STORM SEWER, SW-401, 60 IN. | |
0120 2435-0250800 14.000 EACH | 4800.00000 67200.00] |
INTAKE, SW-508 | |
0130 2435-0600010 5.000 EACH | 1800.00000 9000.00| |
MANHOLE ADJUSTMENT, MINOR | | |
0140 2435-0600020 3.000 EACH | 2500.00000 7500.00] |
MANHOLE ADJUSTMENT, MAJOR | | I
0150 2435-0600120 5.000 EACH | 2300.00000 11500.00] |
INTAKE ADJUSTMENT, MAJOR | | I
0160 2435-0700010 1.000 EACH | 900.00000 900.00| |
| I I

CONNECTION TO EXISTING MANHOLE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 6
Bid Order: 105 Contract ID: 44-5292-621 Primary County: HENRY
Letting Date: 01/20/16 10:00 A.M.
4 ) HAT60 ( ) ( )

(
HAWKEYE PAVING CORP.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0170 2435-0700020 2.000 EACH | 800.00000 1600.00| |
CONNECTION TO EXISTING INTAKE | | |
0180 2502-8212034 5363.000 LF | 12.00000 64356.00 | |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0190 2502-8221303 14.000 EACH | 250.00000 3500.00] |
SUBDRAIN OUTLET, DR-303 | | |
0200 2503-0110015 144.000 LF | 40.00000 5760.00] |
STORM SEWER GRAVITY MAIN, TRENCHED, 15 | |
IN. | | \
0210 2503-0110018 1114.000 LF | 55.00000 61270.00] |
STORM SEWER GRAVITY MAIN, TRENCHED, 18 | | |
IN. \ \ \
0220 2503-0110024 290.000 LF | 70.00000 20300.00] |
STORM SEWER GRAVITY MAIN, TRENCHED, 24 | |
IN. | | |
0230 2503-0110030 1233.000 LF | 80.00000 98640.00] |
STORM SEWER GRAVITY MAIN, TRENCHED, 30 | | |
IN. | | I
0240 2503-0200036 726.000 LF | 15.00000 10890.00| |
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | \
0250 2507-3250005 12777.000 SY | 2.00000 25554 .00 |
ENGINEERING FABRIC | | \
0260 2510-6745850 11126.000 SY | 7.00000 77882.00| |
REMOVAL OF PAVEMENT | | |
0270 2510-6750600 9.000 EACH | 600.00000 5400.00] |
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0280 2511-6745900 550.000 SY | 8.00000 4400.00] |
REMOVAL OF SIDEWALK | | |
0290 2511-7526006 892.000 SY | 60.00000 53520.00| |
SIDEWALK, P.C. CONCRETE, 6 IN. \ | \
0300 2511-7528101 324.000 SF | 38.00000 12312.00| |
DETECTABLE WARNINGS | | \
0310 2512-1725256 900.000 LF | 45.00000 40500.00| |
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0320 2515-2475006 2479.000 SY | 62.00000 153698.00| |
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0330 2515-6745600 1213.800 SY | 7.00000 8496.60 | |
| | |

REMOVAL OF PAVED DRIVEWAY



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 7
Bid Order: 105 Contract ID: 44-5292-621 Primary County: HENRY
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) HAT60 | ( ) | ( )
| HAWKEYE PAVING CORP. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0340 2516-8625000 16.000 CY | 900.00000 14400.00] |
COMBINED CONCRETE SIDEWALK AND | | |
RETAINING WALL | |
0350 2518-6910000 13.000 EACH | 200.00000 2600.00 | \
SAFETY CLOSURE | |
0360 2527-9263109 122.000 STA | 80.00000 9760.00| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0370 2528-8445110 LUMP | 10000.00000 10000.00 | \
TRAFFIC CONTROL | |
0380 2528-8445113 30.000 EACH | 435.00000 13050.00] |
FLAGGERS \ \ \
0390 2529-5070110 751.700 SY | 82.00000 61639.40| |
PATCHES, FULL-DEPTH FINISH, BY AREA | \
0400 2529-5070120 66.000 EACH | 200.00000 13200.00] |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0410 2533-4980005 LUMP | 95000.00000 95000.00 | |
MOBILIZATION | | |
0420 2601-2634100 5.000 ACRE | 700.00000 3500.00 | \
MULCHING | | |
0430 2601-2636044 5.000 ACRE | 1200.00000 6000.00| |
SEEDING AND FERTILIZING (URBAN) | | |
0440 2602-0000020 2470.000 LF | 2.00000 4940.00 | |
SILT FENCE | | |
0450 2602-0000071 2470.000 LF | 0.25000 617.50] |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | \ \
DITCH CHECKS | | |
0460 2602-0010010 2.000 EACH | 500.00000 1000.00| \
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 2,079,020.10] $ | $
—————————————————————————————————————————— f—— - -
CONTRACT TOTALS | $ 2,079,020.10] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 106 1
Bid Order: 106 Contract ID: 52-7662-610 Primary County: JOHNSON
Letting Date: 160120 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: AWARD RECOMMENDED to METRO PAVERS, INC.
Contract Period: 40 WORK DAYS Late Start Date: 04/04/16

Project: STP-U-7662(610)--70-52
Work Type: PCC SIDEWALK/TRAIL
County: JOHNSON Prj Awd Amt: $320,420.73
Route: TRAIL
Location: IN THE CITY OF TIFFIN, ON CLEAR CREEK TRATIIL,
FROM IRELAND AV E EAST AND NORTH TO NEAR
TIFFIN WATER TREATMENT FACILITY

METRO PAVERS, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 ME380 METRO PAVERS, INC. $ 320,420.73 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 322,137.10 100.53 %
3 RA260 RATHJE CONSTRUCTION CO. $ 338,170.48 105.53 %
4 ST780 STREB CONSTRUCTION CO., INC. $ 339,752.93 106.03 %
5 VIO035 VIETH CONSTRUCTION CORPORATION $ 339,929.20 106.08 %
6 TS020 TSCHIGGFRIE EXCAVATING CO. $ 382,955.13 119.51 %
7 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 417,071.15 130.16 %
8 MI643 MILLER TRUCKING & EXCAVATING $ 559,472.19 174.60 %



IOWA DEPARTMENT OF TRANSPORTATION

UNCLASSIFIED PIPE CULVERT, 2000D RCP,

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 2
Bid Order: 106 Contract ID: 52-7662-610 Primary County: JOHNSON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) ME380 | ( 2 ) PE320 | ( 3 ) RA260
|[METRO PAVERS, INC. | PETERSON CONTRACTORS INC. |RATHJE CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 TRAIL ITEMS
\ \ \
0010 2101-0850001 0.100 ACRE | 35000.00000 3500.00] 35000.00000 3500.00] 7400.00000 740.00
CLEARING AND GRUBBING | | |
0020 2101-0850002 138.000 UNIT | 25.00000 3450.00] 30.00000 4140.00| 23.00000 3174.00
CLEARING AND GRUBBING | | |
0030 2102-2625000 770.000 CY | 9.00000 6930.00| 9.00000 6930.00| 10.00000 7700.00
EMBANKMENT-IN-PLACE | | |
0040 2102-2710070 659.300 CY | 7.00000 4615.10] 7.00000 4615.10] 13.00000 8570.90
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2105-8425005 100.000 cCY | 35.00000 3500.00| 35.00000 3500.00| 50.00000 5000.00
TOPSOIL, FURNISH AND SPREAD | | |
0060 2115-0100000 19.000 cCY | 34.25000 650.75] 38.50000 731.50] 53.00000 1007.00
MODIFIED SUBBASE | | |
0070 2123-7450000 69.100 sSTA | 315.00000 21766.50| 315.00000 21766.50| 205.00000 14165.50
SHOULDER CONSTRUCTION, EARTH | | |
0080 2201-0505080 83.700 SY | 46.00000 3850.20] 50.00000 4185.00| 61.60000 5155.92
BASE, STANDARD OR SLIP FORM P.C. | | |
CONCRETE, 8 1IN. | | |
0090 2402-2720000 55.000 CY | 18.50000 1017.50]| 18.50000 1017.50]| 10.00000 550.00
EXCAVATION, CLASS 20 | | |
0100 2414-6444100 108.000 LF | 105.00000 11340.00] 105.00000 11340.00] 100.00000 10800.00
STEEL PIPE PEDESTRIAN HAND RAILING | | |
0110 2415-2110806 20.000 LF | 1580.00000 31600.00]| 1580.00000 31600.00]| 990.00000 19800.00
PRECAST CONCRETE BOX CULVERT, 8 FT. X 6 | | |
FT. | | |
0120 2415-2200806 2.000 EACH | 10300.00000 20600.00| 10300.00000 20600.00| 12000.00000 24000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 8 FT. X 6 FT. | | \
0130 2417-0225030 1.000 EACH | 1050.00000 1050.00| 1050.00000 1050.00| 1000.00000 1000.00
APRONS, METAL, 30 IN. DIA. | | |
0140 2417-1040030 16.000 LF | 63.00000 1008.00| 63.00000 1008.00| 105.00000 1680.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | |
0150 2422-0360000 2.000 EACH | 1400.00000 2800.00| 1400.00000 2800.00| 1950.00000 3900.00
UNCLASSIFIED APRONS, 2000D RCP, 12-INCH | | |
Dia. | | \
0160 2422-1720000 16.000 LF | 74.00000 1184.00] 74.00000 1184.00| 75.00000 1200.00
| | |
| | |

12-INCH Dia.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 3
Bid Order: 106 Contract ID: 52-7662-610 Primary County: JOHNSON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) ME380 | ( 2 ) PE320 | ( 3 ) RA260
|[METRO PAVERS, INC. | PETERSON CONTRACTORS INC. |RATHJE CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2507-3250005 46.000 SY | 14.75000 678.50] 14.75000 678.50] 8.00000 368.00
ENGINEERING FABRIC | | |
0180 2507-6799000 LUMP | 2400.00000 2400.00| 2400.00000 2400.00] 4800.00000 4800.00
BANK SHAPING | |
0190 2507-6800061 102.000 TON | 43.50000 4437.00| 43.50000 4437.00] 54.00000 5508.00
REVETMENT, CLASS E | | |
0200 2511-0302600 3772.300 SY | 28.75000 108453.63| 29.00000 109396.70| 33.85000 127692.36
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. | | |
0210 2511-0310100 34.050 STA | 350.00000 11917.50] 350.00000 11917.50] 320.00000 10896.00
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | |
0220 2511-7528101 80.000 SF | 35.00000 2800.00| 35.00000 2800.00| 40.00000 3200.00
DETECTABLE WARNINGS | | |
0230 2519-3760000 4.000 EACH | 2000.00000 8000.00| 2105.00000 8420.00| 1200.00000 4800.00
ENTRANCE BOLLARD | | |
0240 2519-4200020 155.000 LF | 22.95000 3557.25] 23.00000 3565.00] 23.00000 3565.00
REMOVAL AND REINSTALLATION OF FENCE, | | |
CHAIN LINK | | |
0250 2524-9275100 164.000 LF | 16.00000 2624.00| 18.00000 2952.00| 16.00000 2624.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 IN. | | |
0260 2524-9325001 87.000 SF | 30.00000 2610.00| 32.00000 2784.00| 30.00000 2610.00
TYPE A SIGNS, SHEET ALUMINUM | | |
0270 2527-9263109 6.360 STA | 105.00000 667.80] 130.00000 826.80| 105.00000 667.80
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0280 2527-9263137 6.000 EACH | 100.00000 600.00| 105.00000 630.00| 100.00000 600.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0290 2528-8445110 LUMP | 2000.00000 2000.00| 2700.00000 2700.00| 2000.00000 2000.00
TRAFFIC CONTROL | | |
0300 2528-8445113 4.000 EACH | 435.00000 1740.00| 435.00000 1740.00| 435.00000 1740.00
FLAGGERS | | |
0310 2533-4980005 LUMP | 41000.00000 41000.00] 38300.00000 38300.00] 50250.00000 50250.00
MOBILIZATION | |
0320 2599-9999009 72.000 LF | 25.00000 1800.00| 28.00000 2016.00] 25.00000 1800.00
('"LINEAR FEET' ITEM) TREATED POSTS 6X6X | | |
0330 2601-2634100 1.000 ACRE | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
| \ \

MULCHING



Bid Order: 106
Letting Date: 01/20/16 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 52-7662-610

Run Date: 02/22/16
Page: 106 4

Primary County: JOHNSON

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0340 2601-2636043 1.000 ACRE
SEEDING AND FERTILIZING (RURAL)

0350 2601-2640350 47.400 SQ
SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

0360 2602-0000020 466.000 LF
SILT FENCE

0370 2602-0000071 466.000 LF

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0380 2602-0000101 260.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0390 2602-0010010 3.000 EACH
MOBILIZATIONS, EROSION CONTROL

SECTION TOTALS

CONTRACT TOTALS

( 1 ) ME380 \
METRO PAVERS, INC. \
|

UNIT PRICE AMOUNT |
_____________________________ +
1400.00000 1400.00]

|

20.00000 948.00|

|

\

2.00000 932.00]

\

0.50000 233.00]

|

|

1.00000 260.00|

|

\

500.00000 1500.00]|

|

$ 320,420.73]|
_____________________________ +
|

$ 320,420.

( 2 ) PE320
PETERSON CONTRACTORS INC.
UNIT PRICE AMOUNT |
1500.00000 1500.00]
|
20.00000 948.00 |
|
\
2.25000 1048.50]|
\
0.75000 349.50]
|
|
1.00000 260.00|
|
\
500.00000 1500.00]|
\
$ 322,137.10]
_____________________________ +
$ 322,137.10]

| ( 3 ) RA260
|RATHJE CONSTRUCTION CO.
\
UNIT PRICE AMOUNT
1500.00000 1500.00
20.00000 948.00
2.00000 932.00
1.00000 466.00
1.00000 260.00
500.00000 1500.00
$ 338,170.48
$ 338,170.48




IOWA DEPARTMENT OF TRANSPORTATION

UNCLASSIFIED PIPE CULVERT, 2000D RCP,

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 5
Bid Order: 106 Contract ID: 52-7662-610 Primary County: JOHNSON
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) ST780 | ( 5 ) VIO35 | ( 6 ) TS020
| STREB CONSTRUCTION CO., INC. |VIETH CONSTRUCTION CORP. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 TRAIL ITEMS
\ \ \
0010 2101-0850001 0.100 ACRE | 35000.00000 3500.00| 45000.00000 4500.00| 27885.00000 2788.50
CLEARING AND GRUBBING | | |
0020 2101-0850002 138.000 UNIT | 25.00000 3450.00] 33.00000 4554.00| 24.25000 3346.50
CLEARING AND GRUBBING | | |
0030 2102-2625000 770.000 CY | 9.00000 6930.00| 14.00000 10780.00] 14.10000 10857.00
EMBANKMENT-IN-PLACE | | |
0040 2102-2710070 659.300 CY | 7.00000 4615.10] 15.00000 9889.50| 16.45000 10845.49
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2105-8425005 100.000 cCY | 35.00000 3500.00| 60.00000 6000.00| 25.15000 2515.00
TOPSOIL, FURNISH AND SPREAD | | |
0060 2115-0100000 19.000 cCY | 34.25000 650.75] 80.00000 1520.00| 62.05000 1178.95
MODIFIED SUBBASE | | |
0070 2123-7450000 69.100 STA | 315.00000 21766.50| 250.00000 17275.00] 72.00000 4975.20
SHOULDER CONSTRUCTION, EARTH | | |
0080 2201-0505080 83.700 SY | 61.60000 5155.92| 67.00000 5607.90| 86.05000 7202.39
BASE, STANDARD OR SLIP FORM P.C. | | |
CONCRETE, 8 IN. | | |
0090 2402-2720000 55.000 CY | 18.50000 1017.50]| 26.00000 1430.00| 19.10000 1050.50
EXCAVATION, CLASS 20 | | |
0100 2414-6444100 108.000 LF | 105.00000 11340.00] 106.00000 11448.00| 99.65000 10762.20
STEEL PIPE PEDESTRIAN HAND RAILING | |
0110 2415-2110806 20.000 LF | 1580.00000 31600.00]| 1000.00000 20000.00| 1936.00000 38720.00
PRECAST CONCRETE BOX CULVERT, 8 FT. X 6 | |
FT. | | |
0120 2415-2200806 2.000 EACH | 10300.00000 20600.00 | 17500.00000 35000.00] 17403.00000 34806.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 8 FT. X 6 FT. | | I
0130 2417-0225030 1.000 EACH | 1050.00000 1050.00| 1200.00000 1200.00| 921.00000 921.00
APRONS, METAL, 30 IN. DIA. | | |
0140 2417-1040030 16.000 LF | 63.00000 1008.00| 150.00000 2400.00| 89.00000 1424.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | |
0150 2422-0360000 2.000 EACH | 1400.00000 2800.00| 325.00000 650.00 | 1546.00000 3092.00
UNCLASSIFIED APRONS, 2000D RCP, 12-INCH | | |
Dia. | | |
0160 2422-1720000 16.000 LF | 74.00000 1184.00| 125.00000 2000.00| 60.50000 968.00
| | |
| | \

12-INCH Dia.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 6
Bid Order: 106 Contract ID: 52-7662-610 Primary County: JOHNSON
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) ST780 | ( 5 ) VIO35 | ( 6 ) TS020
| STREB CONSTRUCTION CO., INC. |VIETH CONSTRUCTION CORP. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2507-3250005 46.000 SY | 14.75000 678.50] 6.00000 276.00]| 5.10000 234.60
ENGINEERING FABRIC | | |
0180 2507-6799000 LUMP | 2400.00000 2400.00| 3600.00000 3600.00| 2624.00000 2624.00
BANK SHAPING | |
0190 2507-6800061 102.000 TON | 43.50000 4437.00| 65.00000 6630.00| 50.30000 5130.60
REVETMENT, CLASS E | | |
0200 2511-0302600 3772.300 SY | 33.85000 127692.36/| 36.50000 137688.95]| 42.25000 159379.68
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. | | |
0210 2511-0310100 34.050 STA | 350.00000 11917.50] 125.00000 4256.25] 291.00000 9908.55
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | |
0220 2511-7528101 80.000 SF | 40.00000 3200.00] 43.00000 3440.00] 28.35000 2268.00
DETECTABLE WARNINGS | | |
0230 2519-3760000 4.000 EACH | 1105.00000 4420.00| 1225.00000 4900.00| 1271.00000 5084.00
ENTRANCE BOLLARD | | |
0240 2519-4200020 155.000 LF | 55.00000 8525.00| 25.00000 3875.00| 26.40000 4092.00
REMOVAL AND REINSTALLATION OF FENCE, | | |
CHAIN LINK | | |
0250 2524-9275100 164.000 LF | 16.00000 2624.00| 16.00000 2624.00| 18.40000 3017.60
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 IN. | | |
0260 2524-9325001 87.000 SF | 30.00000 2610.00| 30.00000 2610.00] 34.50000 3001.50
TYPE A SIGNS, SHEET ALUMINUM | | |
0270 2527-9263109 6.360 STA | 105.00000 667.80] 105.00000 667.80] 120.75000 767.97
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0280 2527-9263137 6.000 EACH | 100.00000 600.00| 100.00000 600.00| 115.00000 690.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0290 2528-8445110 LUMP | 2000.00000 2000.00| 2000.00000 2000.00| 2300.00000 2300.00
TRAFFIC CONTROL | | |
0300 2528-8445113 4.000 EACH | 435.00000 1740.00| 435.00000 1740.00| 435.00000 1740.00
FLAGGERS | | |
0310 2533-4980005 LUMP | 38000.00000 38000.00] 22600.00000 22600.00| 36672.00000 36672.00
MOBILIZATION | |
0320 2599-9999009 72.000 LF | 25.00000 1800.00| 18.00000 1296.00| 28.75000 2070.00
('"LINEAR FEET' ITEM) TREATED POSTS 6X6X | | |
0330 2601-2634100 1.000 ACRE | 1000.00000 1000.00| 1100.00000 1100.00| 1150.00000 1150.00
| | |

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 7
Bid Order: 106 Contract ID: 52-7662-610 Primary County: JOHNSON
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) ST780 | ( 5 ) VIO35 | ( 6 ) TS020
| STREB CONSTRUCTION CO., INC. |VIETH CONSTRUCTION CORP. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0340 2601-2636043 1.000 ACRE | 1400.00000 1400.00| 1700.00000 1700.00| 2875.00000 2875.00
SEEDING AND FERTILIZING (RURAL) | | |
0350 2601-2640350 47.400 SO | 20.00000 948.00] 22.00000 1042.80]| 23.00000 1090.20
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT | | \
0360 2602-0000020 466.000 LF | 2.00000 932.00] 2.00000 932.00] 2.30000 1071.80
SILT FENCE | | |
0370 2602-0000071 466.000 LF | 0.50000 233.00] 1.00000 466.00| 1.15000 535.90
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0380 2602-0000101 260.000 LF | 1.00000 260.00| 0.50000 130.00] 1.15000 299.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0390 2602-0010010 3.000 EACH | 500.00000 1500.00| 500.00000 1500.00| 500.00000 1500.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS \ S 339,752.93| S 339,929.20| S 382,955.13
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 339,752.93| $ 339,929.20| $ 382,955.13




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 8
Bid Order: 106 Contract ID: 52-7662-610 Primary County: JOHNSON
Letting Date: 01/20/16 10:00 A.M.
| ( 7 ) ABl12 | ( 8 ) MI643 | ( )
| ABSOLUTE CONCRETE CONSTRUCTI |MILLER TRUCKING & EXCAVATING |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 TRAIL ITEMS
\ \ \
0010 2101-0850001 0.100 ACRE | 35000.00000 3500.00]| 80000.00000 8000.00 |
CLEARING AND GRUBBING | | \
0020 2101-0850002 138.000 UNIT | 25.00000 3450.00 | 55.00000 7590.00 |
CLEARING AND GRUBBING | | |
0030 2102-2625000 770.000 CY | 9.00000 6930.00| 21.50000 16555.00|
EMBANKMENT-IN-PLACE | | |
0040 2102-2710070 659.300 CY | 7.00000 4615.10| 24.00000 15823.20|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0050 2105-8425005 100.000 CY | 35.00000 3500.00]| 70.00000 7000.00]|
TOPSOIL, FURNISH AND SPREAD | | |
0060 2115-0100000 19.000 CY | 34.25000 650.75] 50.00000 950.00]
MODIFIED SUBBASE | | |
0070 2123-7450000 69.100 STA | 315.00000 21766.50]| 500.00000 34550.00|
SHOULDER CONSTRUCTION, EARTH | | |
0080 2201-0505080 83.700 SY | 250.00000 20925.00]| 85.00000 7114.50|
BASE, STANDARD OR SLIP FORM P.C. | | |
CONCRETE, 8 IN. | | |
0090 2402-2720000 55.000 CY | 18.50000 1017.50]| 70.00000 3850.00|
EXCAVATION, CLASS 20 | \ \
0100 2414-6444100 108.000 LF | 105.00000 11340.00| 130.00000 14040.00|
STEEL PIPE PEDESTRIAN HAND RAILING | | \
0110 2415-2110806 20.000 LF | 1580.00000 31600.00| 2200.00000 44000.00 |
PRECAST CONCRETE BOX CULVERT, 8 FT. X 6 | | |
FT. \ \ \
0120 2415-2200806 2.000 EACH | 10300.00000 20600.00 | 33000.00000 66000.00 |
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 8 FT. X 6 FT. | | |
0130 2417-0225030 1.000 EACH | 1050.00000 1050.00| 800.00000 800.00 |
APRONS, METAL, 30 IN. DIA. \ | |
0140 2417-1040030 16.000 LF | 63.00000 1008.00]| 135.00000 2160.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | |
30 IN. DIA. | | |
0150 2422-0360000 2.000 EACH | 1400.00000 2800.00 | 1800.00000 3600.00 |
UNCLASSIFIED APRONS, 2000D RCP, 12-INCH | | |
Dia. | | |
0160 2422-1720000 16.000 LF | 74.00000 1184.00| 125.00000 2000.00|
UNCLASSIFIED PIPE CULVERT, 2000D RCP, | | |
| \ \

12-INCH Dia.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 9
Bid Order: 106 Contract ID: 52-7662-610 Primary County: JOHNSON
Letting Date: 01/20/16 10:00 A.M.
| ( 7 ) ABl12 | ( 8 ) MIo643 | ( )
|ABSOLUTE CONCRETE CONSTRUCTI |MILLER TRUCKING & EXCAVATING |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2507-3250005 46.000 SY | 14.75000 678.50] 5.00000 230.00]
ENGINEERING FABRIC | | |
0180 2507-6799000 LUMP | 2400.00000 2400.00] 3500.00000 3500.00]
BANK SHAPING | |
0190 2507-6800061 102.000 TON | 43.50000 4437.00| 65.00000 6630.00|
REVETMENT, CLASS E | | |
0200 2511-0302600 3772.300 SY | 45.00000 169753.50]| 52.00000 196159.60|
RECREATIONAL TRAIL, PORTLAND CEMENT | |
CONCRETE, 6 IN. | | |
0210 2511-0310100 34.050 STA | 350.00000 11917.50] 250.00000 8512.50]|
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | |
0220 2511-7528101 80.000 SF | 35.00000 2800.00| 45.00000 3600.00]
DETECTABLE WARNINGS | | |
0230 2519-3760000 4.000 EACH | 1105.00000 4420.00| 1275.00000 5100.00]
ENTRANCE BOLLARD | | |
0240 2519-4200020 155.000 LF | 55.00000 8525.00| 26.50000 4107.50]
REMOVAL AND REINSTALLATION OF FENCE, | | |
CHAIN LINK | | |
0250 2524-9275100 164.000 LF \ 16.00000 2624.00| 18.50000 3034.00]
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 IN. | | |
0260 2524-9325001 87.000 SF | 30.00000 2610.00| 34.75000 3023.25]
TYPE A SIGNS, SHEET ALUMINUM | | |
0270 2527-9263109 6.360 STA | 105.00000 667.80] 121.50000 772.74 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0280 2527-9263137 6.000 EACH | 100.00000 600.00| 115.75000 694.50|
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0290 2528-8445110 LUMP | 2000.00000 2000.00| 2500.00000 2500.00|
TRAFFIC CONTROL | | |
0300 2528-8445113 4.000 EACH | 435.00000 1740.00| 435.00000 1740.00|
FLAGGERS | | |
0310 2533-4980005 LUMP | 50000.00000 50000.00] 74900.00000 74900.00|
MOBILIZATION | |
0320 2599-9999009 72.000 LF | 25.00000 1800.00| 28.00000 2016.00]
('"LINEAR FEET' ITEM) TREATED POSTS 6X6X | | |
0330 2601-2634100 1.000 ACRE | 2000.00000 2000.00| 800.00000 800.00]
| | |

MULCHING



Bid Order: 106
Letting Date: 01/20/16 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 52-7662-610

Run Date: 02/22/16
Page: 106 10

Primary County: JOHNSON

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0340 2601-2636043 1.000 ACRE
SEEDING AND FERTILIZING (RURAL)

0350 2601-2640350 47.400 SQ
SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

0360 2602-0000020 466.000 LF
SILT FENCE

0370 2602-0000071 466.000 LF

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0380 2602-0000101 260.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0390 2602-0010010 3.000 EACH
MOBILIZATIONS, EROSION CONTROL

SECTION TOTALS

CONTRACT TOTALS

( 7 ) ABl12 \
ABSOLUTE CONCRETE CONSTRUCTI |
\

UNIT PRICE AMOUNT |
_____________________________ +
3500.00000 3500.00|

|

45.00000 2133.00]

|

\

5.00000 2330.00]

|

3.00000 1398.00|

|

\

5.00000 1300.00]

\

|

500.00000 1500.00]|

|

$ 417,071.15]|
_____________________________ +
|

$ 417,071.

( 8 ) MIe43 \
MILLER TRUCKING & EXCAVATING |
\

UNIT PRICE AMOUNT |
3200.00000 3200.00]

\

23.50000 1113.90]

|

\

3.00000 1398.00|

\

1.25000 582.50]

|

\

1.25000 325.00]

\

|

500.00000 1500.00]|

|

$ 559,472.19|
_____________________________ +
$ 559,472.19|

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 107 1
Bid Order: 107 Contract ID: 57-1187-703 Primary County: LINN
Letting Date: 160120 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: AWARD RECOMMENDED to HORSFIELD CONSTRUCTION, INC & SUBSIDIARY
Contract Period: 20 WORK DAYS Late Start Date: 04/11/16

Project: STP-U-1187(703)--70-57
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: LINN Prj Awd Amt: $2,180,979.80
Route: C AVE
Location: IN THE CITY OF CEDAR RAPIDS, C AVE. NE:
WIDEN FROM COLLINS R D TO BLAIRS FERRY RD

HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1  HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $ 2,180,979.80 100.00 %
2 RA260 RATHJE CONSTRUCTION CO. $ 2,211,807.72 101.41 %
3 PI045 PIRC-TOBIN CONSTRUCTION, INC. $ 2,319,336.86 106.34 %
4  CR334 CROELL AND SUBSIDIARY $ 2,445,955.84 112.14 %
5 ME380 METRO PAVERS, INC. $ 2,460,804.73 112.83 %
6  HA760 HAWKEYE PAVING CORP. $ 2,859,512.20 131.11 %
7 TS020 TSCHIGGFRIE EXCAVATING CO. $ 3,121,913.65 143.14 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 2
Bid Order: 107 Contract ID: 57-1187-703 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) HO641 | ( 2 ) RA260 | ( 3 ) PI045
| HORSFIELD CONSTRUCTION, INC |RATHJE CONSTRUCTION CO. | PIRC-TOBIN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 RAODWAY ITEMS - DIVISION 1
\ \ \
0010 2101-0850002 233.000 UNIT | 34.50000 8038.50| 20.00000 4660.00 | 40.00000 9320.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 11240.000 cCY | 10.50000 118020.00] 9.50000 106780.00 | 10.50000 118020.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425005 1357.000 CY | 26.00000 35282.00| 28.00000 37996.00 | 20.00000 27140.00
TOPSOIL, FURNISH AND SPREAD | \ \
0040 2105-8425015 2510.000 CY | 12.00000 30120.00] 18.00000 45180.00 | 10.00000 25100.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2109-8225100 21.000 STA | 1100.00000 23100.00] 850.00000 17850.00 | 2000.00000 42000.00
SPECIAL COMPACTION OF SUBGRADE | | |
0060 2115-0100000 4914.000 CY | 35.50000 174447.00] 33.00000 162162.00] 30.00000 147420.00
MODIFIED SUBBASE \ \ \
0070 2301-1033060 2128.000 SY | 38.00000 80864.00 | 34.70000 73841.60 | 38.50000 81928.00
STANDARD OR SLIP FORM PORTLAND CEMENT | \
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 6 IN. | | |
0080 2301-1033100 17763.000 SY | 45.00000 799335.00]| 45.00000 799335.00]| 50.00000 888150.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | | |
0090 2301-4875004 640.000 SY | 55.00000 35200.00 | 31.00000 19840.00 | 35.00000 22400.00
MEDIAN, P.C. CONCRETE, 4 IN. | | |
0100 2316-0000110 13322.000 EACH | 1.00000 13322.00] 1.00000 13322.00]| 1.00000 13322.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
0110 2401-6745356 2.000 EACH | 350.00000 700.00 | 800.00000 1600.00| 350.00000 700.00
REMOVAL OF CONCRETE FOOTINGS OF LIGHT | | |
POLES | | |
0120 2401-6745910 11.000 EACH | 100.00000 1100.00| 75.00000 825.00 | 100.00000 1100.00
REMOVAL OF SIGN | | |
0130 2435-0250248 1.000 EACH | 3100.00000 3100.00| 3000.00000 3000.00| 3250.00000 3250.00
INTAKE, SW-502, 48 IN. | | I
0140 2435-0250700 21.000 EACH | 2750.00000 57750.00] 2500.00000 52500.00] 3250.00000 68250.00
INTAKE, SW-507 [ | |
0150 2435-0250714 11.000 EACH | 1500.00000 16500.00] 1600.00000 17600.00] 1750.00000 19250.00
INTAKE, SW-507 MODIFIED, TOP ONLY | | [
0160 2435-0250814 2.000 EACH | 1500.00000 3000.00]| 2800.00000 5600.00 | 1850.00000 3700.00
| | |

INTAKE, SW-508 MODIFIED, TOP ONLY



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 3
Bid Order: 107 Contract ID: 57-1187-703 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) HO641 | ( 2 ) RA260 | ( 3 ) PI045
| HORSFIELD CONSTRUCTION, INC |RATHJE CONSTRUCTION CO. | PIRC-TOBIN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0170 2435-0251100 1.000 EACH | 2500.00000 2500.00] 2900.00000 2900.00] 2250.00000 2250.00
INTAKE, SW-511 | |
0180 2435-0600020 1.000 EACH | 2000.00000 2000.00] 1850.00000 1850.00] 1250.00000 1250.00
MANHOLE ADJUSTMENT, MAJOR | | \
0190 2502-8213206 5824.000 LF | 10.00000 58240.00| 12.00000 69888.00] 12.00000 69888.00
SUBDRAIN, PVC, STANDARD, PERFORATED, 6 | |
IN. | | I
0200 2502-8221303 59.000 EACH | 175.00000 10325.00] 100.00000 5900.00| 150.00000 8850.00
SUBDRAIN OUTLET, DR-303 | | |
0210 2503-0114215 845.000 LF | 44.00000 37180.00| 49.00000 41405.00| 65.00000 54925.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | |
0220 2510-6745850 14731.000 SY | 7.00000 103117.00] 7.00000 103117.00] 5.00000 73655.00
REMOVAL OF PAVEMENT | | |
0230 2510-6750600 14.000 EACH | 500.00000 7000.00 | 300.00000 4200.00] 200.00000 2800.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0240 2511-0301200 63.000 SY | 40.00000 2520.00] 34.00000 2142.00] 10.00000 630.00
RECREATIONAL TRAIL, HOT MIX ASPHALT, 2 | |
IN. | | |
0250 2511-6745900 253.000 SY | 10.00000 2530.00] 7.00000 1771.00] 11.50000 2909.50
REMOVAL OF SIDEWALK | | |
0260 2511-7526005 1796.000 SY | 35.00000 62860.00] 31.20000 56035.20| 40.00000 71840.00
SIDEWALK, P.C. CONCRETE, 5 IN. | | |
0270 2511-7526006 137.000 SY | 43.00000 5891.00] 36.00000 4932.00] 53.50000 7329.50
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0280 2511-7528101 186.000 SF | 30.00000 5580.00] 26.00000 4836.00] 34.50000 6417.00
DETECTABLE WARNINGS | | \
0290 2519-3300600 640.000 LF | 3.75000 2400.00] 3.75000 2400.00] 4.00000 2560.00
FENCE, SAFETY | |
0300 2524-9276010 424.000 LF | 9.25000 3922.00] 9.25000 3922.00] 10.00000 4240.00
PERFORATED SQUARE STEEL TUBE POSTS | | |
0310 2524-9325001 260.000 SF | 22.00000 5720.00] 22.00000 5720.00] 25.00000 6500.00
TYPE A SIGNS, SHEET ALUMINUM | | \
0320 2525-0000100 LUMP | 174000.00000 174000.00| 174000.00000 174000.00| 180000.00000 180000.00
TRAFFIC SIGNALIZATION | | |
0330 2525-0000120 LUMP | 2400.00000 2400.00] 2400.00000 2400.00] 5000.00000 5000.00
REMOVAL OF TRAFFIC SIGNALIZATION | | |
0340 2526-8285000 LUMP | 13500.00000 13500.00| 10400.00000 10400.00| 15000.00000 15000.00
| | |

CONSTRUCTION SURVEY



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 4
Bid Order: 107 Contract ID: 57-1187-703 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| 1 ) HO641 | ( 2 ) RA260 | ( 3 ) PI045
| HORSFIELD CONSTRUCTION, INC |RATHJE CONSTRUCTION CO. | PIRC-TOBIN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0350 2527-9263126 18.910 STA | 260.00000 4916.60 | 258.50000 4888.24 | 296.50000 5606.82
PERMANENT TAPE MARKINGS, PROFILED | | |
PAVEMENT MARKING TAPE 24 IN. WHITE STOP | \
BAR | | |
0360 2527-9263126 31.040 STA | 225.00000 6984.00 | 225.00000 6984.00 | 250.00000 7760.00
PERMANENT TAPE MARKINGS, PROFILED | | |
PAVEMENT MARKING TAPE 4 IN. WHITE | | |
0370 2527-9263126 17.150 STA | 260.00000 4459.00] 260.00000 4459.00] 296.50000 5084.98
PERMANENT TAPE MARKINGS, PROFILED | | |
PAVEMENT MARKING TAPE 4 IN.YELLOW | | |
0380 2527-9263126 2.260 STA | 900.00000 2034.00] 893.00000 2018.18] 1000.00000 2260.00
PERMANENT TAPE MARKINGS, PROFILED | \ \
PAVEMENT MARKING TAPE 8 IN. YELLOW | | |
0390 2527-9263126 24.300 STA | 300.00000 7290.00] 298.00000 7241 .40 350.00000 8505.00
PERMANENT TAPE MARKINGS, PROFILED | | |
PAVEMENT MARKING TAPE WHITE CROSSWALK | | |
BARS | | |
0400 2527-9263156 24.000 EACH | 275.00000 6600.00| 275.00000 6600.00| 325.00000 7800.00
PRE-CUT SYMBOLS AND LEGENDS, PROFILED | | |
PAVEMENT MARKING TAPE | | |
0410 2527-9263180 10.500 sSTA | 82.00000 861.00] 82.00000 861.00] 93.50000 981.75
PAVEMENT MARKINGS REMOVED | | |
0420 2527-9270111 18.910 STA | 70.00000 1323.70] 70.00000 1323.70] 80.00000 1512.80
GROOVES CUT FOR PAVEMENT MARKINGS FOR | | |
24 IN. STOP BAR | | |
0430 2527-9270111 48.190 STA | 30.00000 1445.70] 30.00000 1445.70] 34.50000 1662.56
GROOVES CUT FOR PAVEMENT MARKINGS FOR 4 | | |
IN.WHITE AND YELLOW | | |
0440 2527-9270111 2.260 STA | 400.00000 904.00| 400.00000 904.00| 460.00000 1039.60
GROOVES CUT FOR PAVEMENT MARKINGS FOR 8 | | |
IN. YELLOW | | I
0450 2527-9270111 24.300 STA | 65.00000 1579.50] 65.00000 1579.50] 74.50000 1810.35
GROOVES CUT FOR PAVEMENT MARKINGS FOR | | |
WHITE CROSSWALK | | |
0460 2527-9270120 24.000 EACH | 105.00000 2520.00] 105.00000 2520.00] 120.00000 2880.00
GROOVES CUT FOR SYMBOLS AND LEGENDS | | |
0470 2528-8400256 2.000 EACH | 4200.00000 8400.00] 4200.00000 8400.00] 5000.00000 10000.00
TEMPORARY TRAFFIC SIGNALS | | |
0480 2528-8445110 LUMP | 12000.00000 12000.00| 12000.00000 12000.00| 14500.00000 14500.00
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 5
Bid Order: 107 Contract ID: 57-1187-703 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) HO641 | ( 2 ) RA260 | ( 3 ) PI045
| HORSFIELD CONSTRUCTION, INC |RATHJE CONSTRUCTION CO. | PIRC-TOBIN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0490 2528-9290050 10.000 CDAY | 80.00000 800.00 | 80.00000 800.00 | 100.00000 1000.00
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | | |
0500 2533-4980005 LUMP | 150000.00000 150000.00] 210000.00000 210000.00] 185000.00000 185000.00
MOBILIZATION | | |
0510 2555-0000010 LUMP | 1000.00000 1000.00| 1800.00000 1800.00| 2500.00000 2500.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0520 2599-9999005 4.000 EACH | 250.00000 1000.00| 250.00000 1000.00| 325.00000 1300.00
('"EACH' ITEM) CONCRETE PAD FOR WATER | | |
MAIN TEST STATION | | \
0530 2599-9999005 38.000 EACH | 150.00000 5700.00| 150.00000 5700.00| 75.00000 2850.00
('"EACH' ITEM) INLET PROTECTION, INSTALL | | |
AND REMOVE | | |
0540 2599-9999005 11.000 EACH | 500.00000 5500.00] 580.00000 6380.00] 500.00000 5500.00
('"EACH' ITEM) SUBDRAIN, CLEANOUTS, 6 IN | | |
PVC, TYPE A-1 | |
0550 2599-9999005 2.000 EACH | 750.00000 1500.00| 1500.00000 3000.00| 1800.00000 3600.00
('"EACH' ITEM) SW 603, TYPE R, CASTING | | |
AND | | \
0560 2599-9999009 210.000 LF | 12.00000 2520.00] 25.00000 5250.00] 22.50000 4725.00
('"LINEAR FEET' ITEM) WATER MAIN | | |
INSULATION | | |
0570 2601-2634150 3.300 ACRE | 1500.00000 4950.00] 1500.00000 4950.00| 1600.00000 5280.00
MULCHING, WOOD CELLULOSE FIBER | | |
0580 2601-2636044 2.300 ACRE | 2500.00000 5750.00] 1700.00000 3910.00] 1500.00000 3450.00
SEEDING AND FERTILIZING (URBAN) \ \ |
0590 2601-2642120 1.000 ACRE | 2500.00000 2500.00] 1300.00000 1300.00| 850.00000 850.00
STABILIZING CROP - SEEDING AND | \ |
FERTILIZING (URBAN) | | |
0600 2602-0000306 1704.000 LF | 1.90000 3237.60] 3.00000 5112.00] 2.00000 3408.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 6 IN. DIA. | | |
0610 2602-0000350 4704.000 LF | 0.30000 1411.20]| 0.30000 1411.20| 0.25000 1176.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | \
0620 2610-0000120 79.000 EACH | 400.00000 31600.00| 500.00000 39500.00| 500.00000 39500.00
TREES | | |
0630 2610-0000214 14.000 CY | 45.00000 630.00] 40.00000 560.00| 50.00000 700.00
MULCH, WOOD CHIPS | | \
SECTION TOTALS | S 2,180,979.80] S 2,211,807.72] S 2,319,336.86
—————————————————————————————————————————— i et
CONTRACT TOTALS | S 2,180,979.80] S 2,211,807.72| S 2,319,336.86




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 6
Bid Order: 107 Contract ID: 57-1187-703 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) CR334 | ( 5 ) ME380 | ( 6 ) HA760
| CROELL AND SUBSIDIARY |[METRO PAVERS, INC. | HAWKEYE PAVING CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
SECTION 0001 RAODWAY ITEMS - DIVISION 1
\ \ \
0010 2101-0850002 233.000 UNIT | 32.00000 7456.00]| 32.00000 7456.00| 32.00000 7456.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 11240.000 cCY | 15.50000 174220.00] 15.50000 174220.00] 16.00000 179840.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425005 1357.000 CY | 27.00000 36639.00 | 27.00000 36639.00 | 27.00000 36639.00
TOPSOIL, FURNISH AND SPREAD | | |
0040 2105-8425015 2510.000 cCY | 14.00000 35140.00 | 14.00000 35140.00 | 14.00000 35140.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2109-8225100 21.000 sSTA | 200.00000 4200.00] 200.00000 4200.00] 1500.00000 31500.00
SPECIAL COMPACTION OF SUBGRADE | | |
0060 2115-0100000 4914.000 CY | 37.00000 181818.00] 37.00000 181818.00] 56.00000 275184.00
MODIFIED SUBBASE | | |
0070 2301-1033060 2128.000 SY | 52.61000 111954.08]| 44.50000 94696.00 | 61.00000 129808.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 6 IN. | | |
0080 2301-1033100 17763.000 sSY | 48.98000 870031.74| 50.50000 897031.50] 66.00000 1172358.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 10 IN. | | |
0090 2301-4875004 640.000 sSY | 55.00000 35200.00 | 33.35000 21344.00] 50.00000 32000.00
MEDIAN, P.C. CONCRETE, 4 IN. | | |
0100 2316-0000110 13322.000 EACH | 1.00000 13322.00| 1.00000 13322.00| 1.00000 13322.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
0110 2401-6745356 2.000 EACH | 2500.00000 5000.00] 2500.00000 5000.00] 2500.00000 5000.00
REMOVAL OF CONCRETE FOOTINGS OF LIGHT | | |
POLES | | |
0120 2401-6745910 11.000 EACH | 250.00000 2750.00] 75.00000 825.00] 100.00000 1100.00
REMOVAL OF SIGN | | |
0130 2435-0250248 1.000 EACH | 4350.00000 4350.00] 4350.00000 4350.00] 4400.00000 4400.00
INTAKE, SW-502, 48 IN. | | I
0140 2435-0250700 21.000 EACH | 4200.00000 88200.00 | 4200.00000 88200.00 | 4200.00000 88200.00
INTAKE, SW-507 | | |
0150 2435-0250714 11.000 EACH | 850.00000 9350.00 | 850.00000 9350.00| 900.00000 9900.00
INTAKE, SW-507 MODIFIED, TOP ONLY | | |
0160 2435-0250814 2.000 EACH | 1200.00000 2400.00| 1200.00000 2400.00 | 1200.00000 2400.00
| | |

INTAKE, SW-508 MODIFIED, TOP ONLY



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 7
Bid Order: 107 Contract ID: 57-1187-703 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) CR334 | ( 5 ) ME380 | ( 6 ) HA760
| CROELL AND SUBSIDIARY |[METRO PAVERS, INC. | HAWKEYE PAVING CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0170 2435-0251100 1.000 EACH | 3600.00000 3600.00] 3600.00000 3600.00] 3600.00000 3600.00
INTAKE, SW-511 | |
0180 2435-0600020 1.000 EACH | 1100.00000 1100.00] 1100.00000 1100.00] 1100.00000 1100.00
MANHOLE ADJUSTMENT, MAJOR | | |
0190 2502-8213206 5824.000 LF | 10.38000 60453.12 | 11.00000 64064.00 | 12.00000 69888.00
SUBDRAIN, PVC, STANDARD, PERFORATED, 6 | | |
IN. | | \
0200 2502-8221303 59.000 EACH | 300.00000 17700.00 | 240.00000 14160.00 | 250.00000 14750.00
SUBDRAIN OUTLET, DR-303 | | |
0210 2503-0114215 845.000 LF | 64.00000 54080.00 | 64.00000 54080.00 | 65.00000 54925.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | I
0220 2510-6745850 14731.000 SY | 8.00000 117848.00| 8.00000 117848.00| 9.00000 132579.00
REMOVAL OF PAVEMENT | | |
0230 2510-6750600 14.000 EACH | 350.00000 4900.00] 350.00000 4900.00] 350.00000 4900.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0240 2511-0301200 63.000 SY | 34.00000 2142.00] 48.50000 3055.50] 50.00000 3150.00
RECREATIONAL TRAIL, HOT MIX ASPHALT, 2 | | |
IN. | | |
0250 2511-6745900 253.000 SY | 12.00000 3036.00] 12.00000 3036.00] 12.00000 3036.00
REMOVAL OF SIDEWALK | | |
0260 2511-7526005 1796.000 sSY | 34.00000 61064.00 | 35.75000 64207.00 | 44.00000 79024.00
SIDEWALK, P.C. CONCRETE, 5 IN. | | |
0270 2511-7526006 137.000 SY | 37.00000 5069.00] 39.25000 5377.25| 79.00000 10823.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0280 2511-7528101 186.000 SF | 45.00000 8370.00| 35.00000 6510.00 | 40.00000 7440.00
DETECTABLE WARNINGS | | |
0290 2519-3300600 640.000 LF | 3.50000 2240.00] 3.75000 2400.00] 4.00000 2560.00
FENCE, SAFETY | |
0300 2524-9276010 424.000 LF | 10.00000 4240.00] 9.25000 3922.00] 14.00000 5936.00
PERFORATED SQUARE STEEL TUBE POSTS | | |
0310 2524-9325001 260.000 SF | 20.00000 5200.00] 22.00000 5720.00] 15.00000 3900.00
TYPE A SIGNS, SHEET ALUMINUM | | |
0320 2525-0000100 LUMP | 195575.00000 195575.00| 173685.36000 173685.36| 175000.00000 175000.00
TRAFFIC SIGNALIZATION | | |
0330 2525-0000120 LUMP | 3550.00000 3550.00] 2400.00000 2400.00] 2500.00000 2500.00
REMOVAL OF TRAFFIC SIGNALIZATION | | |
0340 2526-8285000 LUMP | 14000.00000 14000.00 | 14000.00000 14000.00 | 15000.00000 15000.00
| | |

CONSTRUCTION SURVEY



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 8
Bid Order: 107 Contract ID: 57-1187-703 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
4 ) CR334 5 ) ME380 6 ) HA760

=
o~

(
CROELL AND SUBSIDIARY ETRO PAVERS, INC. AWKEYE PAVING CORP.

LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0350 2527-9263126 18.910 STA | 310.00000 5862.10] 258.50000 4888.24 | 260.00000 4916.60
PERMANENT TAPE MARKINGS, PROFILED | | |
PAVEMENT MARKING TAPE 24 IN. WHITE STOP | | |
BAR \ \ \
0360 2527-9263126 31.040 STA | 250.00000 7760.00] 225.00000 6984.00 | 230.00000 7139.20
PERMANENT TAPE MARKINGS, PROFILED | \ \
PAVEMENT MARKING TAPE 4 IN. WHITE | | |
0370 2527-9263126 17.150 STA | 250.00000 4287.50] 260.00000 4459.00] 260.00000 4459.00
PERMANENT TAPE MARKINGS, PROFILED | | |
PAVEMENT MARKING TAPE 4 IN.YELLOW | | |
0380 2527-9263126 2.260 STA | 250.00000 565.00] 893.00000 2018.18] 900.00000 2034.00
PERMANENT TAPE MARKINGS, PROFILED | | |
PAVEMENT MARKING TAPE 8 IN. YELLOW \ \
0390 2527-9263126 24.300 STA | 310.00000 7533.00] 298.00000 7241 .40 300.00000 7290.00
PERMANENT TAPE MARKINGS, PROFILED | \ \
PAVEMENT MARKING TAPE WHITE CROSSWALK | | |
BARS | | |
0400 2527-9263156 24.000 EACH | 335.00000 8040.00] 275.00000 6600.00| 300.00000 7200.00
PRE-CUT SYMBOLS AND LEGENDS, PROFILED | | |
PAVEMENT MARKING TAPE | | |
0410 2527-9263180 10.500 sSTA | 150.00000 1575.00] 82.00000 861.00] 85.00000 892.50
PAVEMENT MARKINGS REMOVED \ \ \
0420 2527-9270111 18.910 STA | 150.00000 2836.50] 70.00000 1323.70] 70.00000 1323.70
GROOVES CUT FOR PAVEMENT MARKINGS FOR | \ \
24 IN. STOP BAR | | |
0430 2527-9270111 48.190 STA | 100.00000 4819.00] 30.00000 1445.70] 30.00000 1445.70
GROOVES CUT FOR PAVEMENT MARKINGS FOR 4 | | |
IN.WHITE AND YELLOW | | |
0440 2527-9270111 2.260 STA | 100.00000 226.00] 400.00000 904.00| 400.00000 904.00
GROOVES CUT FOR PAVEMENT MARKINGS FOR 8 | | |
IN. YELLOW \ \ \
0450 2527-9270111 24.300 STA | 150.00000 3645.00] 65.00000 1579.50] 65.00000 1579.50
GROOVES CUT FOR PAVEMENT MARKINGS FOR | | |
WHITE CROSSWALK | | |
0460 2527-9270120 24.000 EACH | 100.00000 2400.00] 105.00000 2520.00] 105.00000 2520.00
GROOVES CUT FOR SYMBOLS AND LEGENDS | | |
0470 2528-8400256 2.000 EACH | 1670.00000 3340.00] 4200.00000 8400.00] 4200.00000 8400.00
TEMPORARY TRAFFIC SIGNALS | | |
0480 2528-8445110 LUMP | 9990.00000 9990.00 | 12000.00000 12000.00| 20000.00000 20000.00
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 9
Bid Order: 107 Contract ID: 57-1187-703 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) CR334 | ( 5 ) ME380 | ( 6 ) HA760
| CROELL AND SUBSIDIARY IMETRO PAVERS, INC. | HAWKEYE PAVING CORP.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0490 2528-9290050 10.000 CDAY | 70.00000 700.00 | 80.00000 800.00 | 90.00000 900.00
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | |
0500 2533-4980005 LUMP | 166800.00000 166800.00| 193500.00000 193500.00] 100000.00000 100000.00
MOBILIZATION | | |
0510 2555-0000010 LUMP | 2000.00000 2000.00| 10000.00000 10000.00| 3000.00000 3000.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0520 2599-9999005 4.000 EACH | 100.00000 400.00| 2450.00000 9800.00] 800.00000 3200.00
('"EACH' ITEM) CONCRETE PAD FOR WATER | |
MAIN TEST STATION | | |
0530 2599-9999005 38.000 EACH | 135.00000 5130.00] 150.00000 5700.00| 150.00000 5700.00
('"EACH' ITEM) INLET PROTECTION, INSTALL | | |
AND REMOVE | | |
0540 2599-9999005 11.000 EACH | 520.00000 5720.00] 275.00000 3025.00] 300.00000 3300.00
('"EACH' ITEM) SUBDRAIN, CLEANOUTS, 6 IN | | |
PVC, TYPE A-1 | |
0550 2599-9999005 2.000 EACH | 400.00000 800.00 | 400.00000 800.00 | 400.00000 800.00
('"EACH' ITEM) SW 603, TYPE R, CASTING \ |
AND | | |
0560 2599-9999009 210.000 LF | 25.00000 5250.00] 25.00000 5250.00| 25.00000 5250.00
('"LINEAR FEET' ITEM) WATER MAIN | | |
INSULATION | | |
0570 2601-2634150 3.300 ACRE | 1500.00000 4950.00] 1950.00000 6435.00] 2000.00000 6600.00
MULCHING, WOOD CELLULOSE FIBER | | |
0580 2601-2636044 2.300 ACRE | 2500.00000 5750.00] 1250.00000 2875.00] 1300.00000 2990.00
SEEDING AND FERTILIZING (URBAN) | | |
0590 2601-2642120 1.000 ACRE | 2500.00000 2500.00] 1250.00000 1250.00]| 1300.00000 1300.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | \ |
0600 2602-0000306 1704.000 LF | 1.90000 3237.60] 1.75000 2982.00| 2.00000 3408.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 6 IN. DIA. | | |
0610 2602-0000350 4704.000 LF | 0.30000 1411.20| 0.35000 1646.40| 0.50000 2352.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0620 2610-0000120 79.000 EACH | 400.00000 31600.00| 440.00000 34760.00| 450.00000 35550.00
TREES | | |
0630 2610-0000214 14.000 CY | 45.00000 630.00] 50.00000 700.00 | 50.00000 700.00
MULCH, WOOD CHIPS | | |
SECTION TOTALS | S 2,445,955.84 | S 2,460,804.73] S 2,859,512.20
—————————————————————————————————————————— i et R
CONTRACT TOTALS | S 2,445,955.84 | S 2,460,804.73] S 2,859,512.20




Bid Order: 107

IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 10

Contract ID: 57-1187-703 Primary County: LINN

Letting Date: 01/20/16 10:00 A.M.
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY
SECTION 0001  RAODWAY ITEMS - DIVISION 1
0010 2101-0850002 233.000 UNIT
CLEARING AND GRUBBING
0020 2102-2710070 11240.000 CY

EXCAVATION, CLASS 10, ROADWAY AND BORRO

0030 2105-8425005 1357.000 cCy
TOPSOIL, FURNISH AND SPREAD

0040 2105-8425015 2510.000 cCY
TOPSOIL, STRIP, SALVAGE AND SPREAD

0050 2109-8225100 21.000 sTA
SPECIAL COMPACTION OF SUBGRADE

0060 2115-0100000 4914.000 CY
MODIFIED SUBBASE

0070 2301-1033060 2128.000 sY

STANDARD OR SLIP FORM PORTLAND CEMENT
CONCRETE PAVEMENT, CLASS C, CLASS 3

DURABILITY, 6 IN.
0080 2301-1033100

17763.000

SY

STANDARD OR SLIP FORM PORTLAND CEMENT
CONCRETE PAVEMENT, CLASS C, CLASS 3

DURABILITY, 10 IN.

0090 2301-4875004 640.000 sY
MEDIAN, P.C. CONCRETE, 4 IN.
0100 2316-0000110 13322.000 EACH

PAYMENT ADJUSTMENT

INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT

SMOOTHNESS (BY SCHEDULE)
0110 2401-6745356

2.000

EACH

REMOVAL OF CONCRETE FOOTINGS OF LIGHT

POLES

0120 2401-6745910 11.000 EACH
REMOVAL OF SIGN

0130 2435-0250248 1.000 EACH
INTAKE, SW-502, 48 IN.

0140 2435-0250700 21.000 EACH
INTAKE, SW-507

0150 2435-0250714 11.000 EACH
INTAKE, SW-507 MODIFIED, TOP ONLY

0160 2435-0250814 2.000 EACH
INTAKE, SW-508 MODIFIED, TOP ONLY

(7 ) TS020 \ |
| TSCHIGGFRIE EXCAV. CO. \ |
| | |
| UNIT PRICE AMOUNT| UNIT PRICE | UNIT PRICE
e e o
\ \ \
| 40.00000 9320.00] |
| | \
| 10.35000 116334.00] |
| | |
| 23.00000 31211.00] |
| | |
| 6.90000 17319.00] \
| | |
| 1000.00000 21000.00| \
| | |
| 28.00000 137592.00] |
\ \ \
| 55.60000 118316.80] |
| | \
| | |
| | |
| 69.15000 1228311.45] |
| | |
| | \
| | |
| 46.40000 29696.00 | |
| | |
| 1.00000 13322.00] |
| \ \
| | |
| | |
| 460.00000 920.00] |
| | |
| \ \
| 86.00000 946.00| |
| | |
| 4200.00000 4200.00] |
| | |
| 6190.00000 129990.00] |
| | |
| 2070.00000 22770.00] \
| | |
| 2530.00000 5060.00] |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 11
Bid Order: 107 Contract ID: 57-1187-703 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
7 ) Ts020 ( ) ( )

(
TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R et st ettt T T e
0170 2435-0251100 1.000 EACH | 3600.00000 3600.00 | |
INTAKE, SW-511 | |
0180 2435-0600020 1.000 EACH | 2420.00000 2420.00 | |
MANHOLE ADJUSTMENT, MAJOR | | |
0190 2502-8213206 5824.000 LF | 14.95000 87068.80 | \
SUBDRAIN, PVC, STANDARD, PERFORATED, 6 | | |
IN. | | \
0200 2502-8221303 59.000 EACH | 242.00000 14278.00| |
SUBDRAIN OUTLET, DR-303 | | |
0210 2503-0114215 845.000 LF | 50.60000 42757.00| |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | \
(CLASS III), 15 IN. | | I
0220 2510-6745850 14731.000 SY | 8.05000 118584.55| \
REMOVAL OF PAVEMENT | | |
0230 2510-6750600 14.000 EACH | 920.00000 12880.00| |
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0240 2511-0301200 63.000 SY | 39.10000 2463.30]| |
RECREATIONAL TRAIL, HOT MIX ASPHALT, 2 | |
IN. | | |
0250 2511-6745900 253.000 SY | 11.50000 2909.50| |
REMOVAL OF SIDEWALK \ | \
0260 2511-7526005 1796.000 SY | 74.75000 134251.00]| |
SIDEWALK, P.C. CONCRETE, 5 IN. | | \
0270 2511-7526006 137.000 SY | 86.25000 11816.25| |
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0280 2511-7528101 186.000 SF | 57.50000 10695.00 | |
DETECTABLE WARNINGS | | |
0290 2519-3300600 640.000 LF | 4.30000 2752.00 | \
FENCE, SAFETY | |
0300 2524-9276010 424.000 LF | 10.65000 4515.60 | |
PERFORATED SQUARE STEEL TUBE POSTS | | |
0310 2524-9325001 260.000 SF | 25.30000 6578.00| |
TYPE A SIGNS, SHEET ALUMINUM | | \
0320 2525-0000100 LUMP | 228800.00000 228800.00 | |
TRAFFIC SIGNALIZATION | | |
0330 2525-0000120 LUMP | 2760.00000 2760.00 | |
REMOVAL OF TRAFFIC SIGNALIZATION | | |
0340 2526-8285000 LUMP | 23000.00000 23000.00]| |
| | |

CONSTRUCTION SURVEY
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TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 12
Bid Order: 107 Contract ID: 57-1187-703 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
7 ) Ts020 ( ) ( )

(
TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0350 2527-9263126 18.910 STA | 300.00000 5673.00] |
PERMANENT TAPE MARKINGS, PROFILED | | |
PAVEMENT MARKING TAPE 24 IN. WHITE STOP | | |
BAR | \ \
0360 2527-9263126 31.040 STA | 260.00000 8070.40] |
PERMANENT TAPE MARKINGS, PROFILED | | \
PAVEMENT MARKING TAPE 4 IN. WHITE | | |
0370 2527-9263126 17.150 STA | 300.00000 5145.00] |
PERMANENT TAPE MARKINGS, PROFILED | \ \
PAVEMENT MARKING TAPE 4 IN.YELLOW | | |
0380 2527-9263126 2.260 STA | 1030.00000 2327.80] |
PERMANENT TAPE MARKINGS, PROFILED | | |
PAVEMENT MARKING TAPE 8 IN. YELLOW | | |
0390 2527-9263126 24.300 STA | 340.00000 8262.00] |
PERMANENT TAPE MARKINGS, PROFILED | | |
PAVEMENT MARKING TAPE WHITE CROSSWALK | \
BARS | | I
0400 2527-9263156 24.000 EACH | 320.00000 7680.00] |
PRE-CUT SYMBOLS AND LEGENDS, PROFILED | | |
PAVEMENT MARKING TAPE | | |
0410 2527-9263180 10.500 sSTA | 94.30000 990.15| |
PAVEMENT MARKINGS REMOVED | | |
0420 2527-9270111 18.910 STA | 80.50000 1522.26]| |
GROOVES CUT FOR PAVEMENT MARKINGS FOR | | |
24 IN. STOP BAR | | |
0430 2527-9270111 48.190 STA | 34.50000 1662.56] |
GROOVES CUT FOR PAVEMENT MARKINGS FOR 4 | | |
IN.WHITE AND YELLOW | | \
0440 2527-9270111 2.260 STA | 460.00000 1039.60] |
GROOVES CUT FOR PAVEMENT MARKINGS FOR 8 | | |
IN. YELLOW \ \ \
0450 2527-9270111 24.300 STA | 74.75000 1816.43| |
GROOVES CUT FOR PAVEMENT MARKINGS FOR | | \
WHITE CROSSWALK | | |
0460 2527-9270120 24.000 EACH | 121.00000 2904.00] |
GROOVES CUT FOR SYMBOLS AND LEGENDS | | |
0470 2528-8400256 2.000 EACH | 4830.00000 9660.00 | |
TEMPORARY TRAFFIC SIGNALS | \ \
0480 2528-8445110 LUMP | 13800.00000 13800.00| |
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 13
Bid Order: 107 Contract ID: 57-1187-703 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 7 ) TS020 | ( ) | ( )
| TSCHIGGFRIE EXCAV. CO. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0490 2528-9290050 10.000 CDAY | 92.00000 920.00| |
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | | |
0500 2533-4980005 LUMP | 334900.00000 334900.00| |
MOBILIZATION | | |
0510 2555-0000010 LUMP | 30000.00000 30000.00| |
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0520 2599-9999005 4.000 EACH | 550.00000 2200.00] |
('"EACH' ITEM) CONCRETE PAD FOR WATER | |
MAIN TEST STATION | | |
0530 2599-9999005 38.000 EACH | 173.00000 6574.00 | |
('"EACH' ITEM) INLET PROTECTION, INSTALL | | |
AND REMOVE | | |
0540 2599-9999005 11.000 EACH | 860.00000 9460.00 | |
('"EACH' ITEM) SUBDRAIN, CLEANOUTS, 6 IN | | |
PVC, TYPE A-1 | |
0550 2599-9999005 2.000 EACH | 750.00000 1500.00] |
('"EACH' ITEM) SW 603, TYPE R, CASTING | | |
AND | | |
0560 2599-9999009 210.000 LF | 9.80000 2058.00] |
('"LINEAR FEET' ITEM) WATER MAIN | | \
INSULATION | | |
0570 2601-2634150 3.300 ACRE | 1730.00000 5709.00] |
MULCHING, WOOD CELLULOSE FIBER | | |
0580 2601-2636044 2.300 ACRE | 1960.00000 4508.00] |
SEEDING AND FERTILIZING (URBAN) \ \ |
0590 2601-2642120 1.000 ACRE | 1500.00000 1500.00] |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0600 2602-0000306 1704.000 LF | 3.45000 5878.80] |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 6 IN. DIA. | | |
0610 2602-0000350 4704.000 LF | 0.35000 1646.40] |
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0620 2610-0000120 79.000 EACH | 575.00000 45425.00 | |
TREES | | |
0630 2610-0000214 14.000 CY | 46.00000 644.00 | |
MULCH, WOOD CHIPS | | I
SECTION TOTALS | S 3,121,913.65| S | S
—————————————————————————————————————————— i et R
CONTRACT TOTALS | S 3,121,913.65| S | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 108 1
Bid Order: 108 Contract ID: 57-1187-771 Primary County: LINN
Letting Date: 160120 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: AWARD RECOMMENDED to METRO PAVERS, INC.
Contract Period: 100 WORK DAYS Late Start Date: 05/16/16

Project: STP-A-1187(771)--86-57
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: LINN Prj Awd Amt: $1,703,825.76
Route: 18TH ST
Location: IN THE CITY OF CEDAR RAPIDS, 18TH STREET SW:
FROM WILSON AVE NUE SW TO 13TH AVENUE SW

METRO PAVERS, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 ME380 METRO PAVERS, INC. $ 1,703,825.76 100.00 %
2 RA260 RATHJE CONSTRUCTION CO. $ 1,796,931.84 105.46 %
3 PI045 PIRC-TOBIN CONSTRUCTION, INC. $ 1,825,789.05 107.15 %
4  HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $ 1,937,405.69 113.70 %
5  TS020 TSCHIGGFRIE EXCAVATING CO. $ 2,150,092.65 126.19 %
6 RI037 RICKLEFS EXCAVATING, LTD. $ 2,417,559.89 141.89 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 2
Bid Order: 108 Contract ID: 57-1187-771 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| 1 ) ME380 | ( 2 ) RA260 | ( 3 ) PIO4S
IMETRO PAVERS, INC. |RATHJE CONSTRUCTION CO. | PIRC-TOBIN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 2.500 ACRE | 10000.00000 25000.00] 1000.00000 2500.00] 5000.00000 12500.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 32081.000 cCY | 4.85000 155592.85| 7.85000 251835.85] 4.85000 155592.85
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2713070 3150.000 cCY | 9.50000 29925.00] 11.20000 35280.00| 9.50000 29925.00
EXCAVATION, CLASS 13, ROADWAY AND BORRO | |
0040 2105-8425005 1070.000 cCY | 12.50000 13375.00| 26.00000 27820.00] 12.50000 13375.00
TOPSOIL, FURNISH AND SPREAD | | |
0050 2105-8425015 2450.000 cCY | 4.85000 11882.50]| 15.00000 36750.00| 4.85000 11882.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0060 2107-0875000 1386.000 cCY | 5.00000 6930.00| 1.00000 1386.00] 5.00000 6930.00
COMPACTION WITH MOISTURE AND DENSITY | |
CONTROL | | \
0070 2109-8225100 14.900 STA | 400.00000 5960.00| 600.00000 8940.00 | 400.00000 5960.00
SPECIAL COMPACTION OF SUBGRADE | | |
0080 2115-0100000 1445.000 CY | 26.50000 38292.50] 28.00000 40460.00| 29.00000 41905.00
MODIFIED SUBBASE | | |
0090 2213-7100400 19.000 EACH | 300.00000 5700.00] 225.00000 4275.00] 210.00000 3990.00
RELOCATION OF MAIL BOXES | | |
0100 2301-1033080 7550.000 SY | 39.25000 296337.50] 38.60000 291430.00] 39.00000 294450.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | \
DURABILITY, 8 IN. | | |
0110 2303-9093010 480.000 SY | 56.25000 27000.00] 50.00000 24000.00] 53.00000 25440.00
HOT MIX ASPHALT, DRIVEWAY | | |
0120 2401-6745910 6.000 EACH | 85.00000 510.00| 85.00000 510.00| 89.00000 534.00
REMOVAL OF SIGN | | |
0130 2401-6750001 LUMP | 7500.00000 7500.00| 3700.00000 3700.00] 10000.00000 10000.00
REMOVALS, AS PER PLAN | | |
0140 2402-0425031 2169.000 TON | 14.30000 31016.70] 1.00000 2169.00| 12.25000 26570.25
GRANULAR BACKFILL \ \ \
0150 2430-0000100 151.000 SF | 53.95000 8146.45| 27.25000 4114.75] 75.00000 11325.00
MODULAR BLOCK RETAINING WALL | \ \
0160 2435-0130148 1.000 EACH | 7770.00000 7770.00| 4000.00000 4000.00 | 9230.00000 9230.00
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | \
0170 2435-0250900 10.000 EACH | 4400.00000 44000.00] 3200.00000 32000.00] 5500.00000 55000.00
INTAKE, SW-509 | |
0180 2435-0251100 1.000 EACH | 3415.00000 3415.00] 2600.00000 2600.00| 4800.00000 4800.00
| | |

INTAKE, SW-511



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 3
Bid Order: 108 Contract ID: 57-1187-771 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) ME380 | ( 2 ) RA260 | ( 3 ) PI045
IMETRO PAVERS, INC. |RATHJE CONSTRUCTION CO. | PIRC-TOBIN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2435-0600010 5.000 EACH | 1108.00000 5540.00 | 825.00000 4125.00]| 1990.00000 9950.00
MANHOLE ADJUSTMENT, MINOR | | |
0200 2435-0600020 1.000 EACH | 1965.00000 1965.00 | 2620.00000 2620.00| 2900.00000 2900.00
MANHOLE ADJUSTMENT, MAJOR | | |
0210 2435-0700020 1.000 EACH | 520.00000 520.00] 350.00000 350.00] 1750.00000 1750.00
CONNECTION TO EXISTING INTAKE | | |
0220 2502-6745952 124.000 LF | 1.75000 217.00| 4.00000 496.00] 5.50000 682.00
REMOVAL OF SUBDRAIN | | |
0230 2502-8212206 2346.000 LF | 7.60000 17829.60| 13.00000 30498.00 | 13.00000 30498.00
SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN | | |
DIA. | | |
0240 2503-0114212 38.000 LF | 73.00000 2774.00 | 100.00000 3800.00 | 96.00000 3648.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 12 IN. | | I
0250 2503-0114215 677.000 LF | 35.95000 24338.15] 65.00000 44005.00 | 58.00000 39266.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 15 IN. | | I
0260 2503-0114218 225.000 LF | 37.65000 8471.25| 75.00000 16875.00 | 62.00000 13950.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | \ \
0270 2503-0200036 42.000 LF | 12.45000 522.90| 18.00000 756.00| 36.00000 1512.00
REMOVE STORM SEWER PIPE LESS THAN OR | \
EQUAL TO 36 IN. | | |
0280 2504-0200406 182.000 LF | 37.20000 6770.40] 40.00000 7280.00 | 65.00000 11830.00
SANITARY SEWER SERVICE STUB, POLYVINYL | | |
CHLORIDE PIPE (PVC), 6 IN. | | |
0290 2504-0240036 164.000 LF | 8.10000 1328.40| 20.00000 3280.00 | 46.00000 7544.00
REMOVE SANITARY SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | \ |
0300 2504-0240145 1.000 EACH | 965.00000 965.00| 400.00000 400.00] 1200.00000 1200.00
SANITARY SEWER CLEANOUT | \ |
0310 2504-0240236 105.000 LF | 8.50000 892.50] 34.00000 3570.00 | 7.00000 735.00
SANITARY SEWER ABANDONMENT, FILL AND | |
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA. | | |
0320 2510-6745850 2420.000 SY | 5.00000 12100.00] 6.10000 14762.00| 9.00000 21780.00
REMOVAL OF PAVEMENT | | |
0330 2510-6750600 6.000 EACH | 745.00000 4470.00 | 300.00000 1800.00| 650.00000 3900.00
| | |

REMOVAL OF INTAKES AND UTILITY ACCESSES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 4
Bid Order: 108 Contract ID: 57-1187-771 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) ME380 | ( 2 ) RA260 | ( 3 ) PIO4S
|[METRO PAVERS, INC. |RATHJE CONSTRUCTION CO. | PIRC-TOBIN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0340 2511-6745900 746.000 SY | 5.00000 3730.00] 7.00000 5222.00] 3.25000 2424.50
REMOVAL OF SIDEWALK | | |
0350 2511-7526004 2280.000 sSY | 34.15000 77862.00 | 28.90000 65892.00 | 31.00000 70680.00
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0360 2511-7526005 230.000 SY | 38.25000 8797.50] 38.00000 8740.00| 40.00000 9200.00
SIDEWALK, P.C. CONCRETE, 5 IN. | | |
0370 2511-7526006 32.000 SY | 50.00000 1600.00] 65.00000 2080.00] 69.00000 2208.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0380 2511-7528101 50.000 SF | 35.00000 1750.00] 43.00000 2150.00] 46.00000 2300.00
DETECTABLE WARNINGS | | |
0390 2515-2475005 1190.000 sY | 37.90000 45101.00| 31.60000 37604.00 | 35.00000 41650.00
DRIVEWAY, P.C. CONCRETE, 5 IN. | | |
0400 2515-6745600 3759.000 SY | 5.00000 18795.00 | 6.00000 22554.00] 4.25000 15975.75
REMOVAL OF PAVED DRIVEWAY | | |
0410 2519-1002048 88.000 LF | 18.95000 1667.60] 20.00000 1760.00] 20.00000 1760.00
FENCE, CHAIN LINK, 48 IN. HEIGHT | | |
0420 2519-3300700 145.000 LF | 10.50000 1522.50] 10.50000 1522.50] 12.00000 1740.00
FENCE, TEMPORARY | | |
0430 2519-4200120 584.000 LF | 5.00000 2920.00] 5.00000 2920.00] 6.00000 3504.00
REMOVAL OF FENCE, CHAIN LINK | | |
0440 2524-9276010 186.500 LF | 9.75000 1818.38]| 9.75000 1818.38]| 11.00000 2051.50
PERFORATED SQUARE STEEL TUBE POSTS | | |
0450 2524-9325001 50.000 SF | 22.00000 1100.00] 22.00000 1100.00] 25.00000 1250.00
TYPE A SIGNS, SHEET ALUMINUM | | |
0460 2525-0000100 LUMP | 174049.62000 174049.62| 172750.00000 172750.00| 185000.00000 185000.00
TRAFFIC SIGNALIZATION | | |
0470 2525-0000120 LUMP | 4000.00000 4000.00] 3000.00000 3000.00] 3500.00000 3500.00
REMOVAL OF TRAFFIC SIGNALIZATION | | |
0480 2526-8285000 LUMP | 11000.00000 11000.00| 8500.00000 8500.00| 7000.00000 7000.00
CONSTRUCTION SURVEY | | |
0490 2527-9263109 127.920 STA | 38.00000 4860.96 | 38.00000 4860.96| 40.00000 5116.80
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0500 2527-9263137 470.000 EACH | 80.00000 37600.00 | 80.00000 37600.00 | 80.00000 37600.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0510 2527-9263180 6.000 STA | 90.00000 540.00] 90.00000 540.00] 95.00000 570.00
PAVEMENT MARKINGS REMOVED | | |
0520 2527-9270111 48.000 STA | 35.00000 1680.00] 35.00000 1680.00| 37.00000 1776.00
| \ \

GROOVES CUT FOR PAVEMENT MARKINGS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 5
Bid Order: 108 Contract ID: 57-1187-771 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) ME380 | ( 2 ) RA260 | ( 3 ) PIO04S
|[METRO PAVERS, INC. |RATHJE CONSTRUCTION CO. | PIRC-TOBIN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0530 2527-9270120 8.000 EACH | 105.00000 840.00] 105.00000 840.00] 111.00000 888.00
GROOVES CUT FOR SYMBOLS AND LEGENDS | | |
0540 2528-8445110 LUMP | 5000.00000 5000.00] 5000.00000 5000.00] 5600.00000 5600.00
TRAFFIC CONTROL | | |
0550 2533-4980005 LUMP | 130000.00000 130000.00| 170000.00000 170000.00| 220000.00000 220000.00
MOBILIZATION | | |
0560 2554-0112008 20.000 LF | 265.00000 5300.00] 130.00000 2600.00] 95.00000 1900.00
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 8 IN. | | |
0570 2554-0112012 1005.000 LF | 77.70000 78088.50 | 61.00000 61305.00 | 75.00000 75375.00
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 12 IN. | | |
0580 2554-0122008 25.000 LF | 281.00000 7025.00] 195.00000 4875.00] 250.00000 6250.00
WATER MAIN, TRENCHLESS, DUCTILE IRON | | |
PIPE (DIP), 8 IN. | | |
0590 2554-0122012 75.000 LF | 222.00000 16650.00 | 195.00000 14625.00 | 250.00000 18750.00
WATER MAIN, TRENCHLESS, DUCTILE IRON | |
PIPE (DIP), 12 IN. | | |
0600 2554-0203000 1985.000 LB | 11.80000 23423.00] 7.00000 13895.00 | 14.00000 27790.00
FITTINGS BY WEIGHT, DUCTILE IRON | | |
0610 2554-0204000 1.000 EACH | 3205.00000 3205.00] 2800.00000 2800.00] 7000.00000 7000.00
WATER SERVICE STUB, 1.5 IN. | | |
0620 2554-0207008 2.000 EACH | 584.00000 1168.00] 650.00000 1300.00] 575.00000 1150.00
VALVE, GATE, DIP, 8 IN. | | |
0630 2554-0207012 6.000 EACH | 760.00000 4560.00] 1000.00000 6000.00 | 900.00000 5400.00
VALVE, GATE, DIP, 12 IN. | | |
0640 2554-0210201 4.000 EACH | 1370.00000 5480.00] 1500.00000 6000.00 | 1600.00000 6400.00
FIRE HYDRANT ASSEMBLY, WM-201 | | |
0650 2554-0211000 1.000 EACH | 1313.00000 1313.00] 1000.00000 1000.00] 2500.00000 2500.00
FLUSHING DEVICE (BLOWOFF), TEMPORARAY | | |
0660 2555-0000010 LUMP | 437.00000 437.00] 1000.00000 1000.00] 3000.00000 3000.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0670 2599-9999005 1.000 EACH | 1425.00000 1425.00] 500.00000 500.00] 2700.00000 2700.00
("EACH' ITEM) AIR RELEASE VALVE, 1 IN. | | |
0680 2599-9999005 8.000 EACH | 465.00000 3720.00] 465.00000 3720.00] 490.00000 3920.00
("EACH' ITEM) PREFORMED THERMOPLASTIC | |
MARKING MATERIAL | | |
0690 2599-9999005 1.000 EACH | 437.00000 437.00] 450.00000 450.00] 550.00000 550.00
("EACH' ITEM) REMOVE FIRE HYDRANT | | |
0700 2599-9999005 5.000 EACH | 848.00000 4240.00] 850.00000 4250.00 | 1300.00000 6500.00
| | |

('"EACH' ITEM) SUBDRAIN CLEANOUTS



IOWA DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF SILT FENCE OR SILT FENCE

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 6
Bid Order: 108 Contract ID: 57-1187-771 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) ME380 | ( 2 ) RA260 | ( 3 ) PIO4S
|[METRO PAVERS, INC. |RATHJE CONSTRUCTION CO. | PIRC-TOBIN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0710 2599-9999005 1.000 EACH | 8095.00000 8095.00| 2750.00000 2750.00] 7500.00000 7500.00
("EACH' ITEM) TEMPORARY WATER SERVICE | | |
0720 2599-9999005 17.000 EACH | 448.00000 7616.00] 150.00000 2550.00] 350.00000 5950.00
("EACH' ITEM) WATER VALVE ADJUSTMENT | | |
0730 2599-9999009 186.000 LF | 29.75000 5533.50] 30.00000 5580.00] 32.00000 5952.00
('"LINEAR FEET' ITEM) FENCE, CHAIN LINK | | |
WITH SECURITY TOP, | | |
0740 2599-9999009 1003.000 LF | 7.70000 7723.10] 5.00000 5015.00] 23.00000 23069.00
('"LINEAR FEET' ITEM) REMOVAL OF | | |
EXISTING WATER MAIN | | |
0750 2599-9999010 LUMP | 4316.00000 4316.00] 3600.00000 3600.00] 4000.00000 4000.00
('"LUMP SUM' ITEM) INSTALL FIBER OPTIC | | |
CABLE IN EXISTING | | |
0760 2599-9999012 220.000 MGAL | 30.00000 6600.00 | 30.00000 6600.00 | 10.50000 2310.00
("THOUSANDS OF GALLONS' ITEM) WATER IN | | |
SEEDED AREAS | |
0770 2599-9999014 400.000 SF | 10.50000 4200.00] 10.50000 4200.00] 12.00000 4800.00
("SQUARE FEET' ITEM) PREFORMED | | |
THERMOPLASTIC MARKING MATERIAL | | |
0780 2599-9999014 13.000 SF | 50.00000 650.00| 25.00000 325.00] 70.00000 910.00
("SQUARE FEET' ITEM) REBUILD MODULAR | | |
BLOCK RETAINING WALL | | |
0790 2599-9999014 280.000 SF | 250.00000 70000.00 | 350.00000 98000.00 | 90.00000 25200.00
("SQUARE FEET' ITEM) SOIL NAIL WALL | | |
SYSTEM | | |
0800 2601-2634100 1.300 ACRE | 1000.00000 1300.00] 1000.00000 1300.00] 1100.00000 1430.00
MULCHING | | |
0810 2601-2636044 1.300 ACRE | 1800.00000 2340.00] 1800.00000 2340.00| 1400.00000 1820.00
SEEDING AND FERTILIZING (URBAN) | | |
0820 2601-2639010 578.000 SQ | 40.00000 23120.00] 40.00000 23120.00] 47.50000 27455.00
SODDING | | |
0830 2601-2643110 348.000 MGAL | 60.00000 20880.00| 60.00000 20880.00| 60.00000 20880.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0840 2602-0000020 2342.000 LF | 1.70000 3981.40] 1.70000 3981.40] 1.10000 2576.20
SILT FENCE | | |
0850 2602-0000071 2342.000 LF | 0.25000 585.50] 0.25000 585.50] 0.10000 234.20
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0860 2602-0000101 2577.000 LF | 0.50000 1288.50] 0.50000 1288.50] 0.50000 1288.50
| | |
| | |

FOR DITCH CHECK



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 7
Bid Order: 108 Contract ID: 57-1187-771 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) ME380 | ( 2 ) RA260 | ( 3 ) PIO4S
|[METRO PAVERS, INC. |RATHJE CONSTRUCTION CO. | PIRC-TOBIN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0870 2602-0000312 170.000 LF | 3.00000 510.00] 3.00000 510.00] 3.00000 510.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0880 2602-0000350 170.000 LF | 1.00000 170.00] 1.00000 170.00] 1.00000 170.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0890 2610-0000120 55.000 EACH | 575.00000 31625.00 | 405.00000 22275.00] 420.00000 23100.00
TREES | | |
0891 2502-8221303 12.000 EACH | 294.00000 3528.00] 85.00000 1020.00] 425.00000 5100.00
SUBDRAIN OUTLET, DR-303 | | |
SECTION TOTALS | $ 1,703,825.76| $ 1,796,931.84| $ 1,825,789.05
—————————————————————————————————————————— it i
| | \

CONTRACT TOTALS $ 1,703,825.76 $ 1,796,931.84 $ 1,825,789.05




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 8
Bid Order: 108 Contract ID: 57-1187-771 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) HO641 | ( 5 ) TS020 | ( 6 ) RIO37
| HORSFIELD CONSTRUCTION, INC |TSCHIGGFRIE EXCAV. CO. |RICKLEFS EXCAVATING, LTD.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 2.500 ACRE | 10000.00000 25000.00] 2885.00000 7212.50] 3000.00000 7500.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 32081.000 cCY | 4.85000 155592.85| 9.20000 295145.20] 13.00000 417053.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2713070 3150.000 cCY | 9.50000 29925.00] 16.70000 52605.00| 10.00000 31500.00
EXCAVATION, CLASS 13, ROADWAY AND BORRO | |
0040 2105-8425005 1070.000 cCY | 12.50000 13375.00| 23.00000 24610.00] 13.00000 13910.00
TOPSOIL, FURNISH AND SPREAD | | |
0050 2105-8425015 2450.000 cCY | 4.85000 11882.50]| 6.05000 14822 .50 7.00000 17150.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0060 2107-0875000 1386.000 cCY | 5.00000 6930.00| 1.15000 1593.90| 0.50000 693.00
COMPACTION WITH MOISTURE AND DENSITY | |
CONTROL | | \
0070 2109-8225100 14.900 STA | 400.00000 5960.00| 575.00000 8567.50| 800.00000 11920.00
SPECIAL COMPACTION OF SUBGRADE | | |
0080 2115-0100000 1445.000 CY | 28.50000 41182.50] 33.05000 47757.25] 27.00000 39015.00
MODIFIED SUBBASE | | |
0090 2213-7100400 19.000 EACH | 300.00000 5700.00] 259.00000 4921.00] 50.00000 950.00
RELOCATION OF MAIL BOXES | | |
0100 2301-1033080 7550.000 SY | 40.00000 302000.00] 44.90000 338995.00| 38.60000 291430.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | \
DURABILITY, 8 IN. | | |
0110 2303-9093010 480.000 SY | 50.00000 24000.00] 57.50000 27600.00] 50.00000 24000.00
HOT MIX ASPHALT, DRIVEWAY | | |
0120 2401-6745910 6.000 EACH | 100.00000 600.00] 97.75000 586.50| 50.00000 300.00
REMOVAL OF SIGN | | |
0130 2401-6750001 LUMP | 75000.00000 75000.00| 6010.00000 6010.00] 5000.00000 5000.00
REMOVALS, AS PER PLAN | | |
0140 2402-0425031 2169.000 TON | 15.00000 32535.00] 19.25000 41753.25] 17.00000 36873.00
GRANULAR BACKFILL | | |
0150 2430-0000100 151.000 SF | 40.00000 6040.00] 27.40000 4137.40] 70.00000 10570.00
MODULAR BLOCK RETAINING WALL | | |
0160 2435-0130148 1.000 EACH | 7770.00000 7770.00| 4798.00000 4798.00| 4200.00000 4200.00
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | | I
0170 2435-0250900 10.000 EACH | 3000.00000 30000.00] 5139.00000 51390.00] 3800.00000 38000.00
INTAKE, SW-509 | \
0180 2435-0251100 1.000 EACH | 2500.00000 2500.00] 3071.00000 3071.00] 3400.00000 3400.00
| | \

INTAKE, SW-511



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 9
Bid Order: 108 Contract ID: 57-1187-771 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) HO641 | ( 5 ) TS020 | ( 6 ) RIO37
| HORSFIELD CONSTRUCTION, INC |TSCHIGGFRIE EXCAV. CO. |[RICKLEFS EXCAVATING, LTD.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2435-0600010 5.000 EACH | 1108.00000 5540.00 | 411.00000 2055.00 | 450.00000 2250.00
MANHOLE ADJUSTMENT, MINOR | | |
0200 2435-0600020 1.000 EACH | 1965.00000 1965.00 | 1054.00000 1054.00| 800.00000 800.00
MANHOLE ADJUSTMENT, MAJOR | | |
0210 2435-0700020 1.000 EACH | 750.00000 750.00| 1164.00000 1164.00| 300.00000 300.00
CONNECTION TO EXISTING INTAKE | | |
0220 2502-6745952 124.000 LF | 10.00000 1240.00| 6.90000 855.60| 3.00000 372.00
REMOVAL OF SUBDRAIN | | |
0230 2502-8212206 2346.000 LF | 9.50000 22287.00] 14.90000 34955.40| 9.50000 22287.00
SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN | | |
DIA. \ \ \
0240 2503-0114212 38.000 LF | 75.00000 2850.00 | 43.70000 1660.60 | 70.00000 2660.00
STORM SEWER GRAVITY MAIN, TRENCHED, | \ \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 12 IN. | | |
0250 2503-0114215 677.000 LF | 48.00000 32496.00 | 46.70000 31615.90] 75.00000 50775.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | |
0260 2503-0114218 225.000 LF | 49.00000 11025.00| 54.15000 12183.75] 80.00000 18000.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 18 IN. | | |
0270 2503-0200036 42.000 LF | 20.00000 840.00| 25.45000 1068.90 | 5.00000 210.00
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0280 2504-0200406 182.000 LF | 37.20000 6770.40] 48.15000 8763.30| 15.00000 2730.00
SANITARY SEWER SERVICE STUB, POLYVINYL | | |
CHLORIDE PIPE (PVC), 6 IN. | \ \
0290 2504-0240036 164.000 LF | 8.10000 1328.40| 34.30000 5625.20 | 10.00000 1640.00
REMOVE SANITARY SEWER PIPE LESS THAN OR | | \
EQUAL TO 36 IN. | | |
0300 2504-0240145 1.000 EACH | 965.00000 965.00| 561.00000 561.00] 300.00000 300.00
SANITARY SEWER CLEANOUT | | |
0310 2504-0240236 105.000 LF | 8.50000 892.50] 18.85000 1979.25| 20.00000 2100.00
SANITARY SEWER ABANDONMENT, FILL AND | | |
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA. | | |
0320 2510-6745850 2420.000 SY | 6.00000 14520.00| 8.50000 20570.00] 8.00000 19360.00
REMOVAL OF PAVEMENT | | |
0330 2510-6750600 6.000 EACH | 745.00000 4470.00 | 1065.00000 6390.00] 200.00000 1200.00
| | |

REMOVAL OF INTAKES AND UTILITY ACCESSES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 10
Bid Order: 108 Contract ID: 57-1187-771 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) HO641 | ( 5 ) TS020 | ( 6 ) RIO37
|HORSFIELD CONSTRUCTION, INC | TSCHIGGFRIE EXCAV. CO. |RICKLEFS EXCAVATING, LTD.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0340 2511-6745900 746.000 SY | 7.00000 5222.00] 8.15000 6079.90 | 7.00000 5222.00
REMOVAL OF SIDEWALK | | |
0350 2511-7526004 2280.000 sSY | 33.00000 75240.00 | 43.45000 99066.00 | 32.00000 72960.00
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0360 2511-7526005 230.000 SY | 39.00000 8970.00| 39.55000 9096.50 | 33.50000 7705.00
SIDEWALK, P.C. CONCRETE, 5 IN. | | |
0370 2511-7526006 32.000 SY | 45.00000 1440.00] 63.35000 2027.20| 50.00000 1600.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0380 2511-7528101 50.000 SF | 35.00000 1750.00] 24.65000 1232.50] 32.00000 1600.00
DETECTABLE WARNINGS | | |
0390 2515-2475005 1190.000 sY | 37.00000 44030.00 | 45.45000 54085.50 | 35.80000 42602.00
DRIVEWAY, P.C. CONCRETE, 5 IN. | | |
0400 2515-6745600 3759.000 SY | 7.00000 26313.00] 8.75000 32891.25| 7.00000 26313.00
REMOVAL OF PAVED DRIVEWAY | | |
0410 2519-1002048 88.000 LF | 26.80000 2358.40] 21.80000 1918.40]| 26.80000 2358.40
FENCE, CHAIN LINK, 48 IN. HEIGHT | | |
0420 2519-3300700 145.000 LF | 6.00000 870.00] 12.05000 1747.25] 6.00000 870.00
FENCE, TEMPORARY | | |
0430 2519-4200120 584.000 LF | 3.50000 2044.00] 5.75000 3358.00] 3.50000 2044.00
REMOVAL OF FENCE, CHAIN LINK | | |
0440 2524-9276010 186.500 LF | 9.75000 1818.38]| 11.20000 2088.80| 15.82000 2950.43
PERFORATED SQUARE STEEL TUBE POSTS | | |
0450 2524-9325001 50.000 SF | 22.00000 1100.00] 23.00000 1150.00] 22.82000 1141.00
TYPE A SIGNS, SHEET ALUMINUM | | |
0460 2525-0000100 LUMP | 172746.50000 172746.50| 198658.00000 198658.00| 174049.00000 174049.00
TRAFFIC SIGNALIZATION | | |
0470 2525-0000120 LUMP | 3000.00000 3000.00] 3450.00000 3450.00] 4000.00000 4000.00
REMOVAL OF TRAFFIC SIGNALIZATION | | |
0480 2526-8285000 LUMP | 11000.00000 11000.00| 17911.00000 17911.00| 8000.00000 8000.00
CONSTRUCTION SURVEY | | |
0490 2527-9263109 127.920 STA | 38.00000 4860.96 | 43.70000 5590.10] 58.00000 7419.36
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0500 2527-9263137 470.000 EACH | 80.00000 37600.00 | 92.00000 43240.00 | 45.00000 21150.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0510 2527-9263180 6.000 STA | 90.00000 540.00] 103.50000 621.00] 42.00000 252.00
PAVEMENT MARKINGS REMOVED | | |
0520 2527-9270111 48.000 STA | 35.00000 1680.00] 40.25000 1932.00] 68.00000 3264.00
| | |

GROOVES CUT FOR PAVEMENT MARKINGS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 11
Bid Order: 108 Contract ID: 57-1187-771 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) HO641 | ( 5 ) TS020 | ( 6 ) RIO37
|HORSFIELD CONSTRUCTION, INC | TSCHIGGFRIE EXCAV. CO. |RICKLEFS EXCAVATING, LTD.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T
0530 2527-9270120 8.000 EACH | 105.00000 840.00] 120.75000 966.00| 150.00000 1200.00
GROOVES CUT FOR SYMBOLS AND LEGENDS | |
0540 2528-8445110 LUMP | 5000.00000 5000.00] 10874.00000 10874.00 | 1500.00000 1500.00
TRAFFIC CONTROL | | |
0550 2533-4980005 LUMP | 325000.00000 325000.00| 139083.00000 139083.00| 600000.00000 600000.00
MOBILIZATION | | |
0560 2554-0112008 20.000 LF | 265.00000 5300.00] 68.00000 1360.00] 75.00000 1500.00
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 8 IN. | | |
0570 2554-0112012 1005.000 LF | 77.70000 78088.50 | 73.25000 73616.25]| 85.00000 85425.00
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 12 IN. | | |
0580 2554-0122008 25.000 LF | 291.00000 7275.00] 200.40000 5010.00] 150.00000 3750.00
WATER MAIN, TRENCHLESS, DUCTILE IRON | | |
PIPE (DIP), 8 IN. | | |
0590 2554-0122012 75.000 LF | 222.00000 16650.00 | 177.05000 13278.75]| 180.00000 13500.00
WATER MAIN, TRENCHLESS, DUCTILE IRON | |
PIPE (DIP), 12 IN. | | |
0600 2554-0203000 1985.000 LB | 11.80000 23423.00] 17.40000 34539.00 | 2.00000 3970.00
FITTINGS BY WEIGHT, DUCTILE IRON | | |
0610 2554-0204000 1.000 EACH | 3205.00000 3205.00] 2462.00000 2462.00| 1300.00000 1300.00
WATER SERVICE STUB, 1.5 IN. | | |
0620 2554-0207008 2.000 EACH | 584.00000 1168.00] 2114.00000 4228.00] 1300.00000 2600.00
VALVE, GATE, DIP, 8 IN. | | |
0630 2554-0207012 6.000 EACH | 760.00000 4560.00] 2160.00000 12960.00 | 1900.00000 11400.00
VALVE, GATE, DIP, 12 IN. | | |
0640 2554-0210201 4.000 EACH | 1370.00000 5480.00] 2062.00000 8248.00| 3800.00000 15200.00
FIRE HYDRANT ASSEMBLY, WM-201 | | |
0650 2554-0211000 1.000 EACH | 1313.00000 1313.00] 1462.00000 1462.00] 600.00000 600.00
FLUSHING DEVICE (BLOWOFF), TEMPORARAY | | |
0660 2555-0000010 LUMP | 437.00000 437.00] 12016.00000 12016.00| 500.00000 500.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0670 2599-9999005 1.000 EACH | 1425.00000 1425.00] 1703.00000 1703.00] 2000.00000 2000.00
("EACH' ITEM) AIR RELEASE VALVE, 1 IN. | | |
0680 2599-9999005 8.000 EACH | 465.00000 3720.00] 535.00000 4280.00] 300.00000 2400.00
("EACH' ITEM) PREFORMED THERMOPLASTIC | | |
MARKING MATERIAL | | |
0690 2599-9999005 1.000 EACH | 437.00000 437.00] 1506.00000 1506.00] 500.00000 500.00
("EACH' ITEM) REMOVE FIRE HYDRANT | | |
0700 2599-9999005 5.000 EACH | 1000.00000 5000.00| 559.00000 2795.00 | 7.00000 35.00
\ \ \

('"EACH' ITEM)

SUBDRAIN CLEANOUTS



IOWA DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF SILT FENCE OR SILT FENCE

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 108 12
Bid Order: 108 Contract ID: 57-1187-771 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) HO641 | ( 5 ) TS020 | ( 6 ) RIO37
|HORSFIELD CONSTRUCTION, INC | TSCHIGGFRIE EXCAV. CO. |RICKLEFS EXCAVATING, LTD.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0710 2599-9999005 1.000 EACH | 8095.00000 8095.00| 1718.00000 1718.00| 1000.00000 1000.00
("EACH' ITEM) TEMPORARY WATER SERVICE | | |
0720 2599-9999005 17.000 EACH | 448.00000 7616.00| 335.00000 5695.00| 75.00000 1275.00
("EACH' ITEM) WATER VALVE ADJUSTMENT | |
0730 2599-9999009 186.000 LF | 44.00000 8184.00| 34.20000 6361.20]| 44.00000 8184.00
('"LINEAR FEET' ITEM) FENCE, CHAIN LINK | | \
WITH SECURITY TOP, | | |
0740 2599-9999009 1003.000 LF | 7.70000 7723.10] 47.20000 47341.60| 10.00000 10030.00
("LINEAR FEET' ITEM) REMOVAL OF | | |
EXISTING WATER MAIN | | |
0750 2599-9999010 LUMP | 3600.00000 3600.00] 4140.00000 4140.00| 4316.00000 4316.00
('"LUMP SUM' ITEM) INSTALL FIBER OPTIC | | |
CABLE IN EXISTING | | \
0760 2599-9999012 220.000 MGAL | 10.00000 2200.00] 40.25000 8855.00 | 50.00000 11000.00
('"THOUSANDS OF GALLONS' ITEM) WATER IN | |
SEEDED AREAS | |
0770 2599-9999014 400.000 SF | 10.50000 4200.00| 12.05000 4820.00| 32.00000 12800.00
("SQUARE FEET' ITEM) PREFORMED | | |
THERMOPLASTIC MARKING MATERIAL | | |
0780 2599-9999014 13.000 SF | 100.00000 1300.00| 28.75000 373.75] 100.00000 1300.00
("SQUARE FEET' ITEM) REBUILD MODULAR | | |
BLOCK RETAINING WALL | | |
0790 2599-9999014 280.000 SF | 145.00000 40600.00| 345.00000 96600.00 | 250.00000 70000.00
("SQUARE FEET' ITEM) SOIL NAIL WALL | |
SYSTEM | | |
0800 2601-2634100 1.300 ACRE | 1100.00000 1430.00]| 1725.00000 2242 .50 1950.00000 2535.00
MULCHING | | |
0810 2601-2636044 1.300 ACRE | 1400.00000 1820.00| 2875.00000 3737.50] 1350.00000 1755.00
SEEDING AND FERTILIZING (URBAN) | | |
0820 2601-2639010 578.000 SQ \ 45.00000 26010.00]| 46.00000 26588.00 | 50.00000 28900.00
SODDING | | |
0830 2601-2643110 348.000 MGAL | 60.00000 20880.00| 60.00000 20880.00| 60.00000 20880.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0840 2602-0000020 2342.000 LF | 1.00000 2342.00] 2.20000 5152.40] 1.50000 3513.00
SILT FENCE | | |
0850 2602-0000071 2342.000 LF | 0.10000 234.20| 0.45000 1053.90| 0.50000 1171.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0860 2602-0000101 2577.000 LF | 0.50000 1288.50] 0.60000 1546.20] 0.10000 257.70
| | |
| | |

FOR DITCH CHECK



Bid Order: 108
Letting Date: 01/20/16 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

Contract ID:

57-1187-771

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 02/22/16
Page: 108 13

Primary County: LINN

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0870 2602-0000312 170.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0880 2602-0000350 170.000 LF
REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

0890 2610-0000120 55.000 EACH
TREES

0891 2502-8221303 12.000 EACH

SUBDRAIN OUTLET, DR-303
SECTION TOTALS

CONTRACT TOTALS

o~

) HO641

ORSFIELD CONSTRUCTION,

1.00000

400.00000

200.00000

AMOUNT |

170.

22000.
2400.
1,937,405.

1,937,405.

[ (
INC |T
|

) TS020

SCHIGGFRIE EXCAV. CO.

| ( 6 ) RIO37
|[RICKLEFS EXCAVATING, LTD.
\

UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
_____________________________ T 2e0000 Taaziool | 3.so000  595.00
|
1.15000 195.50: 1.00000 170.
|
460.00000 25300.001 450.00000 24750.
370.15000 4441.801 150.00000 1800.
$ 2,150,092.65: $ 2,417,559.
S s 2,150,002.65 s 2,417,559.89




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 109 1
Bid Order: 109 Contract ID: 63-5947-615 Primary County: MARION
Letting Date: 160120 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: AWARD RECOMMENDED to HAWKEYE PAVING CORP.
Contract Period: 100 WORK DAYS Approximate Start Date: 05/09/16

Project: STP-U-5947(615)--70-63
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: MARION Prj Awd Amt: $2,947,778.20
Route: OSKALOOSA ST
Location: IN THE CITY OF PELLA, ON OSKALOOSA ST, FROM
PRAIRIE STREET T O SE 16TH ST

HAWKEYE PAVING CORP.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 HA760 HAWKEYE PAVING CORP. $ 2,947,778.20 100.00 %
2  ABl112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 3,086,502.70 104.70 %



Bid Order: 109

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

63-5947-615

Run Date: 02/22/16
Page: 109 2

Primary County: MARION

Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) HA760 | ( 2 ) ABl12 | ( )
| HAWKEYE PAVING CORP. | ABSOLUTE CONCRETE CONSTRUCTI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2713070 4338.000 CY | 15.00000 65070.00 | 15.00000 65070.00 |
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0020 2105-8425015 1400.000 CY | 15.00000 21000.00]| 15.00000 21000.00]|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0030 2115-0100000 3368.000 CY | 52.00000 175136.00 | 35.00000 117880.00 |
MODIFIED SUBBASE | | |
0040 2123-7450000 80.000 STA | 250.00000 20000.00]| 250.00000 20000.00]|
SHOULDER CONSTRUCTION, EARTH | \ \
0050 2214-5145150 200.000 SY | 30.00000 6000.00| 30.00000 6000.00|
PAVEMENT SCARIFICATION | | |
0060 2301-1033080 18400.000 SY | 57.00000 1048800.00] 65.00000 1196000.00]|
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | \
DURABILITY, 8 IN. | | |
0070 2301-6911722 LUMP | 3000.00000 3000.00| 15000.00000 15000.00|
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0080 2303-0142500 202.000 SY | 35.00000 7070.00 | 35.00000 7070.00 |
HOT MIX ASPHALT MIXTURE (3,000,000 | | I
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | \
0090 2303-0143504 202.000 SY | 35.00000 7070.00 | 35.00000 7070.00 |
HOT MIX ASPHALT MIXTURE (3,000,000 | | \
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | |
0100 2303-9093010 12.000 SY | 150.00000 1800.00 | 150.00000 1800.00 |
HOT MIX ASPHALT, DRIVEWAY | | |
0110 2315-8275025 150.000 TON | 30.00000 4500.00 | 35.00000 5250.00 |
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0120 2401-6750001 LUMP | 2000.00000 2000.00 | 2000.00000 2000.00 |
REMOVALS, AS PER PLAN | | |
0130 2416-0100012 1.000 EACH | 2200.00000 2200.00| 2100.00000 2100.00|
APRONS, CONCRETE, 12 IN. DIA. | | |
0140 2435-0130148 5.000 EACH | 9300.00000 46500.00] 8100.00000 40500.00 |
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | | |
0150 2435-0140148 2.000 EACH | 8800.00000 17600.00] 7600.00000 15200.00]
MANHOLE, STORM SEWER, SW-401, 48 IN. [ |
0160 2435-0250100 8.000 EACH | 4200.00000 33600.00 | 3100.00000 24800.00]|
INTAKE, SW-501 | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 3
Bid Order: 109 Contract ID: 63-5947-615 Primary County: MARION
Letting Date: 01/20/16 10:00 A.M.
\ 1 ) HA760 | ( 2 ) AB112 \ )
| HAWKEYE PAVING CORP. | ABSOLUTE CONCRETE CONSTRUCTI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0170 2435-0250260 1.000 EACH | 6200.00000 6200.00 | 5200.00000 5200.00 |
INTAKE, SW-502, 60 IN. | | |
0180 2435-0250300 4.000 EACH | 7600.00000 30400.00| 5700.00000 22800.00|
INTAKE, SW-503 | | |
0190 2435-0250500 3.000 EACH | 7000.00000 21000.00] 5500.00000 16500.00|
INTAKE, SW-505 | | \
0200 2435-0250800 1.000 EACH | 8300.00000 8300.00] 6100.00000 6100.00|
INTAKE, SW-508 | |
0210 2435-0251224 11.000 EACH | 2200.00000 24200.00] 2100.00000 23100.00]
INTAKE, SW-512, 24 IN. | | |
0220 2435-0400000 2.000 EACH | 4000.00000 8000.00] 4000.00000 8000.00]
DROP CONNECTION, SW-307 | | |
0230 2435-0600010 1.000 EACH | 900.00000 900.00| 900.00000 900.00|
MANHOLE ADJUSTMENT, MINOR | | |
0240 2435-0600110 1.000 EACH | 1300.00000 1300.00] 1300.00000 1300.00]
INTAKE ADJUSTMENT, MINOR | | |
0250 2435-0600120 1.000 EACH | 900.00000 900.00| 900.00000 900.00|
INTAKE ADJUSTMENT, MAJOR | | \
0260 2435-0700010 7.000 EACH | 2300.00000 16100.00| 2300.00000 16100.00|
CONNECTION TO EXISTING MANHOLE | | |
0270 2435-0700020 3.000 EACH | 2300.00000 6900.00| 2300.00000 6900.00|
CONNECTION TO EXISTING INTAKE | | |
0280 2502-8212034 8665.000 LF | 6.00000 51990.00| 6.50000 56322.50|
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0290 2502-8221303 20.000 EACH | 200.00000 4000.00] 250.00000 5000.00]
SUBDRAIN OUTLET, DR-303 | | \
0300 2503-0114212 133.000 LF | 90.00000 11970.00| 90.00000 11970.00|
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D \ |
(CLASS III), 12 IN. | | |
0310 2503-0114215 1160.000 LF | 90.00000 104400.00| 90.00000 104400.00|
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. \ \ \
0320 2503-0114218 93.000 LF | 95.00000 8835.00| 95.00000 8835.00]
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | |
0330 2503-0114221 357.000 LF | 100.00000 35700.00| 100.00000 35700.00|
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
| | |

(CLASS III), 21 IN.



IOWA DEPARTMENT OF TRANSPORTATION

LOOP DETECTORS

(ADDITION OR REPLACEMENT

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 4
Bid Order: 109 Contract ID: 63-5947-615 Primary County: MARION
Letting Date: 01/20/16 10:00 A.M.
| 1 ) HA760 | ( 2 ) ABl12 | ( )
| HAWKEYE PAVING CORP. | ABSOLUTE CONCRETE CONSTRUCTI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— et et et it
0340 2503-0114230 8.000 LF | 200.00000 1600.00 | 200.00000 1600.00 |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 30 IN. | | |
0350 2503-0200036 545.000 LF | 10.00000 5450.00 | 10.00000 5450.00 |
REMOVE STORM SEWER PIPE LESS THAN OR \ \
EQUAL TO 36 IN. | | |
0360 2504-0114008 700.000 LF | 90.00000 63000.00| 90.00000 63000.00 |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
POLYVINYL CHLORIDE PIPE (PVC), 8 IN. | | |
0370 2504-0114010 520.000 LF [ 100.00000 52000.00 | 100.00000 52000.00 |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
POLYVINYL CHLORIDE PIPE (PVC), 10 IN. | |
0380 2504-0200406 510.000 LF | 80.00000 40800.00 | 80.00000 40800.00 |
SANITARY SEWER SERVICE STUB, POLYVINYL | | |
CHLORIDE PIPE (PVC), 6 IN. | | |
0390 2504-0240236 270.000 LF | 8.00000 2160.00| 8.00000 2160.00|
SANITARY SEWER ABANDONMENT, FILL AND | |
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA. | | |
0400 2510-6745850 18262.000 SY | 9.00000 164358.00 | 10.00000 182620.00 |
REMOVAL OF PAVEMENT | | |
0410 2510-6750600 17.000 EACH | 600.00000 10200.00| 600.00000 10200.00|
REMOVAL OF INTAKES AND UTILITY ACCESSES | |
0420 2511-6745900 241.000 SY | 9.00000 2169.00| 10.00000 2410.00|
REMOVAL OF SIDEWALK | | |
0430 2511-7526004 141.000 SY | 59.00000 8319.00| 100.00000 14100.00|
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0440 2511-7526006 91.000 sSY | 77.00000 7007.00 | 100.00000 9100.00]
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0450 2511-7528101 168.000 SF | 39.00000 6552.00] 40.00000 6720.00]
DETECTABLE WARNINGS | | |
0460 2515-2475006 61.000 SY | 70.00000 4270.00 | 125.00000 7625.00 |
DRIVEWAY, P.C. CONCRETE, 6 IN. | \ \
0470 2515-2475007 2139.000 sY | 60.00000 128340.00] 65.00000 139035.00]
DRIVEWAY, P.C. CONCRETE, 7 IN. | | \
0480 2515-6745600 1923.000 SY | 9.00000 17307.00] 10.00000 19230.00]
REMOVAL OF PAVED DRIVEWAY | | |
0490 2518-6910000 15.000 EACH | 150.00000 2250.00| 150.00000 2250.00|
SAFETY CLOSURE | |
0500 2525-0000200 6.000 EACH | 1000.00000 6000.00] 1500.00000 9000.00]
| | |
| | |

TO AN EXISTING TRAFFIC SIGNAL SYSTEM)



IOWA DEPARTMENT OF TRANSPORTATION

('"EACH' ITEM)

Abandonment of Existing

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 5
Bid Order: 109 Contract ID: 63-5947-615 Primary County: MARION
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) HA760 | ( 2 ) ABl12 | ( )
| HAWKEYE PAVING CORP. |ABSOLUTE CONCRETE CONSTRUCTI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0510 2527-9263109 100.690 sSTA | 80.00000 8055.20| 80.00000 8055.20|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0520 2527-9263137 24.000 EACH | 120.00000 2880.00| 115.00000 2760.00|
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0530 2528-8445110 LUMP | 20000.00000 20000.00| 20000.00000 20000.00|
TRAFFIC CONTROL | | |
0540 2533-4980005 LUMP | 230000.00000 230000.00| 250000.00000 250000.00|
MOBILIZATION | | |
0550 2552-0000300 LUMP | 6000.00000 6000.00| 6000.00000 6000.00|
TRENCH COMPACTION TESTING | | |
0560 2554-0114004 20.000 LF | 60.00000 1200.00| 60.00000 1200.00|
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 4 IN. | | |
0570 2554-0114006 20.000 LF | 60.00000 1200.00| 60.00000 1200.00|
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 6 IN. | | |
0580 2554-0114008 3285.000 LF | 62.00000 203670.00] 62.00000 203670.00]
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 8 IN. | | |
0590 2554-0203000 2750.000 LB | 7.00000 19250.00] 7.00000 19250.00]
FITTINGS BY WEIGHT, DUCTILE IRON | |
0600 2554-0204110 7.000 EACH | 2800.00000 19600.00| 2800.00000 19600.00|
WATER SERVICE STUB, COPPER, 1 IN. | |
0610 2554-0204115 2.000 EACH | 3100.00000 6200.00| 3100.00000 6200.00|
WATER SERVICE STUB, COPPER, 1-1/2 IN. | | |
0620 2554-0204120 2.000 EACH | 5000.00000 10000.00] 5000.00000 10000.00]
WATER SERVICE STUB, COPPER, 2 IN. | | |
0630 2554-0207008 16.000 EACH | 1800.00000 28800.00| 1800.00000 28800.00|
VALVE, GATE, DIP, 8 IN. | | |
0640 2554-0208008 1.000 EACH | 8500.00000 8500.00 | 8500.00000 8500.00|
TAPPING VALVE ASSEMBLY, 8 IN. | | |
0650 2554-0210201 7.000 EACH | 5500.00000 38500.00] 5500.00000 38500.00 |
FIRE HYDRANT ASSEMBLY, WM-201 | | |
0660 2554-0212020 1.000 EACH | 300.00000 300.00] 300.00000 300.00]
VALVE BOX EXTENSION | | |
0670 2599-9999005 2.000 EACH | 800.00000 1600.00| 800.00000 1600.00|
| | |
\ \ \

Manhole



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 6
Bid Order: 109 Contract ID: 63-5947-615 Primary County: MARION
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) HA760 | ( 2 ) AB1l12 | ( )
| HAWKEYE PAVING CORP. |ABSOLUTE CONCRETE CONSTRUCTI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt ettt e e P
0680 2599-9999005 6.000 EACH | 1200.00000 7200.00 | 1200.00000 7200.00 |
('"EACH' ITEM) Removal of Existing Fire | | |
Hydrant | | |
0690 2601-2634100 1.800 ACRE | 1500.00000 2700.00] 1500.00000 2700.00]
MULCHING | \ \
0700 2601-2636044 1.800 ACRE | 3500.00000 6300.00 | 3000.00000 5400.00]
SEEDING AND FERTILIZING (URBAN) | | |
0710 2602-0000309 200.000 LF | 5.00000 1000.00] 5.00000 1000.00]
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
0720 2602-0000350 200.000 LF | 3.00000 600.00| 2.50000 500.00]
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
SECTION TOTALS | S 2,947,778.20| S 3,086,502.70] S
—————————————————————————————————————————— o
CONTRACT TOTALS | S 2,947,778.20| S 3,086,502.70] S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 110 1
Bid Order: 110 Contract ID: 82-0587-636 Primary County: SCOTT
Letting Date: 160120 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: AWARD RECOMMENDED to LANGMAN CONSTRUCTION, INC.
Contract Period: 240 WORK DAYS Late Start Date: 04/04/16

Project: STP-U-0587(636)--70-82
Work Type: PCC PAVEMENT WIDENING
County: SCOTT Prj Awd Amt: $5,394,434.01
Route: FOREST GROVE DR
Location: IN THE CITY OF BETTENDOREF, ON FOREST GROVE
DR, FROM ~650 FT E OF EAGLE RIDGE ROAD TO
~400 FT E OF INTERNATIONAL DRIVE

LANGMAN CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

1  LAl180 LANGMAN CONSTRUCTION, INC. $ 5,394,434.01 100.00 %
2 MC061 MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO $ 5,600,060.25 103.81 %
3 VA020 VALLEY CONSTRUCTION CO. $ 5,656,034.45 104.84 %
4  BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $ 6,265,000.00 116.13 %
5  MI643 MILLER TRUCKING & EXCAVATING $ 6,467,796.60 119.89 %



IOWA DEPARTMENT OF TRANSPORTATION

PORTLAND CEMENT CONCRETE PAVEMENT

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 110 2
Bid Order: 110 Contract ID: 82-0587-636 Primary County: SCOTT
Letting Date: 01/20/16 10:00 A.M.
\ 1 ) LAl80 | ( 2 ) MCO61 | ( 3 ) VA020
| LANGMAN CONSTRUCTION, INC. |[MCCARTHY IMPROVEMENT COMPANY |VALLEY CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 2142.800 UNIT | 20.00000 42856.00| 40.00000 85712.00| 20.00000 42856.00
CLEARING AND GRUBBING | | |
0020 2102-0425071 5750.000 CY | 30.00000 172500.00| 35.00000 201250.00] 6.00000 34500.00
SPECIAL BACKFILL | | |
0030 2102-2625001 33441.000 CY | 10.50000 351130.50] 0.25000 8360.25]| 8.75000 292608.75
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | |
0040 2102-2710070 91945.000 CY | 2.20000 202279.00| 5.25000 482711.25] 4.00000 367780.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2102-2710080 5750.000 CY | 2.20000 12650.00] 11.00000 63250.00| 8.00000 46000.00
EXCAVATION, CLASS 10, UNSUITABLE OR | |
UNSTABLE MATERIAL | | |
0060 2105-8425015 8000.000 CY | 5.00000 40000.00] 15.00000 120000.00| 8.00000 64000.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0070 2111-8174100 9856.000 SY | 6.00000 59136.00] 7.00000 68992.00| 8.25000 81312.00
GRANULAR SUBBASE | | |
0080 2113-0001100 40188.000 SY | 0.70000 28131.60| 1.25000 50235.00| 0.90000 36169.20
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | |
0090 2115-0100000 6698.200 CY | 30.00000 200946.00| 44.00000 294720.80| 49.00000 328211.80
MODIFIED SUBBASE | | |
0100 2121-7425010 241.900 TON | 40.00000 9676.00| 39.00000 9434.10| 30.00000 7257.00
GRANULAR SHOULDERS, TYPE A | | |
0110 2123-7450020 114.200 sSTA | 310.00000 35402.00] 400.00000 45680.00| 318.00000 36315.60
SHOULDER FINISHING, EARTH | | |
0120 2213-6745500 1.900 STA | 1000.00000 1900.00| 500.00000 950.00] 500.00000 950.00
REMOVAL OF CURB | | |
0130 2213-7100400 7.000 EACH | 100.00000 700.00] 140.00000 980.00| 125.00000 875.00
RELOCATION OF MAIL BOXES | | |
0140 2301-1032070 1628.900 SY | 51.00000 83073.90| 57.00000 92847.30] 45.50000 74114.95
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | |
DURABILITY, 7 IN. | | |
0150 2301-1032100 33821.500 SY | 42.00000 1420503.00]| 45.00000 1521967.50]| 48.35000 1635269.53
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 10 IN. | | |
0160 2301-6911722 LUMP | 1000.00000 1000.00| 3000.00000 3000.00] 2750.00000 2750.00
| \ \
| | |

SAMPLES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 110 3
Bid Order: 110 Contract ID: 82-0587-636 Primary County: SCOTT
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) LAl80 | ( 2 ) MCO61 | ( 3 ) VA020
| LANGMAN CONSTRUCTION, INC. |[MCCARTHY IMPROVEMENT COMPANY |VALLEY CONSTRUCTION CO.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— it sttt it

0170 2303-0013500 668.900 TON | 129.00000 86288.10| 80.00000 53512.00| 96.00000 64214.40
HOT MIX ASPHALT MIXTURE (100,000 ESAL), | | |
BASE, INTERMEDIATE, OR SURFACE COURSE, | | I
1/2 IN. MIX, NO SPCL FRIC REQ | | |

0180 2315-8275025 3391.000 TON | 20.00000 67820.00 | 20.00000 67820.00| 30.00000 101730.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |

0190 2401-6745650 LUMP | 2500.00000 2500.00| 7500.00000 7500.00 | 11750.00000 11750.00
REMOVAL OF EXISTING STRUCTURES RCB | | |
Culvert 6'x6' | |

0200 2402-2720000 790.000 CY | 16.00000 12640.00] 17.00000 13430.00] 18.00000 14220.00
EXCAVATION, CLASS 20 | | |

0210 2403-0100020 179.800 CY \ 632.00000 113633.60]| 900.00000 161820.00| 800.00000 143840.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |

0220 2404-7775000 24534.000 LB | 1.25000 30667.50| 1.25000 30667.50| 1.45000 35574.30
REINFORCING STEEL | | |

0230 2416-0100024 1.000 EACH | 1500.00000 1500.00| 1800.00000 1800.00| 1750.00000 1750.00
APRONS, CONCRETE, 24 IN. DIA. | | |

0240 2416-0100036 2.000 EACH | 2500.00000 5000.00| 2700.00000 5400.00| 2700.00000 5400.00
APRONS, CONCRETE, 36 IN. DIA. | | |

0250 2416-0100042 2.000 EACH | 3000.00000 6000.00| 3100.00000 6200.00| 3000.00000 6000.00
APRONS, CONCRETE, 42 IN. DIA. | | |

0260 2417-1060018 23.000 LF | 60.00000 1380.00| 45.00000 1035.00| 86.00000 1978.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
18 IN. DIA. | |

0270 2417-5895018 2.000 EACH | 500.00000 1000.00| 650.00000 1300.00| 700.00000 1400.00
BEVELED PIPE AND GUARD, 18 INCH | | |

0280 2430-0000100 1001.000 SF | 33.35000 33383.35] 50.00000 50050.00| 35.50000 35535.50
MODULAR BLOCK RETAINING WALL | | |

0290 2431-0000100 355.000 SF | 21.74000 7717.70] 57.00000 20235.00| 22.00000 7810.00
SEGMENTAL BLOCK RETAINING WALL | | |

0300 2435-0130160 2.000 EACH | 7500.00000 15000.00] 9700.00000 19400.00] 10800.00000 21600.00
MANHOLE, SANITARY SEWER, SW-301, 60 IN. | | I

0310 2435-0140148 4.000 EACH | 3000.00000 12000.00| 3150.00000 12600.00| 3100.00000 12400.00
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |

0320 2435-0140160 2.000 EACH | 5000.00000 10000.00] 5200.00000 10400.00| 5500.00000 11000.00
MANHOLE, STORM SEWER, SW-401, 60 IN. | | |

0330 2435-0140196 1.000 EACH | 9000.00000 9000.00] 9500.00000 9500.00| 9000.00000 9000.00
MANHOLE, STORM SEWER, SW-401, 96 IN. | | |

0340 2435-0250100 1.000 EACH | 4650.00000 4650.00] 3300.00000 3300.00] 2800.00000 2800.00
INTAKE, SW-501 | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 110 4
Bid Order: 110 Contract ID: 82-0587-636 Primary County: SCOTT
Letting Date: 01/20/16 10:00 A.M.
\ 1 ) LA18O | ( 2 ) MCcoe61 | ( 3 ) VA020
| LANGMAN CONSTRUCTION, INC. |MCCARTHY IMPROVEMENT COMPANY |VALLEY CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0350 2435-0250700 32.000 EACH | 5000.00000 160000.00] 4000.00000 128000.00] 3400.00000 108800.00
INTAKE, SW-507 | | |
0360 2435-0250800 6.000 EACH | 6300.00000 37800.00]| 9800.00000 58800.00 | 5100.00000 30600.00
INTAKE, SW-508 \ \
0370 2435-0251000 14.000 EACH | 6800.00000 95200.00 | 6500.00000 91000.00| 5200.00000 72800.00
INTAKE, SW-510 \ \
0380 2435-0251224 1.000 EACH | 1500.00000 1500.00 | 1800.00000 1800.00| 1300.00000 1300.00
INTAKE, SW-512, 24 IN. | \ \
0390 2435-0251230 1.000 EACH | 2000.00000 2000.00 | 2600.00000 2600.00 | 2100.00000 2100.00
INTAKE, SW-512, 30 IN. | | \
0400 2502-8212104 20983.000 LF | 9.50000 199338.50] 7.00000 146881.00] 11.00000 230813.00
SUBDRAIN, PLASTIC PIPE, 4 IN. | | \
0410 2502-8221303 164.000 EACH | 50.00000 8200.00 | 200.00000 32800.00] 180.00000 29520.00
SUBDRAIN OUTLET, DR-303 | | |
0420 2503-0112015 212.000 LF | 95.00000 20140.00] 66.00000 13992.00] 78.00000 16536.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
POLYVINYL CHLORIDE PIPE (PVC), 15 IN. | | |
0430 2503-0112024 50.000 LF | 130.00000 6500.00| 112.00000 5600.00 | 150.00000 7500.00
STORM SEWER GRAVITY MAIN, TRENCHED, | \ \
POLYVINYL CHLORIDE PIPE (PVC), 24 IN. | | |
0440 2503-0114215 4761.000 LF | 84.00000 399924.00| 61.00000 290421.00] 68.00000 323748.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | |
0450 2503-0114218 561.000 LF | 86.00000 48246.00 | 80.00000 44880.00 | 97.00000 54417.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | \
0460 2503-0114224 268.000 LF | 99.00000 26532.00] 84.00000 22512.00] 97.00000 25996.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | |
0470 2503-0114230 41.000 LF | 114.00000 4674.00 | 90.00000 3690.00 | 137.00000 5617.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 30 IN. | | I
0480 2503-0114236 246.000 LF | 132.00000 32472.00| 125.00000 30750.00 | 120.00000 29520.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | I
REINFORCED CONCRETE PIPE (RCP), 2000D | |
| | |

(CLASS III), 36 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 110 5
Bid Order: 110 Contract ID: 82-0587-636 Primary County: SCOTT
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) LAl80 | ( 2 ) MCO61 | ( 3 ) VA020
| LANGMAN CONSTRUCTION, INC. |[MCCARTHY IMPROVEMENT COMPANY |VALLEY CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— it sttt it
0490 2503-0114242 181.000 LF | 157.00000 28417.00| 130.00000 23530.00| 160.00000 28960.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 42 IN. | | |
0500 2503-0200036 547.000 LF | 10.00000 5470.00| 17.00000 9299.00| 17.50000 9572.50
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0510 2504-0116012 173.000 LF | 150.00000 25950.00 | 305.00000 52765.00| 279.00000 48267.00
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
DUCTILE IRON PIPE (DIP), 12 IN. | | |
0520 2507-3250005 234.000 SY | 0.84000 196.56| 2.00000 468.00| 1.80000 421.20
ENGINEERING FABRIC | | |
0530 2507-6800061 61.000 TON | 50.00000 3050.00] 48.00000 2928.00| 50.00000 3050.00
REVETMENT, CLASS E | | |
0540 2510-6745850 18431.900 sSY | 2.00000 36863.80| 3.00000 55295.70| 3.60000 66354.84
REMOVAL OF PAVEMENT | | |
0550 2511-0302500 6704.800 SY | 30.00000 201144.00] 37.00000 248077.60] 34.25000 229639.40
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | | |
0560 2511-6745900 205.400 sSY | 10.00000 2054.00| 9.00000 1848.60| 8.50000 1745.90
REMOVAL OF SIDEWALK | | |
0570 2511-7526004 55.200 SY | 63.00000 3477.60| 59.00000 3256.80] 58.00000 3201.60
SIDEWALK, P.C. CONCRETE, 4 IN. | | \
0580 2511-7528101 80.000 SF | 35.00000 2800.00| 60.00000 4800.00| 22.00000 1760.00
DETECTABLE WARNINGS | | |
0590 2515-2475006 1069.700 SY | 56.00000 59903.20| 61.00000 65251.70] 64.00000 68460.80
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0600 2515-6745600 366.100 SY | 15.00000 5491.50] 10.00000 3661.00] 8.95000 3276.60
REMOVAL OF PAVED DRIVEWAY | | |
0610 2518-6910000 5.000 EACH | 170.09000 850.45]| 165.00000 825.00] 160.00000 800.00
SAFETY CLOSURE | | |
0620 2519-2000010 50.000 LF | 12.00000 600.00 | 26.00000 1300.00| 15.00000 750.00
FENCE, CHANNEL CROSSING, TYPE A | | |
0630 2519-3280000 3324.600 LF | 4.50000 14960.70| 14.00000 46544 .40 4.90000 16290.54
FENCE, FIELD | |
0640 2519-3300600 1635.000 LF | 1.50000 2452.50] 3.23000 5281.05] 7.00000 11445.00
FENCE, SAFETY | |
0650 2519-3300700 2857.000 LF | 2.50000 7142.50] 17.00000 48569.00| 2.60000 7428.20
FENCE, TEMPORARY | | |
0660 2519-3750020 6.000 EACH | 800.00000 4800.00] 850.00000 5100.00] 850.00000 5100.00
| | |

GATE, FIELD FENCE, 20 FT.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 110 6
Bid Order: 110 Contract ID: 82-0587-636 Primary County: SCOTT
Letting Date: 01/20/16 10:00 A.M.
1 ) LAl80 2 ) MCO61 3 ) VA020

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0670 2519-4200140 7663.000 LF
REMOVAL OF FENCE, FIELD

0680 2519-4200190 596.000 LF

REMOVAL OF FENCE, remove wood fence as
shown on plans

0690 2520-3350015 1.000 EACH
FIELD OFFICE

0700 2524-6765110 21.000 EACH
REMOVAL OF TYPE A SIGN

0720 2524-9276010 356.000 LF
PERFORATED SQUARE STEEL TUBE POSTS

0730 2524-9325001 118.000 SF
TYPE A SIGNS, SHEET ALUMINUM

0740 2527-9263117 262.400 STA
PAINTED PAVEMENT MARKINGS, DURABLE

0750 2527-9263143 97.000 EACH
PAINTED SYMBOLS AND LEGENDS, DURABLE

0760 2528-8445110 LUMP
TRAFFIC CONTROL

0770 2533-4980005 LUMP
MOBILIZATION

0780 2601-2634100 13.200 ACRE
MULCHING

0790 2601-2636018 0.100 ACRE
WETLAND GRASS SEEDING

0800 2601-2636043 0.300 ACRE
SEEDING AND FERTILIZING (RURAL)

0810 2601-2636044 6.400 ACRE
SEEDING AND FERTILIZING (URBAN)

0820 2601-2638352 720.000 SQ

SLOPE PROTECTION, WOOD EXCELSIOR MAT

0830 2601-2639010 2510.000 SQ
SODDING

0840 2601-2642120 6.800 ACRE
STABILIZING CROP - SEEDING AND
FERTILIZING (URBAN)

0850 2601-2643110 1506.000 MGAL
WATERING FOR SOD, SPECIAL DITCH CONTROL
OR SLOPE PROTECTION

0860 2601-2643300 1.000 EACH
MOBILIZATION FOR WATERING
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LANGMAN CONSTRUCTION, INC.

UNIT PRICE
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ALLEY CONSTRUCTION CO.

UNIT PRICE
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00
00
00
00
00

00

00

00



Bid Order: 110
Letting Date: 01/20/16 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 82-0587-636

Run Date: 02/22/16
Page: 110 7

Primary County: SCOTT

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0870 2602-0000020 982.000 LF
SILT FENCE

0880 2602-0000071 982.000 LF
REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0890 2602-0000101 3928.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0900 2602-0000309 12850.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

0910 2602-0000312 15830.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0920 2602-0000350 28680.000 LF
REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

0930 2602-0010010 3.000 EACH
MOBILIZATIONS, EROSION CONTROL

0940 2602-0010020 2.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

( 1 ) LAl80 \
LANGMAN CONSTRUCTION, INC. \
|

UNIT PRICE AMOUNT |
_____________________________ +
1.65000 1620.30]|

|

0.10000 98.20]

|

|

0.25000 982.00]

|

\

1.90000 24415.00]

\

|

2.25000 35617.50]

|

|

0.10000 2868.00]

|

|

500.00000 1500.00]|

|

1000.00000 2000.00|

|

$ 5,394,434.01|
_____________________________ +
|

$ 5,394,434.

( 2 ) MCOel
MCCARTHY IMPROVEMENT COMPANY
UNIT PRICE AMOUNT |
2.00000 1964.00|
|
0.10000 98.20]
|
|
1.00000 3928.00]
|
\
2.50000 32125.00|
\
|
3.00000 47490.00|
|
|
0.10000 2868.00]
|
|
500.00000 1500.00]
|
1000.00000 2000.00|
|
$ 5,600,060.25]|
_____________________________ +
$ 5,600,060.25]|

| ( 3 ) VA020
| VALLEY CONSTRUCTION CO.
|
UNIT PRICE AMOUNT
2.00000 1964.00
0.15000 147.30
0.25000 982.00
1.90000 24415.00
2.25000 35617.50
0.10000 2868.00
500.00000 1500.00
1000.00000 2000.00
$ 5,656,034.45
$ 5,656,034.45




IOWA DEPARTMENT OF TRANSPORTATION

PORTLAND CEMENT CONCRETE PAVEMENT

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 110 8
Bid Order: 110 Contract ID: 82-0587-636 Primary County: SCOTT
Letting Date: 01/20/16 10:00 A.M.
| 4 ) BR101 | ( 5 ) MI643 | ( )
| BRANDT CONST. CO. & SUBSID |IMILLER TRUCKING & EXCAVATING |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 2142.800 UNIT | 28.00000 59998.40| 20.00000 42856.00|
CLEARING AND GRUBBING | | |
0020 2102-0425071 5750.000 CY | 41.50000 238625.00| 30.00000 172500.00|
SPECIAL BACKFILL | |
0030 2102-2625001 33441.000 CY | 16.50000 551776.50] 13.00000 434733.00|
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | I
0040 2102-2710070 91945.000 CY | 4.15000 381571.75] 7.00000 643615.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2102-2710080 5750.000 CY | 16.00000 92000.00] 13.00000 74750.00 |
EXCAVATION, CLASS 10, UNSUITABLE OR | | |
UNSTABLE MATERIAL | | |
0060 2105-8425015 8000.000 cCY | 9.50000 76000.00| 8.00000 64000.00]
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0070 2111-8174100 9856.000 SY | 9.65000 95110.40] 9.00000 88704.00|
GRANULAR SUBBASE | | |
0080 2113-0001100 40188.000 sSY | 3.25000 130611.00| 1.50000 60282.00]
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | | |
0090 2115-0100000 6698.200 CY | 44.00000 294720.80] 38.00000 254531.60]
MODIFIED SUBBASE | | |
0100 2121-7425010 241.900 TON | 34.00000 8224 .60 40.00000 9676.00|
GRANULAR SHOULDERS, TYPE A | | |
0110 2123-7450020 114.200 STA | 875.00000 99925.00] 515.00000 58813.00|
SHOULDER FINISHING, EARTH | | \
0120 2213-6745500 1.900 STA | 2200.00000 4180.00] 900.00000 1710.00]
REMOVAL OF CURB | |
0130 2213-7100400 7.000 EACH | 140.00000 980.00| 100.00000 700.00]
RELOCATION OF MAIL BOXES | | |
0140 2301-1032070 1628.900 SY | 55.00000 89589.50| 47.00000 76558.30|
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | |
DURABILITY, 7 IN. | | |
0150 2301-1032100 33821.500 SY | 47.00000 1589610.50] 54.00000 1826361.00]
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 10 IN. \ | |
0160 2301-6911722 LUMP | 6500.00000 6500.00] 5250.00000 5250.00]
| | \
| | |

SAMPLES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 110 9
Bid Order: 110 Contract ID: 82-0587-636 Primary County: SCOTT
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) BR101 | ( 5 ) MIoe43 | ( )
|BRANDT CONST. CO. & SUBSID I[IMILLER TRUCKING & EXCAVATING |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2303-0013500 668.900 TON | 90.00000 60201.00] 137.00000 91639.30]
HOT MIX ASPHALT MIXTURE (100,000 ESAL), | |
BASE, INTERMEDIATE, OR SURFACE COURSE, | | I
1/2 IN. MIX, NO SPCL FRIC REQ | | |
0180 2315-8275025 3391.000 TON | 33.00000 111903.00]| 20.00000 67820.00|
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | \ \
0190 2401-6745650 LUMP | 6950.00000 6950.00| 23000.00000 23000.00|
REMOVAL OF EXISTING STRUCTURES RCB | |
Culvert 6'x6' | |
0200 2402-2720000 790.000 CY | 15.00000 11850.00] 30.00000 23700.00|
EXCAVATION, CLASS 20 | | |
0210 2403-0100020 179.800 CY | 650.00000 116870.00| 732.00000 131613.60|
STRUCTURAL CONCRETE (RCB CULVERT) | |
0220 2404-7775000 24534.000 LB | 1.40000 34347.60| 1.35000 33120.90]
REINFORCING STEEL | | |
0230 2416-0100024 1.000 EACH | 2500.00000 2500.00| 2600.00000 2600.00|
APRONS, CONCRETE, 24 IN. DIA. | | |
0240 2416-0100036 2.000 EACH | 3350.00000 6700.00| 3450.00000 6900.00|
APRONS, CONCRETE, 36 IN. DIA. | | |
0250 2416-0100042 2.000 EACH | 3850.00000 7700.00 | 4250.00000 8500.00|
APRONS, CONCRETE, 42 IN. DIA. | | |
0260 2417-1060018 23.000 LF | 45.00000 1035.00| 55.00000 1265.00|
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
18 IN. DIA. | |
0270 2417-5895018 2.000 EACH | 1800.00000 3600.00| 175.00000 350.00]
BEVELED PIPE AND GUARD, 18 INCH | | |
0280 2430-0000100 1001.000 SF | 42.00000 42042.00| 43.00000 43043.00]
MODULAR BLOCK RETAINING WALL | | |
0290 2431-0000100 355.000 SF | 31.00000 11005.00] 45.00000 15975.00]
SEGMENTAL BLOCK RETAINING WALL | | |
0300 2435-0130160 2.000 EACH | 12000.00000 24000.00| 10500.00000 21000.00|
MANHOLE, SANITARY SEWER, SW-301, 60 IN. | | I
0310 2435-0140148 4.000 EACH | 3800.00000 15200.00] 4500.00000 18000.00]
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |
0320 2435-0140160 2.000 EACH | 6900.00000 13800.00| 6000.00000 12000.00|
MANHOLE, STORM SEWER, SW-401, 60 IN. | | |
0330 2435-0140196 1.000 EACH | 12500.00000 12500.00] 9200.00000 9200.00|
MANHOLE, STORM SEWER, SW-401, 96 IN. | | |
0340 2435-0250100 1.000 EACH | 3000.00000 3000.00] 2850.00000 2850.00]
INTAKE, SW-501 \ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 110 10
Bid Order: 110 Contract ID: 82-0587-636 Primary County: SCOTT
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) BR101 | ( 5 ) MI643 | ( )
| BRANDT CONST. CO. & SUBSID IMILLER TRUCKING & EXCAVATING |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0350 2435-0250700 32.000 EACH | 3500.00000 112000.00] 3250.00000 104000.00]
INTAKE, SW-507 | | |
0360 2435-0250800 6.000 EACH | 4800.00000 28800.00] 4500.00000 27000.00]
INTAKE, SW-508 | |
0370 2435-0251000 14.000 EACH | 5050.00000 70700.00 | 4750.00000 66500.00 |
INTAKE, SW-510 | |
0380 2435-0251224 1.000 EACH | 1600.00000 1600.00 | 1550.00000 1550.00 |
INTAKE, SW-512, 24 IN. | | |
0390 2435-0251230 1.000 EACH | 1700.00000 1700.00| 1800.00000 1800.00|
INTAKE, SW-512, 30 IN. | \ \
0400 2502-8212104 20983.000 LF | 7.00000 146881.00] 8.00000 167864.00]
SUBDRAIN, PLASTIC PIPE, 4 IN. | | \
0410 2502-8221303 164.000 EACH | 220.00000 36080.00 | 225.00000 36900.00 |
SUBDRAIN OUTLET, DR-303 | | |
0420 2503-0112015 212.000 LF \ 68.50000 14522.00] 67.00000 14204.00|
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
POLYVINYL CHLORIDE PIPE (PVC), 15 IN. | |
0430 2503-0112024 50.000 LF | 140.00000 7000.00 | 130.00000 6500.00|
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
POLYVINYL CHLORIDE PIPE (PVC), 24 IN. | | |
0440 2503-0114215 4761.000 LF | 68.00000 323748.00] 57.00000 271377.00]
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | |
0450 2503-0114218 561.000 LF | 75.00000 42075.00 | 72.00000 40392.00]|
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | \
(CLASS III), 18 IN. | | |
0460 2503-0114224 268.000 LF | 91.00000 24388.00| 97.00000 25996.00|
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | \ \
0470 2503-0114230 41.000 LF | 140.00000 5740.00 | 138.00000 5658.00 |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 30 IN. | | I
0480 2503-0114236 246.000 LF | 140.00000 34440.00 ]| 144.00000 35424.00 |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | \
| | |

(CLASS III), 36 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 110 11
Bid Order: 110 Contract ID: 82-0587-636 Primary County: SCOTT
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) BR101 | ( 5 ) MIoe43 | ( )
| BRANDT CONST. & SUBSID I[IMILLER TRUCKING & EXCAVATING |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— it sttt it
0490 2503-0114242 181.000 LF | 185.00000 33485.00] 197.00000 35657.00|
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 42 IN. | | |
0500 2503-0200036 547.000 LF | 16.00000 8752.00| 12.00000 6564.00|
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0510 2504-0116012 173.000 LF | 178.00000 30794.00| 209.00000 36157.00|
SANITARY SEWER GRAVITY MAIN, TRENCHED, | |
DUCTILE IRON PIPE (DIP), 12 IN. | | |
0520 2507-3250005 234.000 SY | 3.75000 877.50] 1.00000 234.00]|
ENGINEERING FABRIC | | |
0530 2507-6800061 61.000 TON | 51.50000 3141.50] 75.00000 4575.00 |
REVETMENT, CLASS E | | |
0540 2510-6745850 18431.900 sSY | 3.00000 55295.70| 7.00000 129023.30]|
REMOVAL OF PAVEMENT | | |
0550 2511-0302500 6704.800 SY | 35.50000 238020.40] 44.00000 295011.20]
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | | |
0560 2511-6745900 205.400 sSY | 13.50000 2772.90| 10.00000 2054.00|
REMOVAL OF SIDEWALK | | |
0570 2511-7526004 55.200 SY | 84.00000 4636.80| 57.00000 3146.40]
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0580 2511-7528101 80.000 SF | 24.00000 1920.00| 38.00000 3040.00|
DETECTABLE WARNINGS | | |
0590 2515-2475006 1069.700 SY | 57.00000 60972.90| 54.00000 57763.80|
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0600 2515-6745600 366.100 SY | 12.00000 4393.20] 10.00000 3661.00]
REMOVAL OF PAVED DRIVEWAY | | |
0610 2518-6910000 5.000 EACH | 200.00000 1000.00| 170.00000 850.00]
SAFETY CLOSURE | \ \
0620 2519-2000010 50.000 LF | 13.50000 675.00| 13.00000 650.00 |
FENCE, CHANNEL CROSSING, TYPE A | | |
0630 2519-3280000 3324.600 LF | 5.00000 16623.00] 5.00000 16623.00]
FENCE, FIELD | |
0640 2519-3300600 1635.000 LF | 7.00000 11445.00]| 7.00000 11445.00]
FENCE, SAFETY | |
0650 2519-3300700 2857.000 LF | 3.00000 8571.00| 3.00000 8571.00|
FENCE, TEMPORARY | | |
0660 2519-3750020 6.000 EACH | 900.00000 5400.00] 925.00000 5550.00]
| | |

GATE, FIELD FENCE, 20 FT.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 110 12
Bid Order: 110 Contract ID: 82-0587-636 Primary County: SCOTT
Letting Date: 01/20/16 10:00 A.M.
4 ) BR101 5 ) MIoe43 ( )

LINE NO / ITEM CODE / ALT

( ( \
BRANDT CONST. CO. & SUBSID MILLER TRUCKING & EXCAVATING |
\

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et e ettt e P e
0670 2519-4200140 7663.000 LF | 1.15000 8812.45| 1.00000 7663.00 |
REMOVAL OF FENCE, FIELD | | |
0680 2519-4200190 596.000 LF | 2.00000 1192.00] 1.50000 894.00 |
REMOVAL OF FENCE, remove wood fence as | | |
shown on plans | |
0690 2520-3350015 1.000 EACH | 5000.00000 5000.00] 10000.00000 10000.00|
FIELD OFFICE | | |
0700 2524-6765110 21.000 EACH | 55.00000 1155.00] 75.00000 1575.00|
REMOVAL OF TYPE A SIGN | | |
0720 2524-9276010 356.000 LF | 15.50000 5518.00| 3.25000 1157.00|
PERFORATED SQUARE STEEL TUBE POSTS | | |
0730 2524-9325001 118.000 SF | 28.00000 3304.00] 10.00000 1180.00|
TYPE A SIGNS, SHEET ALUMINUM | | |
0740 2527-9263117 262.400 STA | 105.00000 27552.00] 69.00000 18105.60]
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0750 2527-9263143 97.000 EACH | 165.00000 16005.00| 58.00000 5626.00]
PAINTED SYMBOLS AND LEGENDS, DURABLE | |
0760 2528-8445110 LUMP | 12100.00000 12100.00] 25000.00000 25000.00]
TRAFFIC CONTROL | |
0770 2533-4980005 LUMP | 350052.80000 350052.80| 325000.00000 325000.00]
MOBILIZATION | |
0780 2601-2634100 13.200 ACRE | 665.00000 8778.00 | 750.00000 9900.00]
MULCHING | | |
0790 2601-2636018 0.100 ACRE | 4800.00000 480.00 | 4800.00000 480.00 |
WETLAND GRASS SEEDING | | |
0800 2601-2636043 0.300 ACRE | 2225.00000 667.50] 1100.00000 330.00|
SEEDING AND FERTILIZING (RURAL) | | |
0810 2601-2636044 6.400 ACRE | 1225.00000 7840.00 | 1000.00000 6400.00]
SEEDING AND FERTILIZING (URBAN) | | \
0820 2601-2638352 720.000 SQ | 13.50000 9720.00] 11.00000 7920.00|
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0830 2601-2639010 2510.000 SsQ | 37.25000 93497.50| 33.00000 82830.00|
SODDING | | |
0840 2601-2642120 6.800 ACRE | 445.00000 3026.00| 725.00000 4930.00]
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0850 2601-2643110 1506.000 MGAL | 60.00000 90360.00 | 60.00000 90360.00 |
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | \ \
0860 2601-2643300 1.000 EACH | 350.00000 350.00]| 350.00000 350.00]|
| | |

MOBILIZATION FOR WATERING



Bid Order: 110
Letting Date: 01/20/16 10:00 A.M.

IOWA DEPARTMENT OF TRANS
TABULATION OF CONSTRUCTION AN

Contract ID: 82-0587-63

PORTATION

D MATERIAL BIDS

Run Date: 02/22/16
Page: 110 13

6 Primary County: SCOTT

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0870 2602-0000020 982.000 LF
SILT FENCE

0880 2602-0000071 982.000 LF
REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

0890 2602-0000101 3928.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0900 2602-0000309 12850.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

0910 2602-0000312 15830.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0920 2602-0000350 28680.000 LF
REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

0930 2602-0010010 3.000 EACH
MOBILIZATIONS, EROSION CONTROL

0940 2602-0010020 2.000 EACH

MOBILIZATIONS, EMERGENCY EROSION CONTRO
SECTION TOTALS

CONTRACT TOTALS

UNIT PRICE AMOUNT

( 4 ) BR101 | ( 5 ) MIe43 |

BRANDT CONST. CO. & SUBSID IMILLER TRUCKING & EXCAVATING |

I I

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
_____________________________ +_____________________________+_____________________________

1.85000 1816.70] 1.65000 1620.30]

I I

0.50000 491.00] 0.40000 392.80]

I I

| |

0.30000 1178.40] 0.50000 1964.00]

| |

I I

2.10000 26985.00 | 2.75000 35337.50]

I I

| |

2.47000 39100.10] 4.00000 63320.00]

I I

I I

0.12000 3441.60| 0.30000 8604.00|

I I

| |

500.00000 1500.00] 500.00000 1500.00]

| |

1000.00000 2000.00| 1000.00000 2000.00|

| |

$ 6,265,000.00| $ 6,467,796.60 |

————————————————————————————— oy

$ 6,265,000.00| $ 6,467,796.60 |




IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Run Date: 02/22/16
Page: 151 1

Bid Order: 151 Contract ID: 08-C008-036 Primary County: BOONE
Letting Date: 160120 10:00 A.M. Established DBE Goal: 2.00 %
Letting Status: AWARD RECOMMENDED to FORT DODGE ASPHALT CO., INC.
Contract Period: 25 WORK DAYS Late Start Date: 09/12/16
Project: STP-S-C008(36)--5E-08
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: BOONE Prj Awd Amt: $849,239.65
Route: E-18
Location: E-18: FROM GREENE COUNTY TO HWY 169
FORT DODGE ASPHALT COMPANY, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 FO200 FORT DODGE ASPHALT COMPANY, INC. $ 849,239.65 100.00 %
2 MA225 MANATT'S, INC. $ 904,040.73 106.45 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 2
Bid Order: 151 Contract ID: 08-C008-036 Primary County: BOONE
Letting Date: 01/20/16 10:00 A.M.
1 ) FO200 2 ) MA225 ( )

=

(
FORT DODGE ASPHALT CO., INC. ANATT'S, INC.

LINE NO / ITEM CODE / ALT

STEEL BEAM GUARDRAIL, POST ADAPTER UNIT
BA-210

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 2409.000 TON | 23.73000 57165.57| 24.50000 59020.50|
GRANULAR SHOULDERS, TYPE B | | |
0020 2212-0475095 3.000 MILE | 325.00000 975.00] 500.00000 1500.00 |
CLEANING AND PREPARATION OF BASE | | |
0030 2214-5145150 733.000 SY | 12.45000 9125.85] 13.00000 9529.00]
PAVEMENT SCARIFICATION | \ \
0040 2303-0023500 10000.000 TON | 29.23000 292300.00] 33.00000 330000.00]
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | \ \
0050 2303-0245828 600.000 TON | 379.50000 227700.00| 405.00000 243000.00]
ASPHALT BINDER, PG 58-28 | | \
0060 2303-6911000 LUMP | 1500.00000 1500.00 | 2000.00000 2000.00 |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0070 2303-7000610 5000.000 EACH | 1.00000 5000.00 | 1.00000 5000.00 |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
0080 2303-7000620 5000.000 EACH | 1.00000 5000.00 | 1.00000 5000.00 |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0090 2303-9091010 2.000 EACH | 475.00000 950.00| 475.00000 950.00|
RUMBLE STRIP PANEL (HMA SURFACE) | | |
0100 2318-1001100 38116.000 SY | 1.63000 62129.08| 1.63000 62129.08|
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | \ \
0110 2318-1001220 168.000 TON | 418.00000 70224.00 | 418.00000 70224.00 |
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) \ \ \
0120 2505-4008120 300.000 LF | 10.00000 3000.00]| 10.00000 3000.00|
REMOVAL OF STEEL BEAM GUARDRAIL | \ \
0130 2505-4008300 100.000 LF | 27.00000 2700.00 | 27.00000 2700.00 |
STEEL BEAM GUARDRAIL | | |
0140 2505-4021700 4.000 EACH | 2600.00000 10400.00| 2600.00000 10400.00]|
STEEL BEAM GUARDRAIL END TERMINAL | | |
0150 2505-4502100 4.000 EACH | 750.00000 3000.00 | 750.00000 3000.00 |
| | |
| \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 3
Bid Order: 151 Contract ID: 08-C008-036 Primary County: BOONE
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) FO0200 | ( 2 ) MA225 | ( )
| FORT DODGE ASPHALT CO., INC. |MANATT'S, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2527-9263109 561.910 STA | 9.50000 5338.15] 9.50000 5338.15]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0170 2528-8445110 LUMP | 3500.00000 3500.00| 9000.00000 9000.00]
TRAFFIC CONTROL | | \
0180 2528-8445113 100.000 EACH | 435.00000 43500.00] 435.00000 43500.00]
FLAGGERS | | |
0190 2528-8445115 25.000 EACH | 650.00000 16250.00| 650.00000 16250.00|
PILOT CARS | | |
0200 2533-4980005 LUMP | 29482.00000 29482.00| 22500.00000 22500.00|
MOBILIZATION | | |
SECTION TOTALS | S 849,239.65]| S 904,040.73| S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 849,239.65]| S 904,040.73| S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 154 1
Bid Order: 154 Contract ID: 25-C025-102 Primary County: DALLAS
Letting Date: 160120 10:00 A.M. Established DBE Goal: 2.00 %
Letting Status: AWARD RECOMMENDED to MANATT'S, INC.
Contract Period: 80 WORK DAYS Late Start Date: 06/27/16

Project: STP-S-C025(102)--5E-25
Work Type: HMA PAVEMENT - FULL DEPTH RECLAMATION
County: DALLAS Prj Awd Amt: $4,111,989.24
Route: F-31
Location: ON F-31, FROM MINBURN TO R-22 & INTERSECTION

MANATT'S, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MA225 MANATT'S, INC. $ 4,111,989.24 100.00 %
2 NO081 NORRIS ASPHALT PAVING CO., LC $ 4,340,293.25 105.55 %
3 0.050 OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING $ 4,692,196.86 114.11 %
4  WE540 WESTERN ENGINEERING CO., INC. $ 4,827,363.27 117.39 %
5  HE400 HENNINGSEN CONSTRUCTION, INC. $ 4,955,036.23 120.50 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 2
Bid Order: 154 Contract ID: 25-C025-102 Primary County: DALLAS
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) NO081 | ( 3 ) 0.050
|[MANATT'S, INC. |NORRIS ASPHALT PAVING CO., L |OMG D/B/A DES MOINES ASPHALT
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-3240000 950.660 MGAL | 8.50000 8080.61 | 10.00000 9506.60| 10.00000 9506.60
WATER FOR EMBANKMENT CONSTRUCTION | | |
0020 2116-0000100 99878.200 SY | 2.91000 290645.56| 2.34000 233714.99] 2.41000 240706.46
FULL DEPTH RECLAMATION | | |
0030 2116-0000300 7922.100 TON | 68.00000 538702.80] 69.50000 550585.95] 71.75000 568410.68
MINERAL STABILIZING AGENT | | |
0040 2121-7425022 11836.000 TON | 7.80000 92320.80] 7.00000 82852.00| 6.95000 82260.20
GRANULAR SHOULDERS, TYPE B, PLACE ONLY | | |
0050 2123-7450020 655.380 STA | 95.00000 62261.10] 100.00000 65538.00| 103.00000 67504.14
SHOULDER FINISHING, EARTH | | |
0060 2301-0690220 186.700 SY | 130.50000 24364 .35| 255.73000 47744 .79 | 113.00000 21097.10
BRIDGE APPROACH, SECONDARY ROADS | | |
0070 2303-0031750 15790.100 TON | 34.50000 544758.45] 42.01000 663342.10| 45.00000 710554.50
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 3/4 IN. MIX | | |
0080 2303-0032750 13845.900 TON | 35.50000 491529.45| 43.51000 602435.11 | 48.60000 672910.74
HOT MIX ASPHALT MIXTURE (1,000,000 | | \
ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX | | |
0090 2303-0033500 7879.900 TON | 36.50000 287616.35] 43.42000 342145.26| 54.00000 425514.60
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECTIAL FRICTION REQUIREMENT | | |
0100 2303-0245828 1778.200 TON | 370.00000 657934.00 | 382.50000 680161.50| 399.00000 709501.80
ASPHALT BINDER, PG 58-28 | | |
0110 2303-0246422 472.900 TON | 370.00000 174973.00| 382.50000 180884.25| 399.00000 188687.10
ASPHALT BINDER, PG 64-22 | | |
0120 2303-6911000 LUMP | 4000.00000 4000.00| 5000.00000 5000.00| 6500.00000 6500.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0130 2303-7000610 37515.900 EACH | 1.00000 37515.90| 1.00000 37515.90| 1.00000 37515.90
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | \
0140 2303-7000620 37515.900 EACH | 1.00000 37515.90| 1.00000 37515.90| 1.00000 37515.90
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0150 2303-9091010 4.000 EACH | 500.00000 2000.00] 400.00000 1600.00| 515.00000 2060.00
| | |

RUMBLE STRIP PANEL (HMA SURFACE)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 3
Bid Order: 154 Contract ID: 25-C025-102 Primary County: DALLAS
Letting Date: 01/20/16 10:00 A.M.
1 ) MA225 2 ) NOO81 3 ) 0.050

(
OMG D/B/A DES MOINES ASPHALT

=~

(
MANATT'S, INC. ORRIS ASPHALT PAVING CO., L

LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0160 2316-0000120 15202.000 EACH | 1.00000 15202.00| 1.00000 15202.00| 1.00000 15202.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | \ \
SMOOTHNESS (BY SCHEDULE) | | |
0170 2401-6745650 LUMP | 1500.00000 1500.00 | 2000.00000 2000.00 | 2060.00000 2060.00
REMOVAL OF EXISTING STRUCTURES | | |
0180 2402-0425031 23.100 TON | 40.00000 924.00] 30.00000 693.00] 30.90000 713.79
GRANULAR BACKFILL | | |
0190 2402-0425040 410.000 CY | 38.60000 15826.00 | 40.00000 16400.00]| 41.20000 16892.00
FLOODED BACKFILL | |
0200 2402-2720100 866.000 CY | 11.95000 10348.70] 10.00000 8660.00 | 10.30000 8919.80
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0210 2416-0100018 2.000 EACH | 1735.00000 3470.00 | 850.00000 1700.00 | 875.50000 1751.00
APRONS, CONCRETE, 18 IN. DIA. | | |
0220 2416-0100024 2.000 EACH | 2150.00000 4300.00 | 1050.00000 2100.00 | 1081.50000 2163.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0230 2416-1180018 94.000 LF | 85.00000 7990.00 | 60.00000 5640.00 | 61.80000 5809.20
CULVERT, CONCRETE ROADWAY PIPE, 18 IN. | | |
DIA. | \ \
0240 2416-1180024 74.000 LF | 115.00000 8510.00 | 75.00000 5550.00 | 77.25000 5716.50
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | |
DIA. | | |
0250 2502-8212034 67866.000 LF | 5.00000 339330.00] 4.25000 288430.50] 4.40000 298610.40
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0260 2502-8221304 127.000 EACH | 175.00000 22225.00] 175.00000 22225.00] 180.25000 22891.75
SUBDRAIN OUTLET, DR-304 | | |
0270 2505-4008120 90.000 LF | 8.00000 720.00] 10.00000 900.00] 10.30000 927.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0280 2505-4008300 50.000 LF | 22.00000 1100.00| 19.00000 950.00] 19.60000 980.00
STEEL BEAM GUARDRAIL | | |
0290 2505-4008400 4.000 EACH | 1775.00000 7100.00 | 1925.00000 7700.00 | 1982.75000 7931.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0300 2505-4021010 4.000 EACH | 350.00000 1400.00| 400.00000 1600.00| 412.00000 1648.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0310 2505-4021701 4.000 EACH | 1950.00000 7800.00| 1925.00000 7700.00| 1982.75000 7931.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0320 2510-6750501 68033.500 SY | 4.00000 272134.00 | 4.75000 323159.13] 5.50000 374184.25
| | |

REMOVAL AND CRUSHING OF PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 4
Bid Order: 154 Contract ID: 25-C025-102 Primary County: DALLAS
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) NO081 | ( 3 ) 0.050
|MANATT'S, INC. INORRIS ASPHALT PAVING CO., L |OMG D/B/A DES MOINES ASPHALT
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0330 2518-6910000 12.000 EACH | 100.00000 1200.00| 125.00000 1500.00| 103.00000 1236.00
SAFETY CLOSURE | |
0340 2527-9263109 953.250 STA | 6.39000 6091.27] 6.39000 6091.27] 6.60000 6291.45
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0350 2528-8445110 LUMP | 10100.00000 10100.00]| 4800.00000 4800.00 | 8343.00000 8343.00
TRAFFIC CONTROL \ \
0360 2528-8445113 50.000 EACH | 435.00000 21750.00] 435.00000 21750.00] 435.00000 21750.00
FLAGGERS | | |
0370 2533-4980005 LUMP | 98750.00000 98750.00 | 55000.00000 55000.00| 100000.00000 100000.00
MOBILIZATION | |
SECTION TOTALS | $ 4,111,989.24] $ 4,340,293.25] $ 4,692,196.86
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 4,111,989.24] $ 4,340,293.25] $ 4,692,196.86




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 5
Bid Order: 154 Contract ID: 25-C025-102 Primary County: DALLAS
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) WE540 | ( 5 ) HE400 | ( )
|[WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-3240000 950.660 MGAL | 9.00000 8555.94 | 30.00000 28519.80|
WATER FOR EMBANKMENT CONSTRUCTION | | |
0020 2116-0000100 99878.200 SY | 4.50000 449451.90| 3.10000 309622.42|
FULL DEPTH RECLAMATION | | |
0030 2116-0000300 7922.100 TON | 70.00000 554547.00| 60.70000 480871.47]
MINERAL STABILIZING AGENT | | |
0040 2121-7425022 11836.000 TON | 7.00000 82852.00| 10.20000 120727.20|
GRANULAR SHOULDERS, TYPE B, PLACE ONLY | |
0050 2123-7450020 655.380 STA | 100.00000 65538.00| 130.00000 85199.40|
SHOULDER FINISHING, EARTH | | |
0060 2301-0690220 186.700 SY | 265.00000 49475.50| 109.00000 20350.30]|
BRIDGE APPROACH, SECONDARY ROADS | | |
0070 2303-0031750 15790.100 TON | 42.50000 671079.25]| 42.41000 669658.14|
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 3/4 IN. MIX | | |
0080 2303-0032750 13845.900 TON | 43.50000 602296.65| 43.78000 606173.50|
HOT MIX ASPHALT MIXTURE (1,000,000 | \ \
ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX | | |
0090 2303-0033500 7879.900 TON | 49.50000 390055.05] 43.22000 340569.28|
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECTIAL FRICTION REQUIREMENT | | |
0100 2303-0245828 1778.200 TON | 388.00000 689941.60 | 383.00000 681050.60 |
ASPHALT BINDER, PG 58-28 | | |
0110 2303-0246422 472.900 TON | 388.00000 183485.20| 383.00000 181120.70]|
ASPHALT BINDER, PG 64-22 | | |
0120 2303-6911000 LUMP | 7500.00000 7500.00 | 3000.00000 3000.00|
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0130 2303-7000610 37515.900 EACH | 1.00000 37515.90| 1.00000 37515.90|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | |
FACTOR) | | |
0140 2303-7000620 37515.900 EACH | 1.00000 37515.90| 1.00000 37515.90|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0150 2303-9091010 4.000 EACH | 500.00000 2000.00| 1000.00000 4000.00|
| | \

RUMBLE STRIP PANEL (HMA SURFACE)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 6
Bid Order: 154 Contract ID: 25-C025-102 Primary County: DALLAS
Letting Date: 01/20/16 10:00 A.M.
| 4 ) WE540 | ( 5 ) HE400 | ( )
|[WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2316-0000120 15202.000 EACH | 1.00000 15202.00] 1.00000 15202.00]
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | \ \
SMOOTHNESS (BY SCHEDULE) | | |
0170 2401-6745650 LUMP | 2100.00000 2100.00| 3500.00000 3500.00|
REMOVAL OF EXISTING STRUCTURES | | |
0180 2402-0425031 23.100 TON | 31.00000 716.10] 28.90000 667.59]
GRANULAR BACKFILL | | |
0190 2402-0425040 410.000 CY | 41.00000 16810.00] 34.30000 14063.00]
FLOODED BACKFILL | | |
0200 2402-2720100 866.000 CY | 11.00000 9526.00| 12.00000 10392.00]
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT \ \ \
0210 2416-0100018 2.000 EACH | 870.00000 1740.00| 1100.00000 2200.00|
APRONS, CONCRETE, 18 IN. DIA. | | |
0220 2416-0100024 2.000 EACH | 1100.00000 2200.00| 1350.00000 2700.00 |
APRONS, CONCRETE, 24 IN. DIA. | | |
0230 2416-1180018 94.000 LF | 62.00000 5828.00| 70.00000 6580.00|
CULVERT, CONCRETE ROADWAY PIPE, 18 IN. | | |
DIA. | | |
0240 2416-1180024 74.000 LF | 77.00000 5698.00| 82.00000 6068.00|
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | |
DIA. | | |
0250 2502-8212034 67866.000 LF | 5.50000 373263.00] 4.25000 288430.50]
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0260 2502-8221304 127.000 EACH | 180.00000 22860.00 | 175.00000 22225.00|
SUBDRAIN OUTLET, DR-304 | | |
0270 2505-4008120 90.000 LF | 9.00000 810.00] 10.00000 900.00]
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0280 2505-4008300 50.000 LF | 23.00000 1150.00| 25.00000 1250.00|
STEEL BEAM GUARDRATL | | |
0290 2505-4008400 4.000 EACH | 1800.00000 7200.00 | 2300.00000 9200.00]
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0300 2505-4021010 4.000 EACH | 360.00000 1440.00| 500.00000 2000.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0310 2505-4021701 4.000 EACH | 2000.00000 8000.00| 2400.00000 9600.00|
STEEL BEAM GUARDRAIL FLARED END TERMINA | \ \
0320 2510-6750501 68033.500 SY | 4.90000 333364.15] 6.40000 435414.40]|
| | |

REMOVAL AND CRUSHING OF PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 7
Bid Order: 154 Contract ID: 25-C025-102 Primary County: DALLAS
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) WE540 | ( 5 ) HE400 | ( )
|WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0330 2518-6910000 12.000 EACH | 100.00000 1200.00 | 200.00000 2400.00 |
SAFETY CLOSURE | |
0340 2527-9263109 953.250 STA | 6.50000 6196.13] 10.50000 10009.13]|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0350 2528-8445110 LUMP | 8500.00000 8500.00 | 20300.00000 20300.00]|
TRAFFIC CONTROL | |
0360 2528-8445113 50.000 EACH | 435.00000 21750.00] 435.00000 21750.00|
FLAGGERS | | |
0370 2533-4980005 LUMP | 150000.00000 150000.00| 464290.00000 464290.00]|
MOBILIZATION \ \
SECTION TOTALS | $ 4,827,363.27] $ 4,955,036.23] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 4,827,363.27] $ 4,955,036.23] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 155 1
Bid Order: 155 Contract ID: 29-C029-077 Primary County: DES MOINES
Letting Date: 160120 10:00 A.M. Established DBE Goal: 2.00 %
Letting Status: AWARD RECOMMENDED to NORRIS ASPHALT PAVING CO., LC
Contract Period: 50 WORK DAYS Late Start Date: 06/20/16

Project: STP-S-C029(77)--5E-29
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: DES MOINES Prj Awd Amt: $4,456,473.97
Route: VARIOUS LOCATIONS
Location: COUNTY ROAD H38: ECL MEDIAPOLIS TO DMC HWY
99DMC HWY 99: LO UISA COUNTY LINE TO
MEEKERS LANDING ROAD

NORRIS ASPHALT PAVING CO., LC
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1  NOO081 NORRIS ASPHALT PAVING CO., LC $ 4,456,473.97 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 2
Bid Order: 155 Contract ID: 29-C029-077 Primary County: DES MOINES
Letting Date: 01/20/16 10:00 A.M.
1 ) NOO081 ( ) ( )

(
NORRIS ASPHALT PAVING CO., L
LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| I I
—————————————————————————————————————————— o

PORTLAND CEMENT CONCRETE OVERLAY,
FURNISH ONLY

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2102-2710070 6328.000 CY | 8.55000 54104.40]| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | I I
0020 2105-8425015 3076.000 CY | 6.60000 20301.60] |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0030 2115-0100000 372.000 CY | 43.25000 16089.00 | |
MODIFIED SUBBASE | | I
0040 2121-7425020 8682.000 TON | 21.50000 186663.00] I
GRANULAR SHOULDERS, TYPE B | | I
0050 2123-7450000 282.440 STA | 240.00000 67785.60 | I
SHOULDER CONSTRUCTION, EARTH | | |
0060 2212-0475095 9.600 MILE | 500.00000 4800.00 | |
CLEANING AND PREPARATION OF BASE I I I
0070 2213-7100400 51.000 EACH | 100.00000 5100.00 | |
RELOCATION OF MAIL BOXES | | I
0080 2214-5145150 51206.000 SY | 2.41000 123406.46| |
PAVEMENT SCARIFICATION | | |
0090 2301-1033080 2255.400 SY | 55.00000 124047.00] |
STANDARD OR SLIP FORM PORTLAND CEMENT I | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | |
DURABILITY, 8 IN. | | |
0100 2301-6911722 LUMP | 4000.00000 4000.00 | |
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0110 2301-9091000 2.000 EACH | 350.00000 700.00| |
RUMBLE STRIP PANEL (PCC SURFACE) | | |
0120 2303-0032750 11510.500 TON | 40.46000 465714.83 I
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX | | |
0130 2303-0033500 11552.100 TON | 40.46000 467397.97] |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | I
SPECIAL FRICTION REQUIREMENT | | |
0140 2303-0246422 1383.700 TON | 374.45000 518126.47| |
ASPHALT BINDER, PG 64-22 | | |
0150 2303-6911000 LUMP | 2000.00000 2000.00 | |
HOT MIX ASPHALT PAVEMENT SAMPLES | I I
0160 2310-5151040 8358.000 CY | 99.00000 827442.00| |
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF SILT FENCE OR SILT FENCE

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 3
Bid Order: 155 Contract ID: 29-C029-077 Primary County: DES MOINES
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) NOO081 | ( ) | ( )
INORRIS ASPHALT PAVING CO., L | \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0170 2310-5151551 40938.500 sSY | 7.25000 296804.13| |
PORTLAND CEMENT CONCRETE OVERLAY, | | |
PLACEMENT ONLY (WHITE TOPPING) | | |
0180 2312-8260051 262.000 TON | 23.80000 6235.60| |
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | | |
0190 2315-8275025 3885.000 TON | 23.80000 92463.00] |
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0200 2318-1001100 117877.300 SY | 1.56000 183888.59| |
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0210 2318-1001220 518.600 TON | 404.00000 209514.40] |
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) | \ \
0220 2510-6745850 1015.000 SY | 7.15000 7257.25] |
REMOVAL OF PAVEMENT | | |
0230 2518-6910000 13.000 EACH | 150.00000 1950.00] |
SAFETY CLOSURE | |
0240 2527-9263109 1828.660 STA | 7.54000 13788.10]| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0250 2528-8445110 LUMP | 15575.00000 15575.00 | |
TRAFFIC CONTROL | |
0260 2528-8445113 90.000 EACH | 435.00000 39150.00| |
FLAGGERS | | |
0270 2528-8445115 24.000 EACH | 650.00000 15600.00| |
PILOT CARS | | |
0280 2533-4980005 LUMP | 170438.87000 170438.87| |
MOBILIZATION | |
0290 2601-2634100 5.800 ACRE | 700.00000 4060.00] |
MULCHING | \ \
0300 2601-2636043 5.100 ACRE | 1200.00000 6120.00| |
SEEDING AND FERTILIZING (RURAL) | | \
0310 2601-2636044 0.800 ACRE | 2000.00000 1600.00| |
SEEDING AND FERTILIZING (URBAN) | | |
0320 2602-0000020 3659.000 LF | 2.10000 7683.90 | |
SILT FENCE | | |
0330 2602-0000101 500.000 LF | 2.00000 1000.00| |
| | |
| | |

FOR DITCH CHECK



IOWA DEPARTMENT OF TRANSPORTATION

STEEL BEAM GUARDRAIL BARRIER TRANSITION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 4
Bid Order: 155 Contract ID: 29-C029-077 Primary County: DES MOINES
Letting Date: 01/20/16 10:00 A.M.
¢ 1 ) NOO81 I ( ) ¢ )
INORRIS ASPHALT PAVING CO., L | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0340 2602-0000309 1700.000 LF | 2.30000 3910.00]| |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | I
0350 2602-0000350 500.000 LF | 2.00000 1000.00| |
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | \
0360 2602-0010010 4.000 EACH | 500.00000 2000.00| |
MOBILIZATIONS, EROSION CONTROL | | \

SECTION TOTALS | $ 3,967,717.17| $ | $
—————————————————————————————————————————— e e e
SECTION 0002 ITEMS FOR A 51'-3 X 24'-0 STEEL I-BEAM BRIDGE

\ \ \
0370 2102-2625000 300.000 cCYy | 12.25000 3675.00] |
EMBANKMENT-IN-PLACE | | |
0380 2301-0685550 8.000 SY | 850.00000 6800.00] |
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0390 2301-0690210 422.200 SY | 175.00000 73885.00| |
BRIDGE APPROACH, TWO LANE | | \
0400 2401-6750001 LUMP | 35000.00000 35000.00| |
REMOVALS, AS PER PLAN | | |
0410 2402-2720000 70.000 cCY | 25.00000 1750.00]| |
EXCAVATION, CLASS 20 | | |
0420 2403-0100000 0.700 cCY | 4500.00000 3150.00] |
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0430 2403-0100010 73.400 CY | 925.00000 67895.00 | |
STRUCTURAL CONCRETE (BRIDGE) | | |
0440 2404-7775005 22207.000 LB | 1.15000 25538.05] |
REINFORCING STEEL, EPOXY COATED | | |
0450 2408-7800000 5071.000 LB | 4.75000 24087.25] |
STRUCTURAL STEEL | |
0460 2413-0698074 1.000 sSY | 1000.00000 1000.00| |
DECK REPAIR, CLASS A | | |
0470 2414-6424124 130.500 LF | 75.00000 9787.50] |
CONCRETE OPEN RAILING, TL-4 | | |
0480 2426-6772016 20.000 SF | 310.00000 6200.00] |
CONCRETE REPAIR | | |
0490 2505-4008120 276.000 LF | 7.00000 1932.00| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0500 2505-4008400 4.000 EACH | 1925.00000 7700.00 | |
| | |
| | |

SECTION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 5
Bid Order: 155 Contract ID: 29-C029-077 Primary County: DES MOINES
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) NOO081 | ( ) | ( )
[NORRIS ASPHALT PAVING CO., L | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0510 2505-4021010 4.000 EACH | 200.00000 800.00] |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0520 2505-4021700 4.000 EACH | 1875.00000 7500.00] |
STEEL BEAM GUARDRATIL END TERMINAL | |
0530 2508-0804000 LUMP | 2000.00000 2000.00] |
BRIDGE CLEANING FOR PAINTING | | |
0540 2508-0805000 LUMP | 12000.00000 12000.00 | |
BLAST CLEANING OF STRUCTURAL STEEL | | |
0550 2508-0970000 LUMP | 14000.00000 14000.00| \
CONTAINMENT | | |
0560 2508-0990000 LUMP | 1500.00000 1500.00] |
PAINT WASTE TRANSPORT AND DISPOSAL | | |
0570 2508-0991000 LUMP | 9460.00000 9460.00 | |
PAINTING OF STRUCTURAL STEEL | | |
0580 2510-6745850 382.000 SY | 9.50000 3629.00] |
REMOVAL OF PAVEMENT | | \
0590 2533-4980005 LUMP | 158000.00000 158000.00] |
MOBILIZATION | | |
0600 2599-9999009 100.000 LF | 80.00000 8000.00| |
('"LINEAR FEET' ITEM) EPOXY CRACK | | |
INJECTION | | \
0610 2602-0000020 480.000 LF | 2.10000 1008.00| |
SILT FENCE | | |
0620 2602-0000101 480.000 LF | 2.00000 960.00| |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0630 2602-0010010 1.000 EACH | 500.00000 500.00] |
MOBILIZATIONS, EROSION CONTROL | | |
0640 2602-0010020 1.000 EACH | 1000.00000 1000.00] |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 488,756.80| $ \ $
—————————————————————————————————————————— f———————
CONTRACT TOTALS | $ 4,456,473.97| $ \ $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

156 Contract ID: 32-C032-048
160120 10:00 A.M.
AWARD RECOMMENDED to HEARTLAND ASPHALT, INC.

55 WORK DAYS Late Start Date: 06/27/16

STP-S-C032 (48) --5E-32 Project:
HMA RESURFACING Work Type:
EMMET Prj Awd Amt: $573,489.98 County:
N-52 Route:
N52: FROM A34 (245TH ST) TO 270TH ST (PALO Location:
ALTO CO. LINE)

Run Date: 02/22/16
Page: 156 1
Primary County: EMMET
Established DBE Goal: 2.00 %

FM-C032 (50) --55-32
HMA RESURFACING/COLD IN-PLACE RECYCLING

EMMET Prj Awd Amt: $1,801,483.50
N-52
ON N52, FROM HWY 9 SOUTH 7.5 MILES TO A34

HEARTLAND ASPHALT, INC.
GFE to DBE responsiveness:

Bid Winner - Met the established DBE Goal

RANK
1 HE020
2 0.053

INC.
D/B/A TRI-STATE PAVING

HEARTLAND ASPHALT,
OMG MIDWEST, INC.,
DUININCK, INC.

TOTAL % OVER
BID LOW BID
$ 2,374,973.48 100.00 %
$ 2,461,139.51 103.62 %
$ 2,989,218.43 125.86 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 156 2
Bid Order: 156 Contract ID: 32-C032-048 Primary County: EMMET
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) 0.053 | ( 3 ) DUl22
| HEARTLAND ASPHALT, INC. |OMG MIDWEST D/B/A TRI-STATE |DUININCK, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS STP-S-C032 (48)--5E-32
\ \ \
0010 2123-7450000 263.060 STA | 185.00000 48666.10 | 188.70000 49639.42| 185.00000 48666.10
SHOULDER CONSTRUCTION, EARTH | | |
0020 2212-0475095 2.500 MILE | 200.00000 500.00] 395.09000 987.73] 2828.72000 7071.80
CLEANING AND PREPARATION OF BASE | | \
0030 2212-5070310 100.600 SY | 51.22000 5152.73] 209.10000 21035.46| 195.00000 19617.00
PATCHES, FULL-DEPTH REPAIR | \ \
0040 2212-5070330 2.000 EACH | 100.00000 200.00 | 255.00000 510.00] 200.00000 400.00
PATCHES BY COUNT (REPAIR) | | \
0050 2214-5145150 1040.100 SY | 4.90000 5096.49| 2.46000 2558.65] 4.57000 4753.26
PAVEMENT SCARIFICATION | | \
0060 2303-0001000 34.000 TON | 60.00000 2040.00 | 69.94000 2377.96]| 374.77000 12742.18
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | |
0070 2303-0032500 4250.000 TON | 29.97000 127372.50]| 39.60000 168300.00| 43.28000 183940.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0080 2303-0033500 3000.000 TON | 30.31000 90930.00| 40.21000 120630.00] 43.03000 129090.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | \
SPECIAL FRICTION REQUIREMENT | | |
0090 2303-0245828 471.000 TON | 377.00000 177567.00]| 369.84000 174194.64| 415.06000 195493.26
ASPHALT BINDER, PG 58-28 | | |
0100 2303-6911000 LUMP | 400.00000 400.00] 3514.06000 3514.06]| 8000.00000 8000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0110 2303-7000610 8333.000 EACH | 1.00000 8333.00| 1.00000 8333.00| 1.00000 8333.00
PAYMENT ADJUSTMENT \ \ \
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | \
FACTOR) | | |
0120 2303-7000620 10833.000 EACH | 1.00000 10833.00]| 1.00000 10833.00]| 1.00000 10833.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0130 2316-0000120 5416.000 EACH | 1.00000 5416.00] 1.00000 5416.00] 1.00000 5416.00
PAYMENT ADJUSTMENT | \ \
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | \
0140 2505-4008120 546.000 LF | 4.00000 2184.00]| 4.08000 2227.68]| 10.00000 5460.00
| | |

REMOVAL OF STEEL BEAM GUARDRAIL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 156 3
Bid Order: 156 Contract ID: 32-C032-048 Primary County: EMMET
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) 0.053 | ( 3 ) DuUl22
| HEARTLAND ASPHALT, INC. | OMG MIDWEST D/B/A TRI-STATE |DUININCK, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0150 2505-4008300 75.000 LF | 16.50000 1237.50] 16.83000 1262.25]| 25.00000 1875.00
STEEL BEAM GUARDRATL | | |
0160 2505-4008400 4.000 EACH | 1350.00000 5400.00] 1377.00000 5508.00] 2300.00000 9200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0170 2505-4021010 4.000 EACH | 196.00000 784.00| 199.92000 799.68| 450.00000 1800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0180 2505-4021700 8.000 EACH | 1775.00000 14200.00] 1810.50000 14484.00| 2600.00000 20800.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0190 2527-9263109 334.490 STA | 9.50000 3177.66| 9.69000 3241.21| 9.50000 3177.66
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0200 2528-8445110 LUMP | 4100.00000 4100.00| 6306.11000 6306.11 3000.00000 3000.00
TRAFFIC CONTROL | |
0210 2528-8445113 80.000 EACH | 435.00000 34800.00] 435.00000 34800.00| 435.00000 34800.00
FLAGGERS | | |
0220 2528-8445115 20.000 EACH | 650.00000 13000.00] 650.00000 13000.00] 650.00000 13000.00
PILOT CARS | | |
0230 2533-4980005 LUMP | 12100.00000 12100.00] 13964.27000 13964.27| 105941.91000 105941.91
MOBILIZATION | |
SECTION TOTALS | $ 573,489.98| $ 663,923.12] $ 833,410.17
—————————————————————————————————————————— R i et
SECTION 0002  ROADWAY ITEMS FM-C032 (50) --55-32
\ \ \
0240 2123-7450000 791.120 STA | 176.00000 139237.12| 179.52000 142021.86| 176.00000 139237.12
SHOULDER CONSTRUCTION, EARTH | | |
0250 2212-0475095 7.500 MILE | 200.00000 1500.00| 216.86000 1626.45| 2828.72000 21215.40
CLEANING AND PREPARATION OF BASE | | |
0260 2214-5145150 2173.600 SY | 5.00000 10868.00| 2.24000 4868.86| 3.17000 6890.31
PAVEMENT SCARIFICATION | | |
0270 2303-0032500 12001.000 TON | 31.39000 376711.39] 31.32000 375871.32] 43.00000 516043.00
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0280 2303-0033500 8689.000 TON | 31.99000 277961.11| 31.47000 273442.83| 42.08000 365633.12
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0290 2303-0245828 1328.600 TON | 377.00000 500882.20] 373.50000 496232.10] 415.06000 551448.72
ASPHALT BINDER, PG 58-28 | | \
0300 2303-6911000 LUMP | 1100.00000 1100.00| 9387.57000 9387.57| 8000.00000 8000.00
| | \

HOT MIX ASPHALT PAVEMENT SAMPLES



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 156 4
Bid Order: 156 Contract ID: 32-C032-048 Primary County: EMMET
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) 0.053 | ( 3 ) DuUl22
| HEARTLAND ASPHALT, INC. | OMG MIDWEST D/B/A TRI-STATE |DUININCK, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0310 2303-7000610 25000.000 EACH | 1.00000 25000.00 | 1.00000 25000.00 | 1.00000 25000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
0320 2303-7000620 32500.000 EACH | 1.00000 32500.00] 1.00000 32500.00] 1.00000 32500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0330 2303-9091010 2.000 EACH | 750.00000 1500.00]| 765.00000 1530.00| 750.00000 1500.00
RUMBLE STRIP PANEL (HMA SURFACE) | | |
0340 2316-0000120 16250.000 EACH | 1.00000 16250.00] 1.00000 16250.00| 1.00000 16250.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
0350 2318-1001100 94419.100 SY | 1.54000 145405.41 | 1.69000 159568.28]| 1.54000 145405.41
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0360 2318-1001220 311.500 TON | 426.00000 132699.00| 423.30000 131857.95| 426.00000 132699.00
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) | | |
0370 2527-9263109 404.660 STA | 9.50000 3844.27] 9.69000 3921.16| 9.50000 3844.27
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0380 2528-8445110 LUMP | 7925.00000 7925.00 | 8480.54000 8480.54 | 6000.00000 6000.00
TRAFFIC CONTROL | | |
0390 2528-8445113 120.000 EACH | 435.00000 52200.00]| 435.00000 52200.00| 435.00000 52200.00
FLAGGERS \ \ \
0400 2528-8445115 40.000 EACH | 650.00000 26000.00 | 650.00000 26000.00 | 650.00000 26000.00
PILOT CARS | \ \
0410 2533-4980005 LUMP | 49900.00000 49900.00| 36457.47000 36457.47| 105941.91000 105941.91
MOBILIZATION | | \
SECTION TOTALS | $ 1,801,483.50] $ 1,797,216.39]| $ 2,155,808.26
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,374,973.48]| $ 2,461,139.51| $ 2,989,218.43




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 157 1
Bid Order: 157 Contract ID: 43-0301-153 Primary County: HARRISON
Letting Date: 160120 10:00 A.M. Established DBE Goal: 2.00 %
Letting Status: CONTRACT SIGNED by MANATT'S, INC.
Contract Period: 95 WORK DAYS Late Start Date: 05/09/16
Project: NHSX-030-1(153)--3H-43 Project: NHSN-030-1(158)--2R-43
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING Work Type: HMA PAVED SHOULDER - NEW
County: HARRISON Prj Awd Amt: $3,486,849.18 County: HARRISON Prj Awd Amt: $248,307.22
Route: U.S. 30 Route: U.S. 30
Location: MUD CREEK TO DUNLAP Location: CO RD L34 TO 250TH ST

MANATT'S, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MA225 MANATT'S, INC. $ 3,735,156.40 100.00 %
2 WE540 WESTERN ENGINEERING CO., INC. $ 3,838,739.24 102.77 %
3 0.055 OMG MIDWEST, INC. D/B/A OMNI ENGINEERING $ 3,864,372.75 103.45 %
4 HE400 HENNINGSEN CONSTRUCTION, INC. $ 3,912,737.78 104.75 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 157 2
Bid Order: 157 Contract ID: 43-0301-153 Primary County: HARRISON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) WE540 | ( 3 ) 0.055
|[MANATT'S, INC. |[WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS NHSX-030-1(153)--3H-43
\ \ \
0010 2102-0425070 380.000 TON | 28.00000 10640.00 | 30.00000 11400.00| 48.20000 18316.00
SPECIAL BACKFILL | | |
0020 2102-2625001 165.000 CY | 37.00000 6105.00 | 38.00000 6270.00 | 40.00000 6600.00
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | |
0030 2121-7425020 31257.500 TON | 25.00000 781437.50 | 23.75000 742365.63 | 26.75000 836138.13
GRANULAR SHOULDERS, TYPE B | | |
0040 2122-5500060 1206.000 SY | 38.50000 46431.00 | 26.50000 31959.00| 32.00000 38592.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0050 2212-0475095 6.000 MILE | 300.00000 1800.00] 800.00000 4800.00] 500.00000 3000.00
CLEANING AND PREPARATION OF BASE | | |
0060 2212-5070310 842.700 SY | 150.00000 126405.00] 170.00000 143259.00] 165.00000 139045.50
PATCHES, FULL-DEPTH REPATIR | | |
0070 2212-5070330 44.000 EACH | 79.00000 3476.00| 125.00000 5500.00] 86.90000 3823.60
PATCHES BY COUNT (REPAIR) | | |
0080 2212-5075001 20.000 TON | 175.00000 3500.00] 400.00000 8000.00| 150.00000 3000.00
HOT MIX ASPHALT SURFACE PATCHES | | |
0090 2213-2713300 1789.400 CY | 25.10000 44913.94| 23.50000 42050.90 | 20.90000 37398.46
EXCAVATION, CLASS 13, FOR WIDENING | |
0100 2213-8200000 2971.200 TON | 32.00000 95078.40 | 41.50000 123304.80] 31.70000 94187.04
BASE WIDENING, HOT MIX ASPHALT MIXTURE | |
0110 2214-5145150 84248.000 SY | 1.05000 88460.40 | 1.32000 111207.36| 1.05000 88460.40
PAVEMENT SCARIFICATION | | |
0120 2214-7450050 612.250 STA | 10.50000 6428.63| 25.00000 15306.25]| 35.00000 21428.75
BLADING AND SHAPING SHOULDER MATERIAL | | |
0130 2303-0052500 10834.200 TON | 34.00000 368362.80 | 38.65000 418741.83| 30.00000 325026.00
HOT MIX ASPHALT MIXTURE (10,000,000 | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0140 2303-0053504 14223.600 TON | 34.50000 490714.20| 38.80000 551875.68| 31.25000 444487.50
HOT MIX ASPHALT MIXTURE (10,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-4 | | |
0150 2303-0246422 1765.800 TON | 330.00000 582714.00 | 300.00000 529740.00 | 326.00000 575650.80
ASPHALT BINDER, PG 64-22 | | |
0160 2303-6911000 LUMP | 7200.00000 7200.00] 5000.00000 5000.00] 4000.00000 4000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0170 2318-1001100 84248.000 SY | 1.85000 155858.80] 1.88000 158386.24 | 1.85000 155858.80
| | |

COLD IN-PLACE RECYCLED ASPHALT PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 157 3
Bid Order: 157 Contract ID: 43-0301-153 Primary County: HARRISON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) WE540 | ( 3 ) 0.055
|[MANATT'S, INC. |[WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2318-1001220 370.700 TON | 412.37000 152865.56| 420.00000 155694.00] 413.00000 153099.10
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) | | |
0190 2414-7200010 2.000 EACH | 2400.00000 4800.00] 2450.00000 4900.00] 3300.00000 6600.00
SAFETY GRATE, TYPE 1, CULVERT | | |
0200 2416-0100042 1.000 EACH | 4000.00000 4000.00] 4500.00000 4500.00] 4700.00000 4700.00
APRONS, CONCRETE, 42 IN. DIA. | | |
0210 2416-0100048 1.000 EACH | 4400.00000 4400.00] 5600.00000 5600.00] 5000.00000 5000.00
APRONS, CONCRETE, 48 IN. DIA. | | |
0220 2416-1180042 6.000 LF | 275.00000 1650.00] 250.00000 1500.00] 375.00000 2250.00
CULVERT, CONCRETE ROADWAY PIPE, 42 IN. | | |
DIA. | | |
0230 2416-1180048 6.000 LF | 290.00000 1740.00] 350.00000 2100.00] 400.00000 2400.00
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. | | |
0240 2417-0330054 2.000 EACH | 8000.00000 16000.00 | 7500.00000 15000.00 | 9500.00000 19000.00
APRONS, SAFETY SLOPE, 54 IN. DIA. | | |
0250 2499-6000100 50.000 LF | 95.00000 4750.00] 100.00000 5000.00] 100.00000 5000.00
CLEAN OUT PIPE CULVERT | | |
0260 2505-4008120 430.000 LF \ 5.00000 2150.00] 5.00000 2150.00] 5.00000 2150.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0270 2505-4008300 312.500 LF | 15.00000 4687.50] 15.50000 4843.75| 16.50000 5156.25
STEEL BEAM GUARDRAIL | | |
0280 2505-4008400 8.000 EACH | 1750.00000 14000.00 | 1800.00000 14400.00 | 1350.00000 10800.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0290 2505-4021010 8.000 EACH | 150.00000 1200.00] 155.00000 1240.00] 190.00000 1520.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0300 2505-4021700 5.000 EACH | 1975.00000 9875.00 | 2000.00000 10000.00 | 1775.00000 8875.00
STEEL BEAM GUARDRATL END TERMINAL | | |
0310 2505-4021701 3.000 EACH | 1800.00000 5400.00] 1850.00000 5550.00] 1800.00000 5400.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0320 2510-6745850 634.600 SY | 13.00000 8249.80| 12.50000 7932.50] 15.00000 9519.00
REMOVAL OF PAVEMENT | | |
0330 2520-3350010 1.000 EACH | 5000.00000 5000.00] 4000.00000 4000.00] 3500.00000 3500.00
FIELD LABORATORY | | |
0340 2527-9263109 4065.400 STA | 6.75000 27441 .45 7.00000 28457.80| 6.75000 27441 .45
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0350 2527-9263137 4.000 EACH | 100.00000 400.00] 100.00000 400.00] 100.00000 400.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
| | |

OR SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 157 4
Bid Order: 157 Contract ID: 43-0301-153 Primary County: HARRISON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) WE540 | ( 3 ) 0.055
|MANATT'S, INC. | WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0360 2528-8445110 LUMP | 15000.00000 15000.00]| 7500.00000 7500.00 | 21000.00000 21000.00
TRAFFIC CONTROL | |
0370 2528-8445113 245.000 EACH | 435.00000 106575.00] 435.00000 106575.00] 435.00000 106575.00
FLAGGERS \ \ \
0380 2528-8445115 85.000 EACH | 650.00000 55250.00 | 650.00000 55250.00 | 650.00000 55250.00
PILOT CARS \ \ \
0390 2529-2242304 9.000 EACH | 125.00000 1125.00| 120.00000 1080.00 | 125.00000 1125.00
CD JOINT ASSEMBLY | | |
0400 2533-4980005 LUMP | 90000.00000 90000.00| 120000.00000 120000.00] 240000.00000 240000.00
MOBILIZATION \ \ \
0410 2548-0000100 627.100 STA | 8.00000 5016.80 | 8.20000 5142.22 | 8.00000 5016.80
MILLED SHOULDER RUMBLE STRIPS, HMA \ \
SURFACE | | |
0420 2548-0000110 608.700 GAL | 6.00000 3652.20] 7.00000 4260.90 | 6.75000 4108.73
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0430 2548-0000200 2.700 STA | 200.00000 540.00] 210.00000 567.00]| 200.00000 540.00
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE \ \ \
0440 2548-0000310 314.900 STA | 8.00000 2519.20| 8.20000 2582.18]| 8.00000 2519.20
MILLED CENTERLINE RUMBLE STRIPS, HMA \ \
SURFACE | | |
0450 2599-9999005 18.000 EACH | 2800.00000 50400.00 | 3950.00000 71100.00 | 2750.00000 49500.00
('"EACH' ITEM) APRON GUARD, DR-213 | | |
0460 2601-2638352 12.000 SQ | 40.00000 480.00| 52.00000 624.00] 44.00000 528.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0470 2602-0000020 531.200 LF | 5.00000 2656.00 | 6.50000 3452.80]| 2.85000 1513.92
SILT FENCE | | |
0480 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0490 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 3,422,849.18]| $ 3,562,068.84| $ 3,557,000.43
—————————————————————————————————————————— et et
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS NHSX-030-1(153)--3H-43
\ \
0500 2303-7000610 12500.000 EACH 1.00000 12500.00 1.00000 12500.00 1.00000 12500.00

|
PAYMENT ADJUSTMENT |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE |
LABORATORY VOIDS (FORMULA - BY PAY |

|

|
|
|
\
FACTOR) |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 157 5
Bid Order: 157 Contract ID: 43-0301-153 Primary County: HARRISON
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) WE540 | ( 3 ) 0.055
|MANATT'S, INC. | WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0510 2303-7000620 12500.000 EACH | 1.00000 12500.00| 1.00000 12500.00| 1.00000 12500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0520 2317-7000120 39000.000 EACH | 1.00000 39000.00 | 1.00000 39000.00 | 1.00000 39000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 64,000.00] $ 64,000.00] $ 64,000.00
—————————————————————————————————————————— f——————————
SECTION 0003 ROADWAY ITEMS NHSN-030-1(158)--2R-43
\ \ \
0530 2102-2713090 773.700 CY | 25.08000 19404.40| 18.50000 14313.45]| 20.15000 15590.06
EXCAVATION, CLASS 13, WASTE | | |
0540 2121-7425020 2603.200 TON | 24.00000 62476.80 | 25.50000 66381.60 | 29.30000 76273.76
GRANULAR SHOULDERS, TYPE B | | |
0550 2122-5500060 4642.200 SY | 24.00000 111412.80] 20.50000 95165.10| 23.50000 109091.70
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | \ \
0560 2303-6911000 LUMP | 1800.00000 1800.00| 500.00000 500.00] 1000.00000 1000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0570 2510-6745850 302.000 SY | 15.31000 4623.62| 9.50000 2869.00| 23.60000 7127.20
REMOVAL OF PAVEMENT | | \
0580 2527-9263109 103.300 STA | 12.00000 1239.60] 12.50000 1291.25] 12.00000 1239.60
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0590 2528-8445110 LUMP | 3300.00000 3300.00] 2600.00000 2600.00] 6500.00000 6500.00
TRAFFIC CONTROL | | |
0600 2528-8445113 30.000 EACH | 435.00000 13050.00| 435.00000 13050.00| 435.00000 13050.00
FLAGGERS | | |
0610 2528-8445115 10.000 EACH | 650.00000 6500.00 | 650.00000 6500.00 | 650.00000 6500.00
PILOT CARS | | |
0620 2533-4980005 LUMP | 24500.00000 24500.00] 10000.00000 10000.00 | 7000.00000 7000.00
MOBILIZATION | |
SECTION TOTALS | S 248,307.22| S 212,670.40| S 243,372.32
—————————————————————————————————————————— Rt ettt ettt e ettt ettt
CONTRACT TOTALS | S 3,735,156.40| S 3,838,739.24| S 3,864,372.75




Bid Order: 157
Letting Date: 01/20/16 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 157 6

Contract ID:

43-0301-153 Primary County: HARRISON

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2102-0425070 380.000 TON
SPECIAL BACKFILL
0020 2102-2625001 165.000 CY

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

0030 2121-7425020 31257.500 TON
GRANULAR SHOULDERS, TYPE B
0040 2122-5500060 1206.000 sY

PAVED SHOULDER, HOT MIX ASPHALT MIXTURE
6 IN.

0050 2212-0475095 6.000 MILE
CLEANING AND PREPARATION OF BASE

0060 2212-5070310 842.700 SY
PATCHES, FULL-DEPTH REPAIR

0070 2212-5070330 44.000 EACH
PATCHES BY COUNT (REPAIR)

0080 2212-5075001 20.000 TON
HOT MIX ASPHALT SURFACE PATCHES

0090 2213-2713300 1789.400 CY
EXCAVATION, CLASS 13, FOR WIDENING

0100 2213-8200000 2971.200 TON
BASE WIDENING, HOT MIX ASPHALT MIXTURE

0110 2214-5145150 84248.000 sY
PAVEMENT SCARIFICATION

0120 2214-7450050 612.250 STA
BLADING AND SHAPING SHOULDER MATERIAL

0130 2303-0052500 10834.200 TON

HOT MIX ASPHALT MIXTURE (10,000,000
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX

0140 2303-0053504 14223.600 TON
HOT MIX ASPHALT MIXTURE (10,000,000
ESAL), SURFACE COURSE, 1/2 IN. MIX,
FRICTION L-4

0150 2303-0246422 1765.800 TON
ASPHALT BINDER, PG 64-22

0160 2303-6911000 LUMP
HOT MIX ASPHALT PAVEMENT SAMPLES

0170 2318-1001100 84248.000 sY

COLD IN-PLACE RECYCLED ASPHALT PAVEMENT

4 )

o~

35.

36.

26.

41.

500.
144.
250.
200.

13.

36.

10.

35.

35.

326.

2500.

HE400
ENNINGSEN CONSTRUCTION,

00000

00000

38000

80000

00000

59000

00000

00000

96000

13000

.86000

01000

80000

80000

00000
00000

.85000

13300.

5940.

824572.

50410.

3000.
121845.
11000.
4000.
24980.
107349.
72453.
6128.

387864.

509204.

575650.

2500.

155858.

\
\
|
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

NHSX-030-1(153)--3H-43
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 157 7
Bid Order: 157 Contract ID: 43-0301-153 Primary County: HARRISON
Letting Date: 01/20/16 10:00 A.M.
¢ 4 ) HE400 I ( ) ¢ )
| HENNINGSEN CONSTRUCTION, INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2318-1001220 370.700 TON | 412.37000 152865.56| \
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) | | \
0190 2414-7200010 2.000 EACH | 3900.00000 7800.00 | |
SAFETY GRATE, TYPE 1, CULVERT | | |
0200 2416-0100042 1.000 EACH | 4400.00000 4400.00 | |
APRONS, CONCRETE, 42 IN. DIA. | | I
0210 2416-0100048 1.000 EACH | 5500.00000 5500.00 | \
APRONS, CONCRETE, 48 IN. DIA. | | |
0220 2416-1180042 6.000 LF | 235.00000 1410.00]| |
CULVERT, CONCRETE ROADWAY PIPE, 42 IN. | | |
DIA. | | |
0230 2416-1180048 6.000 LF | 300.00000 1800.00| \
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. | | |
0240 2417-0330054 2.000 EACH | 7300.00000 14600.00 | |
APRONS, SAFETY SLOPE, 54 IN. DIA. | | |
0250 2499-6000100 50.000 LF | 95.00000 4750.00 | \
CLEAN OUT PIPE CULVERT | | |
0260 2505-4008120 430.000 LF | 9.00000 3870.00| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0270 2505-4008300 312.500 LF | 27.00000 8437.50| |
STEEL BEAM GUARDRAIL | | \
0280 2505-4008400 8.000 EACH | 2300.00000 18400.00 | |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0290 2505-4021010 8.000 EACH | 475.00000 3800.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0300 2505-4021700 5.000 EACH | 2650.00000 13250.00| |
STEEL BEAM GUARDRAIL END TERMINAL | | \
0310 2505-4021701 3.000 EACH | 2400.00000 7200.00 | |
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0320 2510-6745850 634.600 SY | 10.00000 6346.00| |
REMOVAL OF PAVEMENT | | |
0330 2520-3350010 1.000 EACH | 5000.00000 5000.00 | \
FIELD LABORATORY | | |
0340 2527-9263109 4065.400 STA | 9.25000 37604.95] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0350 2527-9263137 4.000 EACH | 100.00000 400.00] \
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
| | |

OR SOLVENT-BASED



Bid Order: 157
Letting Date: 01/20/16 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 157 8

Contract ID:

43-0301-153 Primary County: HARRISON

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0360 2528-8445110 LUMP
TRAFFIC CONTROL

0370 2528-8445113 245.000 EACH
FLAGGERS

0380 2528-8445115 85.000 EACH
PILOT CARS

0390 2529-2242304 9.000 EACH
CD JOINT ASSEMBLY

0400 2533-4980005 LUMP
MOBILIZATION

0410 2548-0000100 627.100 STA
MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

0420 2548-0000110 608.700 GAL
ASPHALT EMULSION FOR FOG SEAL (SHOULDER
RUMBLE STRIPS)

0430 2548-0000200 2.700 STA
MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

0440 2548-0000310 314.900 STA
MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE

0450 2599-9999005 18.000 EACH
('EACH' ITEM) APRON GUARD, DR-213

0460 2601-2638352 12.000 sQ
SLOPE PROTECTION, WOOD EXCELSIOR MAT

0470 2602-0000020 531.200 LF
SILT FENCE

0480 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0490 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS
SECTION 0002 PAYMENT ADJUSTMENT INCENTIV.

0500 2303-7000610 12500.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

4 )

o~

435.

650.

140.

HE400
ENNINGSEN CONSTRUCTION,

00000

.63000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

106575.
55250.
1260.
42440.

6898.

3043.

540.

3778.

70200.
600.
3187.
500.
1000.

3,479,499.

12500.

UNIT PRICE AMOUNT

NHSX-030-1(153)--3H-43
\



Bid Order: 157
Letting Date: 01/20/16 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

43-0301-153

Run Date: 02/22/16
Page: 157 9

Primary County: HARRISON

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY
0510 2303-7000620 12500.000 EACH

PAYMENT ADJUSTMENT

INCENTIVE/DISINCENTIVE FOR HMA MIXTURE

FIELD VOIDS (FORMULA - BY PAY FACTOR)
0520 2317-7000120 39000.000 EACH

PAYMENT ADJUSTMENT

INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT

SMOOTHNESS (BY SCHEDULE)

SECTION TOTALS

SECTION 0003 ROADWAY ITEMS

0530 2102-2713090 773.700 CY
EXCAVATION, CLASS 13, WASTE

0540 2121-7425020 2603.200 TON
GRANULAR SHOULDERS, TYPE B

0550 2122-5500060 4642.200 sSY

PAVED SHOULDER, HOT MIX ASPHALT MIXTURE
6 IN.

0560 2303-6911000 LUMP
HOT MIX ASPHALT PAVEMENT SAMPLES

0570 2510-6745850 302.000 SY
REMOVAL OF PAVEMENT

0580 2527-9263109 103.300 sSTA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0590 2528-8445110 LUMP
TRAFFIC CONTROL

0600 2528-8445113 30.000 EACH
FLAGGERS

0610 2528-8445115 10.000 EACH
PILOT CARS

0620 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

4 )

o~

13.

26.

27.

500.

15.

10732.

435.

650.

127321.

HE400

ENNINGSEN CONSTRUCTION,

.00000

96000

38000

18000

00000

00000

.25000

50000

00000

00000

88000

39000.

10800.
68672.

126175.

500.
4530.

955.

10732.
13050.
6500.
127321.
369,238.

3,912,737.

UNIT PRICE AMOUNT

NHSN-030-1(158) --2R-43

|
|
\
|
|
|
|
\
|
|
|
|
|
|
\
|
\
|
|
\
|
\
|
+
|




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 158 1
Bid Order: 158 Contract ID: 57-0131-052 Primary County: LINN
Letting Date: 160120 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to PELLING, L.L. CO., INC.
Contract Period: 105 WORK DAYS Late Start Date: 05/23/16

Project: STPN-013-1(52)--2J-57
Work Type: HMA RESURFACING
County: LINN Prj Awd Amt: $3,530,964.02
Route: IOWA 13
Location: FROM US 151 IN MARION N. TO 1 MILE N. OF.
COUNTY HOME ROAD

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PE140 PELLING, L.L. CO., INC. $ 3,530,964.02 100.00 %
2 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING $ 3,542,367.60 100.32 %



IOWA DEPARTMENT OF TRANSPORTATION

HOT MIX ASPHALT MIXTURE
ESAL), SURFACE COURSE,

(10,000,000
1/2 IN. MIX,

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 158 2
Bid Order: 158 Contract ID: 57-0131-052 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) PE140 | ( 2 ) MA812 | ( )
| PELLING, L.L. CO., INC. |IMATHY CONST. D/B/A RIVER CIT |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2625000 1345.000 CY | 13.85000 18628.25]| 14.80000 19906.00 |
EMBANKMENT-IN-PLACE | | |
0020 2105-8425005 405.000 cCY | 24.85000 10064.25| 19.50000 7897.50|
TOPSOIL, FURNISH AND SPREAD | | |
0030 2115-0100000 200.000 cCY | 35.00000 7000.00] 25.55000 5110.00]
MODIFIED SUBBASE | | |
0040 2121-7425020 7618.000 TON | 15.80000 120364.40] 10.55000 80369.90 |
GRANULAR SHOULDERS, TYPE B | | |
0050 2123-7450020 10.000 sSTA | 310.00000 3100.00] 300.00000 3000.00]
SHOULDER FINISHING, EARTH | | |
0060 2128-0000200 2500.000 TON | 2.00000 5000.00] 9.75000 24375.00]
CONTRACTOR STOCKPILED SHOULDER MATERIAL | | |
0070 2212-0475095 9.500 MILE | 448.00000 4256.00] 300.00000 2850.00]
CLEANING AND PREPARATION OF BASE | | |
0080 2212-5070310 4597.600 SY | 56.20000 258385.12| 56.20000 258385.12|
PATCHES, FULL-DEPTH REPATIR | | |
0090 2212-5070330 406.000 EACH | 76.00000 30856.00 | 72.00000 29232.00]
PATCHES BY COUNT (REPAIR) | | |
0100 2212-5075001 20.000 TON | 206.00000 4120.00] 400.00000 8000.00|
HOT MIX ASPHALT SURFACE PATCHES | | |
0110 2213-2713300 5522.000 CY | 12.70000 70129.40| 13.48000 74436.56 |
EXCAVATION, CLASS 13, FOR WIDENING | |
0120 2213-8200000 11301.000 TON | 23.05000 260488.05| 24.68000 278908.68|
BASE WIDENING, HOT MIX ASPHALT MIXTURE | |
0130 2214-5145160 2538.000 TON | 22.15000 56216.70 | 18.57000 47130.66 |
PAVEMENT SCARIFICATION | | |
0140 2214-7450050 501.000 STA | 6.20000 3106.20] 82.00000 41082.00 |
BLADING AND SHAPING SHOULDER MATERIAL | | |
0150 2303-0001000 1020.000 TON | 28.50000 29070.00| 24.52000 25010.40]
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | |
0160 2303-0031500 226.000 TON | 40.50000 9153.00| 29.95000 6768.70 |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0170 2303-0052500 15664.000 TON | 24.10000 377502.40| 20.54000 321738.56|
HOT MIX ASPHALT MIXTURE (10,000,000 | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0180 2303-0053502 20386.000 TON | 27.55000 561634.30| 24.77000 504961.22|
\ \ \
| | |
| | \

FRICTION L-2



IOWA DEPARTMENT OF TRANSPORTATION

REMOVE AND REINSTALL RIGID PIPE CULVERT

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 158 3
Bid Order: 158 Contract ID: 57-0131-052 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) PE140 | ( 2 ) MA812 \ )
| PELLING, L.L. CO., INC. IMATHY CONST. D/B/A RIVER CIT |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0190 2303-0245828 692.000 TON | 357.00000 247044.00| 383.00000 265036.00]
ASPHALT BINDER, PG 58-28 | | |
0200 2303-0247028 2224.000 TON | 457.00000 1016368.00| 498.00000 1107552.00|
ASPHALT BINDER, PG 70-28 | | |
0210 2303-6911000 LUMP | 500.00000 500.00| 5200.00000 5200.00]|
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0220 2303-7000510 20386.000 TON | 2.00000 40772.00| 2.00000 40772.00|
HOT MIX ASPHALT MIXTURE INCORPORATED | \
WITH ANTI-STRIP AGENT | | |
0230 2303-7000610 24300.000 EACH | 1.00000 24300.00] 1.00000 24300.00]
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY \ \
FACTOR) | | |
0240 2303-7000620 24300.000 EACH | 1.00000 24300.00] 1.00000 24300.00]
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0250 2317-7000120 56000.000 EACH | 1.00000 56000.00| 1.00000 56000.00|
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
0260 2401-6750001 LUMP | 3250.00000 3250.00] 4700.00000 4700.00]
REMOVALS, AS PER PLAN | | |
0270 2416-0100024 11.000 EACH | 1950.00000 21450.00] 977.00000 10747.00|
APRONS, CONCRETE, 24 IN. DIA. | | |
0280 2416-0100030 6.000 EACH | 2250.00000 13500.00| 1327.00000 7962.00 |
APRONS, CONCRETE, 30 IN. DIA. | | |
0290 2416-0100036 2.000 EACH | 2700.00000 5400.00] 1377.00000 2754.00]
APRONS, CONCRETE, 36 IN. DIA. | \ \
0300 2416-0101036 2.000 EACH | 1200.00000 2400.00] 477.00000 954.00]
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS LESS THAN OR EQUAL TO 36 IN. | | |
0310 2416-0101136 3.000 EACH | 1000.00000 3000.00| 477.00000 1431.00]
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS GREATER THAN 36 IN. | | |
0320 2416-1180030 10.000 LF | 102.00000 1020.00] 115.00000 1150.00]|
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | \
0330 2416-1541036 12.000 LF | 60.00000 720.00 | 60.00000 720.00 |
| | |
\ \ \

LESS THAN OR EQUAL TO 36 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 158 4
Bid Order: 158 Contract ID: 57-0131-052 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) PE140 | ( 2 ) MA812 | ( )
| PELLING, L.L. INC. IMATHY CONST. D/B/A RIVER CIT |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et e e
0340 2416-1541136 12.000 LF | 80.00000 960.00| 60.00000 720.00 |
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
GREATER THAN 36 IN. | | |
0350 2422-0360024 2.000 EACH | 250.00000 500.00| 385.00000 770.00 |
APRONS, UNCLASSIFIED, 24 IN. DIA. | |
0360 2422-1722024 52.000 LF | 40.00000 2080.00 | 52.00000 2704.00 |
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | | |
IN. DIA. | | |
0370 2435-0251218 1.000 EACH | 1000.00000 1000.00| 435.00000 435.00 |
INTAKE, SW-512, 18 IN. | \ \
0380 2435-0600010 1.000 EACH | 1693.00000 1693.00| 2500.00000 2500.00 |
MANHOLE ADJUSTMENT, MINOR | | \
0390 2502-8221304 49.000 EACH | 250.00000 12250.00 | 140.00000 6860.00|
SUBDRAIN OUTLET, DR-304 | | |
0400 2507-3250005 144.000 SY | 3.00000 432.00| 3.50000 504.00|
ENGINEERING FABRIC | | |
0410 2507-8029000 125.000 TON | 16.85000 2106.25]| 20.50000 2562.50|
EROSION STONE | | |
0420 2524-6765010 20.000 EACH | 200.00000 4000.00 | 200.00000 4000.00 |
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0430 2524-9089110 176.000 EACH | 55.00000 9680.00| 55.00000 9680.00|
DELINEATOR, RIGID - TYPE IA | | \
0440 2527-9263109 2771.000 STA | 10.30000 28541.30] 9.40000 26047.40]|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \
0450 2527-9263137 6.000 EACH | 75.00000 450.00 | 110.00000 660.00]|
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | \ |
OR SOLVENT-BASED | |
0460 2528-8445110 LUMP | 48600.00000 48600.00 | 42000.00000 42000.00 |
TRAFFIC CONTROL | |
0470 2528-8445113 210.000 EACH | 435.00000 91350.00 | 435.00000 91350.00 |
FLAGGERS | \ \
0480 2529-2242304 32.000 EACH | 76.00000 2432.00]| 76.00000 2432.00|
CD JOINT ASSEMBLY | | |
0490 2529-2242320 6.000 EACH | 110.00000 660.00| 110.00000 660.00|
CT JOINT | | |
0500 2529-8174010 214.600 SY | 9.00000 1931.40| 9.00000 1931.40]|
SUBBASE (PATCHES) | | |
0510 2533-4980005 LUMP | 26800.00000 26800.00] 47411.00000 47411.00 |
| | |

MOBILIZATION



Bid Order: 158

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

57-0131-052

Run Date: 02/22/16
Page: 158 5

Primary County: LINN

Letting Date: 01/20/16 10:00 A.M.
( 1 ) PE140 | ( 2 ) MA812 | ( )
PELLING, L.L. CO., INC. IMATHY CONST. D/B/A RIVER CIT |

LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
_______________________________________________________________________ +_____________________________+_____________________________
0520 2601-2634100 0.800 700.00000 560.00]| 700.00000 560.00|

MULCHING | |
0530 2601-2636044 0.800 2500.00000 2000.00]| 2500.00000 2000.00]|

SEEDING AND FERTILIZING (URBAN) [ \
0540 2602-0000020 1080 1.90000 2052.00] 1.90000 2052.00]

SILT FENCE | |
0550 2602-0000030 130. 1.90000 247.00| 1.90000 247.00|

SILT FENCE FOR DITCH CHECKS | |
0560 2602-0000071 1210 0.50000 605.00| 0.50000 605.00|

REMOVAL OF SILT FENCE OR SILT | |

DITCH CHECKS | |
0570 2602-0000312 120 5.80000 696.00]| 5.80000 696.00]

PERIMETER AND SLOPE SEDIMENT CONTROL | |

DEVICE, 12 IN. DIA. | \
0580 2602-0000350 120.000 2.00000 240.00] 2.00000 240.00]|

REMOVAL OF PERIMETER AND SLOPE SEDIMENT | |

CONTROL DEVICE |

SECTION TOTALS $ 3,530,964.02] $ 3,542,367.60]| $
_______________________________________________________________________ +_____________________________+_____________________________
CONTRACT TOTALS $ 3,530,964.02] $ 3,542,367.60]| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

159 Contract ID: 57-1001-051

160120 10:00 A.M.

AWARD RECOMMENDED to PELLING, L.L. CO., INC.

180 WORK DAYS Late Start Date: 04/04/16
NHSX-100-1(51)--3H-57 Project:
HMA PAVEMENT - NEW Work Type:
LINN Prj Awd Amt: $14,883,472.88 County:
IOWA 100 Route:
IN THE CITY OF CEDAR RAPIDS FROM COVINGTON Location:

RD. (CO. RD. W-36) TO E. OF
EDGEWOOD RD.

NHSX-100-1(70) --3H-57

LIGHTING

LINN Prj Awd Amt: $77,100.00
IOWA 100

IA. 100 IN CEDAR RAPIDS FROM COVINGTON RD.

(CO. RD. W-36) TO EDGEWOOD RD. (PHASE 1).

Run Date: 02/22/16
Page: 159 1
Primary County: LINN
Established DBE Goal: 3.00 %

NHSX-100-1(69)--3H-57
TRAFFIC SIGNS

LINN Prj Awd Amt: $155,804.85
IOWA 100
IA. 100 IN CEDAR RAPIDS FROM COVINGTON RD.

(CO. RD. W-36) TO EDGEWOOD RD. (PHASE 1).

PELLING, L.L. CO., INC.

GFE to DBE responsiveness: Bid Winner - Met the

RANK
1 PE140
2 MA225

PELLING, L.L. CO.,
MANATT'S, INC.

TOTAL % OVER
BID LOW BID
$ 15,116,377.73 100.00 %
$ 15,604,174.35 103.22 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

HOT MIX ASPHALT MIXTURE (10,000,000
ESAL), BASE COURSE, 1/2 IN. MIX

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 2
Bid Order: 159 Contract ID: 57-1001-051 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) PE140 | ( 2 ) MA225 | ( )
| PELLING, L.L. CO., INC. |MANATT'S, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS NHSX-100-1(51) --3H-57
\ \ \
0010 2102-2710070 5359.000 CY | 32.00000 171488.00| 32.00000 171488.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | \
0020 2105-8425011 2400.000 CY | 9.50000 22800.00] 9.50000 22800.00]|
TOPSOIL, SPREAD | | |
0030 2115-0100000 95471.000 CY | 30.75000 2935733.25] 30.75000 2935733.25]
MODIFIED SUBBASE | | |
0040 2122-5190010 23117.000 SY | 40.00000 924680.00 | 40.00000 924680.00 |
PAVED SHOULDER, P.C. CONCRETE, 10 IN. | |
0050 2122-5190501 112.000 SY | 95.00000 10640.00| 95.00000 10640.00|
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | \
0060 2122-5191005 8354.000 SY | 94.25000 787364.50] 84.75000 708001.50]
REINFORCED PAVED SHOULDER FOR CONCRETE | | |
BARRIER \ | \
0070 2123-7450000 385.000 STA | 400.00000 154000.00 | 400.00000 154000.00 |
SHOULDER CONSTRUCTION, EARTH | | \
0080 2123-7450020 164.000 STA | 158.00000 25912.00] 158.00000 25912.00]
SHOULDER FINISHING, EARTH | | I
0090 2301-0690203 2074.000 SY | 156.00000 323544.00] 187.00000 387838.00]|
BRIDGE APPROACH, BR-203 | | I
0100 2301-0690204 834.000 SY | 170.00000 141780.00 | 170.00000 141780.00 |
BRIDGE APPROACH, BR-204 | | |
0110 2301-6911722 LUMP | 7000.00000 7000.00 | 3000.00000 3000.00|
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0120 2303-0041500 4288.200 TON | 31.20000 133791.84| 31.16000 133620.31|
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX | | \
0130 2303-0042500 1281.100 TON | 33.00000 42276.30| 33.02000 42301.92|
HOT MIX ASPHALT MIXTURE (3,000,000 | | \
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0140 2303-0043503 1305.100 TON | 37.45000 48876.00 | 37.42000 48836.84 |
HOT MIX ASPHALT MIXTURE (3,000,000 \ \ \
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-3 | | \
0150 2303-0051500 59974.900 TON | 27.45000 1646311.01 27.42000 1644511.76|
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 3
Bid Order: 159 Contract ID: 57-1001-051 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) PE140 | ( 2 ) MA225 | ( )
| PELLING, L.L. CO., INC. |MANATT'S, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt et B it T e
0160 2303-0052500 13717.500 TON | 28.75000 394378.13] 28.73000 394103.78]|
HOT MIX ASPHALT MIXTURE (10,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0170 2303-0053502 14019.600 TON | 32.25000 452132.10] 32.23000 451851.71]
HOT MIX ASPHALT MIXTURE (10,000,000 | \ \
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-2 | | \
0180 2303-0131500 25609.800 SY | 34.25000 877135.65| 34.23000 876623.45|
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), BASE COURSE, 1/2 IN. MIX \ \ \
0190 2303-0246428 5675.200 TON | 435.00000 2468712.00] 437.83000 2484772 .82
ASPHALT BINDER, PG 64-28 | | \
0200 2303-6911000 LUMP | 5000.00000 5000.00] 4909.48000 4909.48|
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0210 2412-0000100 19906.000 SY | 1.80000 35830.80| 1.80000 35830.80|
LONGITUDINAL GROOVING IN CONCRETE | | |
0220 2435-0250804 52.000 EACH | 2300.00000 119600.00| 2300.00000 119600.00|
INTAKE, SW-508, TOP ONLY | | |
0230 2435-0251004 12.000 EACH | 2750.00000 33000.00| 2750.00000 33000.00|
INTAKE, SW-510, TOP ONLY | | |
0240 2435-0254604 13.000 EACH | 2700.00000 35100.00| 2700.00000 35100.00|
INTAKE, SW-546, TOP ONLY | \ \
0250 2435-0254704 1.000 EACH | 6500.00000 6500.00| 6500.00000 6500.00|
BARRIER INTAKE, SW-547, TOP ONLY | | |
0260 2435-0254714 43.000 EACH | 7400.00000 318200.00] 7400.00000 318200.00]
BARRIER INTAKE, SW-547 MODIFIED, TOP | | |
ONLY | \ \
0270 2435-0254904 14.000 EACH | 4600.00000 64400.00] 4600.00000 64400.00]
BARRIER INTAKE, SW-549, TOP ONLY | | |
0280 2435-0254914 2.000 EACH | 4900.00000 9800.00| 4900.00000 9800.00|
BARRIER INTAKE, SW-549 MODIFIED, TOP | | |
ONLY | \ \
0290 2502-8212034 48369.000 LF | 5.40000 261192.60] 6.06000 293116.14|
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | \
DIA. | | |
0300 2502-8221303 164.000 EACH | 175.00000 28700.00] 300.00000 49200.00|
SUBDRAIN OUTLET, DR-303 | \ \
0310 2502-8221304 110.000 EACH | 175.00000 19250.00] 175.00000 19250.00]
SUBDRAIN OUTLET, DR-304 | | \
0320 2503-0500401 5.000 EACH | 3500.00000 17500.00] 3500.00000 17500.00]
| | |

BRIDGE END DRAIN, DR-401



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 4
Bid Order: 159 Contract ID: 57-1001-051 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) PE140 | ( 2 ) MA225 \ )
| PELLING, L.L. CO., INC. |MANATT'S, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0330 2505-4008300 263.000 LF | 16.00000 4208.00 | 18.00000 4734.00 |
STEEL BEAM GUARDRAIL | | |
0340 2505-4008400 3.000 EACH | 1775.00000 5325.00 | 1950.00000 5850.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | \ \
SECTION | | |
0350 2505-4021010 3.000 EACH | 150.00000 450.00| 200.00000 600.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0360 2505-4021700 3.000 EACH | 1950.00000 5850.00 | 2000.00000 6000.00|
STEEL BEAM GUARDRAIL END TERMINAL | | |
0370 2505-6000111 399.000 LF | 11.00000 4389.00 | 12.00000 4788.00 |
HIGH TENSION CABLE GUARDRAIL | | |
0380 2505-6000121 4.000 EACH | 1800.00000 7200.00 | 2800.00000 11200.00]|
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0390 2512-1725256 13770.000 LF | 15.75000 216877.50] 18.00000 247860.00|
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | |
0400 2513-0001000 11596.000 LF | 48.50000 562406.00| 70.40000 816358.40|
CONCRETE BARRIER, BA-100 | | |
0410 2513-0001011 4.000 EACH | 7500.00000 30000.00 | 5010.00000 20040.00|
CONCRETE BARRIER, BA-101 | | |
0420 2513-0001040 8510.000 LF | 49.50000 421245.00| 55.98000 476389.80]
CONCRETE BARRIER, BA-104 | | |
0430 2518-6910000 11.000 EACH | 100.00000 1100.00| 200.00000 2200.00 |
SAFETY CLOSURE \ \
0440 2520-3350010 1.000 EACH | 9200.00000 9200.00| 7500.00000 7500.00 |
FIELD LABORATORY | \ \
0450 2520-3350015 1.000 EACH | 9600.00000 9600.00| 7500.00000 7500.00 |
FIELD OFFICE | | |
0460 2526-8285000 LUMP | 43775.00000 43775.00 | 38000.00000 38000.00 |
CONSTRUCTION SURVEY | | |
0470 2527-9263109 1277.000 STA | 12.30000 15707.10]| 12.12000 15477.24 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0480 2527-9263137 10.000 EACH | 66.60000 666.00| 65.67000 656.70]|
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0490 2527-9263180 112.000 STA | 24.60000 2755.20] 24.25000 2716.00|
PAVEMENT MARKINGS REMOVED | \ \
0500 2528-8445110 LUMP | 4000.00000 4000.00] 14500.00000 14500.00]
TRAFFIC CONTROL | |
0510 2533-4980005 LUMP | 505400.00000 505400.00] 505000.00000 505000.00]
| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

PERIMETER AND SLOPE SEDIMENT CONTROL

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 5
Bid Order: 159 Contract ID: 57-1001-051 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) PE140 | ( 2 ) MA225 | ( )
|PELLING, L.L. CO., INC. |[MANATT'S, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e e sttt e PP
0520 2548-0000100 245.000 STA | 21.40000 5243.00| 20.00000 4900.00 |
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0530 2548-0000110 265.000 GAL | 4.50000 1192.50] 4.24000 1123.60]
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | \
0540 2548-0000200 51.000 sSTA | 44.50000 2269.50| 20.00000 1020.00]
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
0550 2551-0000230 9.000 EACH | 22000.00000 198000.00| 19400.00000 174600.00|
PERMANENT CRASH CUSHION, SEVERE USE (SU | | |
0560 2551-0000300 9.000 EACH | 150.00000 1350.00] 200.00000 1800.00]
PERMANENT CRASH CUSHION SPARE PARTS KIT | | |
0570 2590-0000020 LUMP | 60800.00000 60800.00| 192000.00000 192000.00]
PROJECT MANAGEMENT | | |
0580 2599-9999005 3.000 EACH | 2800.00000 8400.00] 2700.00000 8100.00]
("EACH' ITEM) Rock Flume for Crash | | |
Cushion | | |
0590 2599-9999005 3.000 EACH | 1500.00000 4500.00 | 600.00000 1800.00]
("EACH' ITEM) Sod Flume for Crash | | |
Cushion | | |
0600 2599-9999018 711.000 SY | 77.75000 55280.25] 55.00000 39105.00]
('"SQUARE YARDS' ITEM) Cast-In-Place | | \
Concrete | | |
0610 2601-2634100 26.000 ACRE | 700.00000 18200.00] 700.00000 18200.00]
MULCHING | | |
0620 2601-2642100 26.000 ACRE | 195.00000 5070.00 | 195.00000 5070.00 |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0630 2602-0000020 2723.000 LF | 1.65000 4492 .95| 1.65000 4492 .95|
SILT FENCE | | |
0640 2602-0000030 372.000 LF | 1.65000 613.80] 1.65000 613.80]
SILT FENCE FOR DITCH CHECKS | \ \
0650 2602-0000071 4643.000 LF | 0.30000 1392.90] 0.30000 1392.90]
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0660 2602-0000101 11560.000 LF | 0.10000 1156.00] 0.10000 1156.00]
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0670 2602-0000312 200.000 LF | 2.65000 530.00| 2.65000 530.00]
| | |
| | \

DEVICE, 12 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 6
Bid Order: 159 Contract ID: 57-1001-051 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) PE140 | ( 2 ) MA225 | ( )
| PELLING, L.L. CO., INC. |IMANATT'S, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0680 2602-0000320 200.000 LF | 4.00000 800.00 | 4.00000 800.00 |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | \
0690 2602-0000350 400.000 LF | 1.00000 400.00| 1.00000 400.00|
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | \
0700 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00|
MOBILIZATIONS, EROSION CONTROL | | \
0710 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00]
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 14,743,972.88] $ 15,214,876.15] $
—————————————————————————————————————————— e e e
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS NHSX-100-1(51) --3H-57
\ \ \
0720 2303-7000610 47000.000 EACH | 1.00000 47000.00| 1.00000 47000.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
0730 2303-7000620 47000.000 EACH | 1.00000 47000.00| 1.00000 47000.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0740 2317-7000120 42000.000 EACH | 1.00000 42000.00| 1.00000 42000.00|
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | S 136,000.00] S 136,000.00] S
—————————————————————————————————————————— R et e b e e
SECTION 0003 NON-PARTICIPATING ITEM NHSX-100-1 (51)--3H-57
\ \ \
0750 2595-0005140 LUMP | 3500.00000 3500.00] 2500.00000 2500.00|
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR IOWA NORTHERN RAILWAY CO. | | |
SECTION TOTALS | S 3,500.00] S 2,500.00] S
—————————————————————————————————————————— e
SECTION 0004 TRAFFIC SIGN ITEMS NHSX-100-1(69) --3H-57
\
0760 2524-9081275 24.000 EACH 900.00000 21600.00] 900.00000 21600.00

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 7
Bid Order: 159 Contract ID: 57-1001-051 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) PE140 | ( 2 ) MA225 | ( )
| PELLING, L.L. CO., INC. |MANATT'S, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0770 2524-9081290 12.000 EACH | 950.00000 11400.00] 1050.00000 12600.00]|
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 9'-0" | | |
0780 2524-9089100 90.000 EACH | 50.00000 4500.00 | 70.00000 6300.00]
DELINEATOR, RIGID - TYPE I | | |
0790 2524-9089110 111.000 EACH | 60.00000 6660.00| 70.00000 7770.00 |
DELINEATOR, RIGID - TYPE IA | | |
0800 2524-9089200 45.000 EACH | 52.00000 2340.00 | 71.00000 3195.00]|
DELINEATOR, RIGID - TYPE II | | \
0810 2524-9210000 10.000 EACH | 150.00000 1500.00 | 135.00000 1350.00|
MILEPOST MARKERS | |
0820 2524-9275222 864.000 LF | 8.00000 6912.00] 9.50000 8208.00 |
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 6 IN. | | |
0830 2524-9278046 42.500 LF | 50.00000 2125.00] 40.00000 1700.00|
STEEL BREAKAWAY SIGN POSTS, RECTANGULAR | | \
TUBE, 4" X 6" | |
0840 2524-9281210 329.300 LF | 48.00000 15806.40 | 50.00000 16465.00 |
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 8 X 21 | | |
0850 2524-9281426 223.200 LF \ 51.00000 11383.20] 56.00000 12499.20|
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 12 X 26 | | \
0860 2524-9290009 22.000 EACH | 80.00000 1760.00 | 125.00000 2750.00 |
SIGN MOUNTING BRACKETS, SPECIAL | | |
0870 2524-9325001 500.000 SF | 17.50000 8750.00 | 15.00000 7500.00 |
TYPE A SIGNS, SHEET ALUMINUM | | |
0880 2524-9380001 1641.000 SF | 18.25000 29948.25] 21.00000 34461.00 |
TYPE B SIGNS, EXTRUDED ALUMINUM | | |
STRUCTURAL PANEL | | |
0890 2528-8445110 LUMP | 4000.00000 4000.00 | 3500.00000 3500.00 |
TRAFFIC CONTROL | |
0900 2528-8445113 40.000 EACH | 435.00000 17400.00 | 435.00000 17400.00 |
FLAGGERS | | |
0910 2528-9290050 60.000 CDAY | 72.00000 4320.00| 50.00000 3000.00 |
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | | |
0920 2533-4980005 LUMP | 1000.00000 1000.00 | 1750.00000 1750.00 |
MOBILIZATION | \
0930 2599-9999005 2.000 EACH | 2200.00000 4400.00 | 2150.00000 4300.00 |
('"EACH' ITEM) CONCRETE BARRIER-MOUNTED | | |
SIGN SUPPORT, | |
SECTION TOTALS | $ 155,804.85]| $ 166,348.20] $
—————————————————————————————————————————— o

SECTION 0005 LIGHTING ITEMS

NHSX-100-1(69)--3H-57
\ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 8
Bid Order: 159 Contract ID: 57-1001-051 Primary County: LINN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) PE140 | ( 2 ) MA225 | ( )
|PELLING, L.L. CO., INC |MANATT'S, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0940 2523-0000100 9.000 EACH | 3000.00000 27000.00] 3500.00000 31500.00|
LIGHTING POLES | |
0950 2523-0000200 2600.000 LF | 11.00000 28600.00| 11.50000 29900.00]|
ELECTRICAL CIRCUITS | | |
0960 2523-0000310 18.000 EACH | 500.00000 9000.00 | 675.00000 12150.00|
HANDHOLES AND JUNCTION BOXES | | |
0970 2523-0000400 2.000 EACH | 5000.00000 10000.00 | 4250.00000 8500.00]
CONTROL CABINET | | |
0980 2528-8445110 LUMP | 1500.00000 1500.00] 1900.00000 1900.00]
TRAFFIC CONTROL | |
0990 2533-4980005 LUMP | 1000.00000 1000.00] 500.00000 500.00]
MOBILIZATION | | |
SECTION TOTALS | $ 77,100.00 | $ 84,450.00] $
—————————————————————————————————————————— f——————
CONTRACT TOTALS | $ 15,116,377.73| $ 15,604,174.35] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
160 Contract ID: 63-C063-120
160120 10:00 A.M.
AWARD RECOMMENDED to
25 WORK DAYS Late Start Date:

NORRIS ASPHALT PAVING CO., LC
09/05/16

Run Date:

Primary County: MARION
No Established DBE Goal

02/22/16
Page: 160 1

% OVER

Project: FM-TSF-C063(120)--5B-63
Work Type: HMA PAVED SHOULDER - NEW
County: MARION Prj Awd Amt: $1,150,380.59
Route: G28
Location: ON G28, FROM IA 14 TO T15, S4 T76 R19
RANK VENDOR NO./NAME
1 NO081 NORRIS ASPHALT PAVING CO., LC

$ 1,150,380.59



Bid Order: 160
Letting Date: 01/20/16 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

63-C063-120

Run Date: 02/22/16
Page: 160 2

Primary County: MARION

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2102-2713090 4722.700 CY
EXCAVATION, CLASS 13, WASTE

0020 2121-7425020 3795.400 TON
GRANULAR SHOULDERS, TYPE B

0030 2122-5500060 27890.000 sY

PAVED SHOULDER, HOT MIX ASPHALT MIXTURE
6 IN.

0040 2123-7450020 826.700 STA
SHOULDER FINISHING, EARTH
0050 2527-9263109 873.500 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0060 2528-8445110 LUMP
TRAFFIC CONTROL

0070 2528-8445113 70.000 EACH
FLAGGERS

0080 2528-8445115 20.000 EACH
PILOT CARS

0090 2533-4980005 LUMP
MOBILIZATION

0100 2548-0000100 821.100 STA

MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE
0110 2548-0000110 355.800 GAL
ASPHALT EMULSION FOR FOG SEAL (SHOULDER
RUMBLE STRIPS)
SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
+
|

(
N

1)

NOO081
ORRIS ASPHALT PAVING CO.,

UNIT PRICE

22.

29.

125.

5000.

435.

650.

15000.

11.

.80000

50000

93000

00000

.20000

00000

00000

00000

00000

75000

.00000

46282.
85396.

834747.

103337.

7162.

5000.
30450.
13000.
15000.

9647.

355.

1,150,380.

1,150,380.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
161 Contract ID: 63-C063-121
160120 10:00 A.M.
AWARD RECOMMENDED to
35 WORK DAYS Late Start Date:

NORRIS ASPHALT PAVING CO., LC
08/29/16

Run Date:

Primary County: MARION
No Established DBE Goal

02/22/16
Page: 161 1

% OVER

Project: FM-CO063(121)--55-63
Work Type: HMA RESURFACING WITH MILLING
County: MARION Prj Awd Amt: $687,433.61
Route: G62
Location: HWY G62 FROM HWY 5 TO A AVENUE IN PERSHING
RANK VENDOR NO./NAME
1 NO081 NORRIS ASPHALT PAVING CO., LC

$ 687,433.61



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 161 2
Bid Order: 161 Contract ID: 63-C063-121 Primary County: MARION
Letting Date: 01/20/16 10:00 A.M.
1 ) NOO081 ( ) ( )

(
NORRIS ASPHALT PAVING CO., L
LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| I I
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2102-2625000 9463.000 CY | 11.50000 108824.50 | |
EMBANKMENT-IN-PLACE | | |
0020 2102-2710070 460.000 CY | 5.15000 2369.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2121-7425020 2885.000 TON | 21.50000 62027.50| |
GRANULAR SHOULDERS, TYPE B | | |
0040 2123-7450020 132.000 STA | 200.00000 26400.00 | I
SHOULDER FINISHING, EARTH | | |
0050 2212-0475095 2.100 MILE | 1000.00000 2100.00| I
CLEANING AND PREPARATION OF BASE | | |
0060 2213-7100400 4.000 EACH | 250.00000 1000.00| |
RELOCATION OF MAIL BOXES I | I
0070 2214-5145150 27650.000 SY | 1.65000 45622.50 | |
PAVEMENT SCARIFICATION | | I
0080 2303-0033500 4090.000 TON | 59.30000 242537.00]| |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0090 2303-0246422 245.400 TON | 411.00000 100859.40 | I
ASPHALT BINDER, PG 64-22 | | |
0100 2303-6911000 LUMP | 2000.00000 2000.00 | |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0110 2303-9091010 2.000 EACH | 485.00000 970.00| |
RUMBLE STRIP PANEL (HMA SURFACE) | | I
0120 2312-8260051 166.000 TON | 21.50000 3569.00 | |
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE I I
0130 2402-2720100 180.000 CY | 10.00000 1800.00]| |
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | I
CULVERT | | |
0140 2416-1180024 88.000 LF | 135.00000 11880.00| |
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | |
0150 2417-1060036 22.000 LF | 110.00000 2420.00 | |
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
36 IN. DIA. | I I
0160 2526-8285000 LUMP | 6000.00000 6000.00| |
| | I

CONSTRUCTION SURVEY



Bid Order: 161

Letting Date: 01/20/16 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

63-C063-12

Run Date: 02/22/16
Page: 161 3

1 Primary County: MARION

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 2527-9263109 321.810

STA

PAINTED PAVEMENT MARKING, WATERBORNE OR

SOLVENT-BASED
0180 2528-8445110
TRAFFIC CONTROL

0190 2528-8445113 50.000
FLAGGERS

0200 2528-8445115 18.000
PILOT CARS

0210 2533-4980005
MOBILIZATION

0220 2601-2634100 6.000
MULCHING

0230 2601-2636043 6.000
SEEDING AND FERTILIZING (RURAL)

0240 2602-0000030 360.000
SILT FENCE FOR DITCH CHECKS

0250 2602-0000101 360.000

MAINTENANCE OF SILT FENCE OR SILT
FOR DITCH CHECK

0260 2602-0010010 1.000
MOBILIZATIONS, EROSION CONTROL
0270 2602-0010020 1.000

LUMP

EACH

EACH

LUMP

ACRE

ACRE

LF

LF
FENCE

EACH

EACH

MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

1)

=~

5000.

435.

650.

15000.

750.

500.

1000.

\
\
|
|
+
|
|
|
|
|
|
|
|
|
|
|
| 700.
|
|
|
|
|
\
|
|
|
|
|
|
|
+
|

NOO081 \
ORRIS ASPHALT PAVING CO., L |
|

00000

00000

00000

00000

00000

00000

.50000

.10000

00000

00000

AMOUNT |

5000.00
21750.00
11700.00
15000.00

4200.00

4500.00

540.00

36.00

500.00
1000.00
687,433.61

687,433.61

UNIT PRICE AMOUNT

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 162 1
Bid Order: 162 Contract ID: 64-4797-617 Primary County: MARSHALL
Letting Date: 160120 10:00 A.M. Established DBE Goal: 2.00 %
Letting Status: AWARD RECOMMENDED to MANATT'S, INC.
Contract Period: 10 WORK DAYS Late Start Date: 10/03/16

Project: STP-U-4797(617)--70-64
Work Type: HMA RESURFACING WITH MILLING
County: MARSHALL Prj Awd Amt: $512,125.85
Route: EAST MAIN STREET
Location: IN THE CITY OF MARSHALLTOWN, E. MAIN STREET
ROAD: FROM 18TH AVE TO 1.5 MI EAST

MANATT'S, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MA225 MANATT'S, INC. $ 512,125.85 100.00 %
2 0.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY $ 517,153.40 100.98 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 162 2
Bid Order: 162 Contract ID: 64-4797-617 Primary County: MARSHALL
Letting Date: 01/20/16 10:00 A.M.
\ 1 ) MA225 | ( 2 ) 0.051 | ( )
|MANATT'S, INC. |OMG D/B/A CESSFORD CONSTRUCT |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 71.000 TON | 49.65000 3525.15] 89.00000 6319.00]
GRANULAR SHOULDERS, TYPE B | | |
0020 2212-0475095 1.400 MILE | 1100.00000 1540.00] 2000.00000 2800.00]
CLEANING AND PREPARATION OF BASE | | |
0030 2214-5145150 23525.000 SY | 1.87000 43991.75| 1.65000 38816.25|
PAVEMENT SCARIFICATION | | |
0040 2303-0033500 4215.000 TON | 54.98000 231740.70] 55.50000 233932.50]
HOT MIX ASPHALT MIXTURE (1,000,000 | \ \
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0050 2303-0246422 253.000 TON | 442 .00000 111826.00| 429.00000 108537.00|
ASPHALT BINDER, PG 64-22 | | |
0060 2303-6911000 LUMP | 2310.00000 2310.00] 2500.00000 2500.00]
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0070 2527-9263109 280.500 STA | 16.50000 4628.25] 25.30000 7096.65]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0080 2528-8445110 LUMP | 6050.00000 6050.00] 11500.00000 11500.00]
TRAFFIC CONTROL | |
0090 2528-8445113 40.000 EACH | 435.00000 17400.00| 435.00000 17400.00|
FLAGGERS | | |
0100 2528-8445115 10.000 EACH | 650.00000 6500.00] 650.00000 6500.00]
PILOT CARS \ \ \
0110 2533-4980005 LUMP | 37810.00000 37810.00| 35000.00000 35000.00]
MOBILIZATION | |
0120 2599-9999020 487.000 TON | 92.00000 44804.00| 96.00000 46752.00]
("TONS' ITEM) PAVED SHOULDER, HOT MIX | \
ASPHALT MIXTURE, | | |
SECTION TOTALS | S 512,125.85] S 517,153.40] S
—————————————————————————————————————————— e e
CONTRACT TOTALS | S 512,125.85] S 517,153.40] S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 163 1
Bid Order: 163 Contract ID: 64-4797-618 Primary County: MARSHALL
Letting Date: 160120 10:00 A.M. Established DBE Goal: 2.00 %
Letting Status: AWARD RECOMMENDED to OMG D/B/A CESSFORD CONSTRUCTION COMPANY
Contract Period: 10 WORK DAYS Late Start Date: 10/03/16

Project: STP-U-4797(618)--70-64
Work Type: HMA RESURFACING WITH MILLING
County: MARSHALL Prj Awd Amt: $421,764.05
Route: IOWA AVENUE EAST
Location: IN THE CITY OF MARSHALLTOWN, IOWA AVE EAST:
FROM S. CENTER S T. TO 18TH AVENUE

OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 0.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY $ 421,764.05 100.00 %
2 MA225 MANATT'S, INC. $ 451,740.57 107.10 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 163 2
Bid Order: 163 Contract ID: 64-4797-618 Primary County: MARSHALL
Letting Date: 01/20/16 10:00 A.M.
| 1 ) 0.051 | ( 2 ) MA225 | ( )
| G D/B/A CESSFORD CONSTRUCT |MANATT'S, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 71.000 TON | 58.10000 4125.10]| 48.72000 3459.12|
GRANULAR SHOULDERS, TYPE B | | |
0020 2212-0475095 1.400 MILE | 1600.00000 2240.00] 1100.00000 1540.00|
CLEANING AND PREPARATION OF BASE | | |
0030 2214-5145150 23525.000 SY | 2.10000 49402.50| 1.79000 42109.75|
PAVEMENT SCARIFICATION | | |
0040 2303-0033500 4215.000 TON | 48.50000 204427.50] 52.93000 223099.95|
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0050 2303-0246422 253.000 TON | 399.00000 100947.00| 442.00000 111826.00|
ASPHALT BINDER, PG 64-22 | | |
0060 2303-6911000 LUMP | 3000.00000 3000.00| 2310.00000 2310.00]
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0070 2527-9263109 280.500 STA | 12.90000 3618.45] 16.50000 4628.25]|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0080 2527-9263137 11.000 EACH | 118.50000 1303.50]| 192.50000 2117.50]
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0090 2528-8445110 LUMP | 4800.00000 4800.00| 5500.00000 5500.00|
TRAFFIC CONTROL | | |
0100 2528-8445113 40.000 EACH | 435.00000 17400.00] 435.00000 17400.00]
FLAGGERS | | |
0110 2528-8445115 10.000 EACH | 650.00000 6500.00| 650.00000 6500.00 |
PILOT CARS | | |
0120 2533-4980005 LUMP | 24000.00000 24000.00| 31250.00000 31250.00|
MOBILIZATION | |
SECTION TOTALS | S 421,764.05] S 451,740.57] S
—————————————————————————————————————————— R i et
CONTRACT TOTALS | S 421,764.05] S 451,740.57] S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
164 Contract ID: 66-C066-063
160120 10:00 A.M.
AWARD RECOMMENDED to
30 WORK DAYS Late Start Date:

ULLAND BROTHERS, INC.
08/22/16

Run Date: 02/22/16
Page: 164 1

Primary County: MITCHELL
No Established DBE Goal

Project: FM-C066(063)--55-66
Work Type: HMA RESURFACING WITH MILLING
County: MITCHELL Prj Awd Amt: $437,331.20
Route: HICKORY AVE
Location: ON A43, FROM T26 EAST 2.25 MILES TO HICKORY
AVE.
RANK VENDOR NO./NAME
1 UL020 ULLAND BROTHERS, INC.
2 HE020 HEARTLAND ASPHALT, INC.

MATHY CONSTRUCTION COMPANY

TOTAL % OVER
BID LOW BID
$ 437,331.20 100.00 %
$ 437,881.58 100.12 %
$ 487,776.82 111.53 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 164 2
Bid Order: 164 Contract ID: 66-C066-063 Primary County: MITCHELL
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) UL020 | ( 2 ) HE020 | ( 3 ) MA810
|ULLAND BROTHERS, INC. | HEARTLAND ASPHALT, INC. |[MATHY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 32.400 cCYy | 23.00000 745.20| 19.30000 625.32 8.13000 263.41
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2121-7425020 750.000 TON | 21.00000 15750.00] 18.35000 13762.50] 22.80000 17100.00
GRANULAR SHOULDERS, TYPE B | | |
0030 2212-5070310 1947.300 SY | 22.00000 42840.60| 19.31000 37602.36| 26.62000 51837.13
PATCHES, FULL-DEPTH REPATIR | | |
0040 2212-5070330 26.000 EACH | 50.00000 1300.00| 50.00000 1300.00| 168.49000 4380.74
PATCHES BY COUNT (REPAIR) | | |
0050 2214-5145150 28729.100 SY | 1.25000 35911.38] 1.06000 30452.85] 1.29000 37060.54
PAVEMENT SCARIFICATION | | |
0060 2303-0031750 50.000 TON | 55.00000 2750.00| 60.00000 3000.00| 73.92000 3696.00
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), BASE COURSE, 3/4 IN. MIX | | |
0070 2303-0042500 2428.300 TON | 27.00000 65564.10| 31.30000 76005.79| 36.44000 88487.25
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0080 2303-0043500 2428.300 TON | 27.00000 65564.10] 31.39000 76224 .34 | 36.44000 88487.25
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | |
SPECTIAL FRICTION REQUIREMENT | | |
0090 2303-0245828 294.400 TON | 368.00000 108339.20| 372.00000 109516.80| 382.66000 112655.10
ASPHALT BINDER, PG 58-28 | | |
0100 2303-6911000 LUMP | 2500.00000 2500.00| 300.00000 300.00] 340.00000 340.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0110 2303-9091010 4.000 EACH | 350.00000 1400.00| 350.00000 1400.00| 400.00000 1600.00
RUMBLE STRIP PANEL (HMA SURFACE) | |
0120 2527-9263109 539.850 STA | 9.20000 4966.62 | 9.20000 4966.62 | 10.65000 5749.40
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0130 2528-8445110 LUMP | 1000.00000 1000.00| 1825.00000 1825.00| 1350.00000 1350.00
TRAFFIC CONTROL | | |
0140 2528-8445113 120.000 EACH | 435.00000 52200.00| 435.00000 52200.00] 435.00000 52200.00
FLAGGERS | | |
0150 2528-8445115 30.000 EACH | 650.00000 19500.00] 650.00000 19500.00] 650.00000 19500.00
PILOT CARS | | |
0160 2533-4980005 LUMP | 17000.00000 17000.00] 9200.00000 9200.00] 3070.00000 3070.00
MOBILIZATION | |
SECTION TOTALS | S 437,331.20] S 437,881.58] S 487,776.82
—————————————————————————————————————————— o
CONTRACT TOTALS | S 437,331.20] S 437,881.58] S 487,776.82




IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Bid Order: 165 Contract ID: 66-2189-118
Letting Date: 160120 10:00 A.M.
Letting Status: CONTRACT SIGNED by HEARTLAND ASPHALT, INC.
Contract Period: 90 WORK DAYS Late Start Date: 05/16/16

Project: MB-218-2(500)69--77-66
Work Type: REVETMENT
County: MITCHELL Prj Awd Amt:
Route: U.S. 218
Location: 0.6 MI N OF CO RD A23 AND 2.5
CO RD Al9

Project:

Work Type:

$74,525.00 County:
Route:

MI N OF Location:

02/22/16
165 1

Run Date:
Page:

Primary County: MITCHELL
No Established DBE Goal

STPN-218-9(118)--2J-66

HMA PAVEMENT WIDENING / HMA RESURFACING
MITCHELL Prj Awd Amt: $2,798,274.06
U.s. 218

INDUSTRIAL DR IN ST ANSGAR TO MINNESOTA

STATE LINE

RANK VENDOR NO./NAME
1 HE020 HEARTLAND ASPHALT, INC.
2 MA810 MATHY CONSTRUCTION COMPANY
3 UL020 ULLAND BROTHERS, INC.

TOTAL % OVER
BID LOW BID
$ 2,872,799.06 100.00 %
S 2,883,212.16 100.36 %
$ 2,931,244.25 102.03 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

HOT MIX ASPHALT MIXTURE (3,000,000

ESAL), SURFACE COURSE, 1/2 IN. MIX,

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 165 2
Bid Order: 165 Contract ID: 66-2189-118 Primary County: MITCHELL
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA810 | ( 3 ) ULO20
| HEARTLAND ASPHALT, INC. |IMATHY CONSTRUCTION COMPANY | ULLAND BROTHERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS STPN-218-9(118)--2J-66
\ \ \
0010 2101-0850001 0.200 ACRE | 15000.00000 3000.00] 6000.00000 1200.00] 16500.00000 3300.00
CLEARING AND GRUBBING | | |
0020 2102-0425071 417.000 CY | 32.90000 13719.30| 25.00000 10425.00| 32.20000 13427.40
SPECIAL BACKFILL \ \
0030 2102-2625000 5035.300 cCY | 7.00000 35247.10| 10.95000 55136.54 | 5.50000 27694 .15
EMBANKMENT-IN-PLACE | \ \
0040 2105-8425005 1304.000 cCY | 17.00000 22168.00] 19.95000 26014.80] 19.50000 25428.00
TOPSOIL, FURNISH AND SPREAD | \ \
0050 2115-0100000 342.600 CY | 34.00000 11648.40| 25.50000 8736.30] 43.00000 14731.80
MODIFIED SUBBASE | | \
0060 2121-7425020 4700.300 TON | 15.20000 71444 .56 | 13.95000 65569.19] 17.00000 79905.10
GRANULAR SHOULDERS, TYPE B | | |
0070 2122-5500060 9390.100 SY | 17.63000 165547.46| 18.80000 176533.88| 17.00000 159631.70
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0080 2125-2225050 17.000 STA | 300.00000 5100.00] 150.00000 2550.00] 545.00000 9265.00
RESHAPING DITCHES \ \ \
0090 2212-0475095 7.200 MILE | 350.00000 2520.00] 100.00000 720.00 | 250.00000 1800.00
CLEANING AND PREPARATION OF BASE | \ |
0100 2212-5070310 338.700 SY | 99.00000 33531.30] 99.00000 33531.30] 99.00000 33531.30
PATCHES, FULL-DEPTH REPAIR | | \
0110 2212-5070330 17.000 EACH | 37.00000 629.00] 37.00000 629.00] 37.00000 629.00
PATCHES BY COUNT (REPAIR) | | |
0120 2212-5075001 7.000 TON | 350.00000 2450.00| 150.00000 1050.00]| 175.00000 1225.00
HOT MIX ASPHALT SURFACE PATCHES | | |
0130 2213-2713300 4982.200 CY | 9.65000 48078.23| 14.19000 70697.42| 12.50000 62277.50
EXCAVATION, CLASS 13, FOR WIDENING | | |
0140 2214-5145150 1734.500 SY | 7.38000 12800.61| 6.02000 10441.69] 7.25000 12575.13
PAVEMENT SCARIFICATION | | |
0150 2303-0041500 6093.700 TON | 27.88000 169892.36] 31.20000 190123.44| 32.00000 194998.40
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX | \ |
0160 2303-0042500 10356.700 TON | 26.43000 273727.58]| 22.86000 236754.16]| 24.00000 248560.80
HOT MIX ASPHALT MIXTURE (3,000,000 | | \
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0170 2303-0043504 10891.400 TON | 26.31000 286552.73| 24.12000 262700.57] 24.50000 266839.30
| | |
| | |
\ \ \

FRICTION L-4



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 165 3
Bid Order: 165 Contract ID: 66-2189-118 Primary County: MITCHELL
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA810 | ( 3 ) UL020
| HEARTLAND ASPHALT, INC. |[MATHY CONSTRUCTION COMPANY | ULLAND BROTHERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2303-0245828 1640.500 TON | 372.00000 610266.00 | 382.66000 627753.73]| 368.00000 603704.00
ASPHALT BINDER, PG 58-28 | | \
0190 2303-6911000 LUMP | 1800.00000 1800.00| 3230.00000 3230.00] 2500.00000 2500.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0200 2303-7000610 13801.000 EACH | 1.00000 13801.00] 1.00000 13801.00] 1.00000 13801.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | \ \
0210 2303-7000620 13801.000 EACH | 1.00000 13801.00]| 1.00000 13801.00]| 1.00000 13801.00
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0220 2315-8275025 190.000 TON | 15.20000 2888.00 | 13.95000 2650.50]| 30.00000 5700.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | \ \
0230 2317-7000120 2367.000 EACH | 1.00000 2367.00]| 1.00000 2367.00]| 1.00000 2367.00
PAYMENT ADJUSTMENT | \ \
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
0240 2318-1001100 115659.300 SY | 1.56000 180428.51| 1.62000 187368.07] 1.56000 180428.51
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0250 2318-1001220 381.700 TON | 409.00000 156115.30] 382.66000 146061.32] 409.00000 156115.30
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) | \ \
0260 2401-6745650 LUMP | 16000.00000 16000.00 | 10160.00000 10160.00]| 3530.00000 3530.00
REMOVAL OF EXISTING STRUCTURES | \ \
0270 2402-2720100 518.400 CY | 10.00000 5184.00 | 10.50000 5443.20 | 5.85000 3032.64
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0280 2416-0100024 2.000 EACH | 850.00000 1700.00| 800.00000 1600.00 | 1196.00000 2392.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0290 2416-0100036 2.000 EACH | 1800.00000 3600.00 | 1500.00000 3000.00 | 1733.00000 3466.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0300 2416-0100054 2.000 EACH | 4800.00000 9600.00| 3500.00000 7000.00 | 2785.00000 5570.00
APRONS, CONCRETE, 54 IN. DIA. | | |
0310 2416-0100066 2.000 EACH | 5500.00000 11000.00] 4500.00000 9000.00| 3715.00000 7430.00
APRONS, CONCRETE, 66 IN. DIA. | | |
0320 2416-1180036 4.000 LF | 200.00000 800.00| 105.00000 420.00] 162.50000 650.00
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
| | |

DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

STEEL BEAM GUARDRAIL END ANCHOR, THRIE
BEAM

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 165 4
Bid Order: 165 Contract ID: 66-2189-118 Primary County: MITCHELL
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MAS10 | ( 3 ) UL020
| HEARTLAND ASPHALT, INC. |IMATHY CONSTRUCTION COMPANY | ULLAND BROTHERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0330 2416-1180066 14.000 LF | 450.00000 6300.00] 400.00000 5600.00 | 392.00000 5488.00
CULVERT, CONCRETE ROADWAY PIPE, 66 IN. | | |
DIA. | | |
0340 2416-1541036 12.000 LF | 80.00000 960.00| 60.00000 720.00 | 79.00000 948.00
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
LESS THAN OR EQUAL TO 36 IN. | | |
0350 2417-0225018 31.000 EACH | 170.00000 5270.00 | 190.00000 5890.00 | 500.00000 15500.00
APRONS, METAL, 18 IN. DIA. | | |
0360 2417-0225021 6.000 EACH | 200.00000 1200.00| 210.00000 1260.00 | 515.00000 3090.00
APRONS, METAL, 21 IN. DIA. | | |
0370 2417-0225024 20.000 EACH | 260.00000 5200.00 | 300.00000 6000.00| 550.00000 11000.00
APRONS, METAL, 24 IN. DIA. | | |
0380 2417-0225036 4.000 EACH | 550.00000 2200.00 | 650.00000 2600.00 | 805.00000 3220.00
APRONS, METAL, 36 IN. DIA. | | |
0390 2417-1040018 194.000 LF | 25.00000 4850.00 | 23.50000 4559.00 | 51.00000 9894.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0400 2417-1040024 240.000 LF | 35.00000 8400.00 | 29.50000 7080.00 | 55.00000 13200.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | \
0410 2417-1040036 50.000 LF | 65.00000 3250.00| 65.00000 3250.00| 68.00000 3400.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | |
36 IN. DIA. | | |
0420 2502-8212034 8982.000 LF | 5.96000 53532.72| 6.50000 58383.00| 5.96000 53532.72
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0430 2502-8221304 50.000 EACH | 175.00000 8750.00 | 185.00000 9250.00] 175.00000 8750.00
SUBDRAIN OUTLET, DR-304 | | |
0440 2505-4008120 1312.500 LF | 5.00000 6562.50] 5.00000 6562.50] 4.00000 5250.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0450 2505-4008300 587.500 LF | 18.00000 10575.00 | 18.00000 10575.00 | 18.00000 10575.00
STEEL BEAM GUARDRAIL | | |
0460 2505-4008400 12.000 EACH | 1750.00000 21000.00] 1750.00000 21000.00] 1925.00000 23100.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0470 2505-4021010 12.000 EACH | 300.00000 3600.00| 300.00000 3600.00| 350.00000 4200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0480 2505-4021030 2.000 EACH | 1400.00000 2800.00 | 1400.00000 2800.00 | 1350.00000 2700.00
| \ \
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 165 5
Bid Order: 165 Contract ID: 66-2189-118 Primary County: MITCHELL
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA810 | ( 3 ) UL020
| HEARTLAND ASPHALT, INC. |[MATHY CONSTRUCTION COMPANY |ULLAND BROTHERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0490 2505-4021700 16.000 EACH | 1900.00000 30400.00] 1900.00000 30400.00] 1925.00000 30800.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0500 2505-4502100 12.000 EACH | 500.00000 6000.00] 500.00000 6000.00] 400.00000 4800.00
STEEL BEAM GUARDRAIL, POST ADAPTER UNIT | | |
BA-210 | | |
0510 2507-3250005 126.100 SY | 5.00000 630.50] 1.50000 189.15] 2.00000 252.20
ENGINEERING FABRIC | | |
0520 2507-6800061 25.000 TON | 60.00000 1500.00] 50.00000 1250.00] 53.85000 1346.25
REVETMENT, CLASS E | | |
0530 2507-8029000 79.000 TON | 55.00000 4345.00| 40.00000 3160.00| 48.85000 3859.15
EROSION STONE | |
0540 2520-3350015 1.000 EACH | 3800.00000 3800.00| 5460.00000 5460.00 | 7500.00000 7500.00
FIELD OFFICE | | |
0550 2524-6765010 7.000 EACH | 100.00000 700.00] 100.00000 700.00] 100.00000 700.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0560 2527-9263109 4687.300 STA | 8.52000 39935.80] 8.52000 39935.80] 8.52000 39935.80
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0570 2527-9263137 28.000 EACH | 75.00000 2100.00]| 75.00000 2100.00]| 75.00000 2100.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0580 2527-9270111 1233.900 STA | 18.00000 22210.20| 18.00000 22210.20]| 18.00000 22210.20
GROOVES CUT FOR PAVEMENT MARKINGS | | |
0590 2527-9270120 8.000 EACH | 100.00000 800.00] 100.00000 800.00] 100.00000 800.00
GROOVES CUT FOR SYMBOLS AND LEGENDS | |
0600 2528-8445110 LUMP | 9200.00000 9200.00] 5000.00000 5000.00| 5000.00000 5000.00
TRAFFIC CONTROL | |
0610 2528-8445113 340.000 EACH | 435.00000 147900.00| 435.00000 147900.00| 435.00000 147900.00
FLAGGERS | | \
0620 2528-8445115 85.000 EACH | 650.00000 55250.00] 650.00000 55250.00] 650.00000 55250.00
PILOT CARS | | |
0630 2529-2242304 6.000 EACH | 90.00000 540.00] 90.00000 540.00] 90.00000 540.00
CD JOINT ASSEMBLY | | |
0640 2529-5070110 133.000 sY | 118.00000 15694.00] 118.00000 15694.00] 118.00000 15694.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0650 2529-5070120 10.000 EACH | 37.00000 370.00] 37.00000 370.00] 37.00000 370.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0660 2529-8174010 486.600 SY | 9.00000 4379.40| 9.00000 4379.40| 9.00000 4379.40
SUBBASE (PATCHES) | | |
0670 2529-8174050 8.000 EACH | 200.00000 1600.00| 200.00000 1600.00| 200.00000 1600.00
| | |

PATCH SUBDRAIN



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 165 6
Bid Order: 165 Contract ID: 66-2189-118 Primary County: MITCHELL
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MAS10 | ( 3 ) UL020
| HEARTLAND ASPHALT, INC. |IMATHY CONSTRUCTION COMPANY | ULLAND BROTHERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0680 2529-8201000 10.000 EACH | 600.00000 6000.00| 600.00000 6000.00] 600.00000 6000.00
JOINT ASSEMBLY, EF | | |
0690 2533-4980005 LUMP | 61800.00000 61800.00 | 43010.00000 43010.00| 118000.00000 118000.00
MOBILIZATION | | |
0700 2555-0000010 LUMP | 750.00000 750.00 | 750.00000 750.00 | 3000.00000 3000.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0710 2595-0005120 LUMP | 12864.00000 12864.00 | 4605.00000 4605.00 | 2500.00000 2500.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR CHICAGO, CENTRAL AND PACIFIC | | |
RAILROAD / CEDAR RIVER RAILROAD COMPANY | | |
0720 2601-2634100 2.000 ACRE | 1500.00000 3000.00| 1500.00000 3000.00| 1500.00000 3000.00
MULCHING \ \ \
0730 2601-2636015 1.000 ACRE | 2500.00000 2500.00 | 2500.00000 2500.00 | 2500.00000 2500.00
NATIVE GRASS SEEDING \ \ \
0740 2601-2636043 1.000 ACRE | 1500.00000 1500.00| 1500.00000 1500.00| 1500.00000 1500.00
SEEDING AND FERTILIZING (RURAL) | \ \
0750 2601-2642100 2.000 ACRE | 500.00000 1000.00| 500.00000 1000.00| 500.00000 1000.00
STABILIZING CROP - SEEDING AND | | \
FERTILIZING | | |
0760 2602-0000020 5065.500 LF | 1.50000 7598.25| 1.50000 7598.25| 1.50000 7598.25
SILT FENCE | | |
0770 2602-0000030 506.000 LF | 1.65000 834.90| 1.65000 834.90| 1.65000 834.90
SILT FENCE FOR DITCH CHECKS | | |
0780 2602-0000071 5571.500 LF | 0.10000 557.15]| 0.10000 557.15]| 0.10000 557.15
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0790 2602-0000101 557.200 LF | 1.00000 557.20| 1.00000 557.20| 1.00000 557.20
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0800 2602-0000212 450.000 LF | 28.00000 12600.00 | 28.00000 12600.00 | 28.00000 12600.00
FLOATING SILT CURTAIN (HANGING) | | |
0810 2602-0000240 225.000 LF | 10.00000 2250.00 | 10.00000 2250.00 | 10.00000 2250.00
MAINTENANCE OF FLOATING SILT CURTAIN | | |
0820 2602-0000312 1000.000 LF | 2.75000 2750.00 | 2.75000 2750.00 | 2.75000 2750.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | \
0830 2602-0000350 1000.000 LF | 1.00000 1000.00| 1.00000 1000.00| 1.00000 1000.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | \ |
CONTROL DEVICE | |
0840 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
| | |

MOBILIZATIONS, EROSION CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 165 7
Bid Order: 165 Contract ID: 66-2189-118 Primary County: MITCHELL
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA810 | ( 3 ) UL020
| HEARTLAND ASPHALT, INC. |[MATHY CONSTRUCTION COMPANY |ULLAND BROTHERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0850 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 2,798,274.06] $ 2,770,549.66| $ 2,846,339.25
—————————————————————————————————————————— it sttt it
SECTION 0002 DESIGN NO. 0116; REPAIRS TO A 70'-0 X 40' CONTINUOUS CONCRETE SLAB BRIDGE MB-218-2(500) 69--77-66
\ \ \
0860 2104-2713020 170.000 CY | 10.00000 1700.00| 38.00000 6460.00 | 11.00000 1870.00
EXCAVATION, CLASS 13, CHANNEL | | |
0870 2402-0425031 190.000 TON | 20.00000 3800.00| 20.00000 3800.00] 19.00000 3610.00
GRANULAR BACKFILL | | |
0880 2507-3250005 425.000 SY | 5.00000 2125.00] 1.50000 637.50] 3.00000 1275.00
ENGINEERING FABRIC | | |
0890 2507-6800061 380.000 TON | 45.00000 17100.00] 67.00000 25460.00 | 55.00000 20900.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 24,725.00] $ 36,357.50] $ 27,655.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0003  DESIGN NO. 0216; REPAIRS TO A 125'-0 X 44' CONTINUIOUS CONCRETE SLAB BRIDGE MB-218-2(500) 69--77-66
\ \ \
0900 2104-2713020 250.000 CY | 10.00000 2500.00| 20.00000 5000.00| 11.00000 2750.00
EXCAVATION, CLASS 13, CHANNEL | | |
0910 2402-0425031 360.000 TON | 20.00000 7200.00 | 20.00000 7200.00 | 19.00000 6840.00
GRANULAR BACKFILL | | |
0920 2506-4984000 3.000 cCY | 250.00000 750.00] 500.00000 1500.00| 550.00000 1650.00
FLOWABLE MORTAR | | |
0930 2507-3250005 670.000 SY | 5.00000 3350.00] 1.50000 1005.00| 3.00000 2010.00
ENGINEERING FABRIC | | |
0940 2507-6800061 800.000 TON | 45.00000 36000.00| 77.00000 61600.00| 55.00000 44000.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 49,800.00] $ 76,305.00] $ 57,250.00
—————————————————————————————————————————— R e it ettt
CONTRACT TOTALS | S 2,872,799.06 | S 2,883,212.16| S 2,931,244.25




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: l66 1
Bid Order: 166 Contract ID: 71-C071-073 Primary County: OBRIEN
Letting Date: 160120 10:00 A.M. Established DBE Goal: 1.00 %
Letting Status: AWARD RECOMMENDED to OMG MIDWEST D/B/A TRI-STATE PAVING
Contract Period: 50 WORK DAYS Late Start Date: 07/25/16
Project: STP-S-C071(73)--5E-71 Project: STP-S-C071(74)--5E-71
Work Type: HMA RESURFACING Work Type: HMA RESURFACING
County: OBRIEN Prj Awd Amt: $847,992.50 County: OBRIEN Prj Awd Amt: $1,173,636.67
Route: B-40 Route: L-48
Location: B40: FROM ORIOLE AVE. TO PRIMGHAR Location: L48: FROM PAULLINA (IA HWY 10) TO B-40

(390TH STREET)

OMG MIDWEST, INC., D/B/A TRI-STATE PAVING
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 0.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING $ 2,021,629.17 100.00 %
2 HE400 HENNINGSEN CONSTRUCTION, INC. $ 2,085,525.61 103.16 %
3 MA225 MANATT'S, INC. $ 2,145,026.89 106.10 %
4 WE540 WESTERN ENGINEERING CO., INC. S 2,274,469.90 112.50 %
5 DU122 DUININCK, INC. $ 2,925,515.17 144.71 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 166 2
Bid Order: 166 Contract ID: 71-C071-073 Primary County: OBRIEN
Letting Date: 01/20/16 10:00 A.M.
| 1 ) 0.053 | ( 2 ) HE400 | ( 3 ) MA225
| G MIDWEST D/B/A TRI-STATE |HENNINGSEN CONSTRUCTION, INC |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS STP-S-C071(73)--5E-71
\ \ \
0010 2123-7450000 563.820 STA | 148.92000 83964.07| 146.00000 82317.72| 146.00000 82317.72
SHOULDER CONSTRUCTION, EARTH | | |
0020 2212-0475095 5.400 MILE | 182.91000 987.71] 450.00000 2430.00] 300.00000 1620.00
CLEANING AND PREPARATION OF BASE | | |
0030 2214-5145150 1464.200 SY | 2.88000 4216.90| 3.46000 5066.13] 4.45000 6515.69
PAVEMENT SCARIFICATION | | |
0040 2303-0001000 58.000 TON | 60.63000 3516.54| 68.11000 3950.38]| 135.00000 7830.00
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | |
0050 2303-0031500 6492.000 TON | 27.00000 175284 .00 | 32.41000 210405.72| 36.50000 236958.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0060 2303-0033500 6186.000 TON | 35.00000 216510.00] 35.25000 218056.50] 37.50000 231975.00
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0070 2303-0245828 796.000 TON | 359.21000 285931.16]| 350.00000 278600.00 | 365.00000 290540.00
ASPHALT BINDER, PG 58-28 | | |
0080 2303-6911000 LUMP | 5973.91000 5973.91| 1500.00000 1500.00| 2100.00000 2100.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0090 2303-7000610 6339.000 EACH | 1.00000 6339.00| 1.00000 6339.00| 1.00000 6339.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
0100 2303-7000620 6339.000 EACH | 1.00000 6339.00] 1.00000 6339.00] 1.00000 6339.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0110 2528-8445110 LUMP | 8430.21000 8430.21 | 14175.00000 14175.00] 6500.00000 6500.00
TRAFFIC CONTROL | | |
0120 2533-4980005 LUMP | 50500.00000 50500.00] 68040.00000 68040.00 | 50400.00000 50400.00
MOBILIZATION | |
SECTION TOTALS | $ 847,992.50] $ 897,219.45| $ 929,434.41
—————————————————————————————————————————— b
SECTION 0002  ROADWAY ITEMS STP-S-C071(74) --5E-71
\ \ \
0130 2123-7450000 724.890 STA | 172.38000 124956.54 | 169.00000 122506.41| 169.00000 122506.41

SHOULDER CONSTRUCTION, EARTH



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 166 3
Bid Order: 166 Contract ID: 71-C071-073 Primary County: OBRIEN
Letting Date: 01/20/16 10:00 A.M.
1 ) 0.053 2 ) HE400 3 ) MA225

( I ( I (
OMG MIDWEST D/B/A TRI-STATE |HENNINGSEN CONSTRUCTION, INC |MANATT'S, INC.
LINE NO / ITEM CODE / ALT | |

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0140 2212-0475095 6.900 MILE | 224.53000 1549.26| 450.00000 3105.00] 300.00000 2070.00
CLEANING AND PREPARATION OF BASE | | |
0150 2214-5145150 970.400 SY | 3.03000 2940.31| 3.46000 3357.58]| 6.67000 6472.57
PAVEMENT SCARIFICATION | | |
0160 2303-0001000 44.000 TON | 69.57000 3061.08]| 68.11000 2996.84| 170.00000 7480.00
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | |
0170 2303-0031500 8338.000 TON | 33.30000 277655.40| 32.41000 270234.58] 35.50000 295999.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX | | \
0180 2303-0033500 7887.000 TON | 35.00000 276045.00] 35.25000 278016.75] 36.50000 287875.50
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0190 2303-0245828 1017.000 TON | 359.21000 365316.57] 350.00000 355950.00] 365.00000 371205.00
ASPHALT BINDER, PG 58-28 | | |
0200 2303-6911000 LUMP | 7680.74000 7680.74 | 1500.00000 1500.00 | 2300.00000 2300.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0210 2303-7000610 8112.000 EACH | 1.00000 8112.00| 1.00000 8112.00| 1.00000 8112.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | I
0220 2303-7000620 8112.000 EACH | 1.00000 8112.00| 1.00000 8112.00| 1.00000 8112.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0230 2528-8445110 LUMP | 9007.77000 9007.77]| 14175.00000 14175.00 | 6500.00000 6500.00
TRAFFIC CONTROL | |
0240 2528-8445113 120.000 EACH | 435.00000 52200.00 | 435.00000 52200.00 | 435.00000 52200.00
FLAGGERS | | |
0250 2533-4980005 LUMP | 37000.00000 37000.00 | 68040.00000 68040.00 | 44760.00000 44760.00
MOBILIZATION | |
SECTION TOTALS | S 1,173,636.67] S 1,188,306.16] S 1,215,592.48
—————————————————————————————————————————— -
| | \

CONTRACT TOTALS $ 2,021,629.17 $ 2,085,525.61 S 2,145,026.89




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 166 4
Bid Order: 166 Contract ID: 71-C071-073 Primary County: OBRIEN
Letting Date: 01/20/16 10:00 A.M.
| 4 ) WE540 | ( 5 ) DUl22 | ( )
|[WESTERN ENGINEERING CO., INC |DUININCK, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS STP-S-C071(73)--5E-71
\ \ \
0010 2123-7450000 563.820 STA | 150.00000 84573.00| 146.00000 82317.72|
SHOULDER CONSTRUCTION, EARTH | | |
0020 2212-0475095 5.400 MILE | 500.00000 2700.00| 3182.31000 17184.47|
CLEANING AND PREPARATION OF BASE | | |
0030 2214-5145150 1464.200 SY | 8.50000 12445.70| 4.26000 6237.49|
PAVEMENT SCARIFICATION | | |
0040 2303-0001000 58.000 TON | 68.50000 3973.00] 393.88000 22845.04 |
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | \
0050 2303-0031500 6492.000 TON | 42.50000 275910.00| 54.00000 350568.00|
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0060 2303-0033500 6186.000 TON | 42.50000 262905.00| 52.25000 323218.50]
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0070 2303-0245828 796.000 TON | 360.00000 286560.00| 435.06000 346307.76|
ASPHALT BINDER, PG 58-28 | | |
0080 2303-6911000 LUMP | 2000.00000 2000.00| 5000.00000 5000.00|
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0090 2303-7000610 6339.000 EACH | 1.00000 6339.00| 1.00000 6339.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | |
FACTOR) | | |
0100 2303-7000620 6339.000 EACH | 1.00000 6339.00] 1.00000 6339.00]
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0110 2528-8445110 LUMP | 6200.00000 6200.00| 6000.00000 6000.00|
TRAFFIC CONTROL | | |
0120 2533-4980005 LUMP | 30000.00000 30000.00| 101681.34000 101681.34|
MOBILIZATION | |
SECTION TOTALS | S 979,944.70| S 1,274,038.32] S
—————————————————————————————————————————— b
SECTION 0002  ROADWAY ITEMS STP-S-C071(74) --5E-71
\ \ \
0130 2123-7450000 724.890 STA | 170.00000 123231.30] 169.00000 122506.41|

SHOULDER CONSTRUCTION, EARTH



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 166 5
Bid Order: 166 Contract ID: 71-C071-073 Primary County: OBRIEN
Letting Date: 01/20/16 10:00 A.M.
| ( 4 ) WE540 | ( 5 ) DU122 | ( )
| WESTERN ENGINEERING CO., INC |DUININCK, INC. |
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0140 2212-0475095 6.900 MILE | 500.00000 3450.00 | 3182.31000 21957.94|
CLEANING AND PREPARATION OF BASE | | \
0150 2214-5145150 970.400 SY | 8.50000 8248.40 | 5.36000 5201.34|
PAVEMENT SCARIFICATION | | |
0160 2303-0001000 44.000 TON | 68.50000 3014.00] 394.48000 17357.12]|
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | \
0170 2303-0031500 8338.000 TON | 41.50000 346027.00]| 54.00000 450252.00]|
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0180 2303-0033500 7887.000 TON | 41.50000 327310.50] 52.25000 412095.75]
HOT MIX ASPHALT MIXTURE (1,000,000 | \ \
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | \
0190 2303-0245828 1017.000 TON | 360.00000 366120.00] 435.06000 442456.02|
ASPHALT BINDER, PG 58-28 | | |
0200 2303-6911000 LUMP | 2500.00000 2500.00 | 4000.00000 4000.00 |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0210 2303-7000610 8112.000 EACH | 1.00000 8112.00| 1.00000 8112.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
0220 2303-7000620 8112.000 EACH | 1.00000 8112.00| 1.00000 8112.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0230 2528-8445110 LUMP | 6200.00000 6200.00] 6000.00000 6000.00|
TRAFFIC CONTROL | \
0240 2528-8445113 120.000 EACH | 435.00000 52200.00 | 435.00000 52200.00 |
FLAGGERS | | |
0250 2533-4980005 LUMP | 40000.00000 40000.00| 101226.27000 101226.27|
MOBILIZATION | |
SECTION TOTALS | $ 1,294,525.20] $ 1,651,476.85] $
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 2,274,469.90] S 2,925,515.17] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 02/22/16

VENDOR RANKING Page: 167 1
Bid Order: 167 Contract ID: 71-0102-029 Primary County: OBRIEN
Letting Date: 160120 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by HENNINGSEN CONSTRUCTION, INC.
Contract Period: 110 WORK DAYS Late Start Date: 04/25/16
Project: STPN-010-2(29)--2J-71 Project: STPN-059-8 (25)--2J-71
Work Type: HMA RESURFACING WITH MILLING Work Type: HMA RESURFACING WITH MILLING
County: OBRIEN Prj Awd Amt: $1,877,175.47 County: OBRIEN Prj Awd Amt: $1,851,866.86
Route: IOWA 10 Route: U.S. 59
Location: FROM WCL OF PAULLINA E. TO W. JCT. US 59 AND Location: E JCT IA 10 TO 0.2 MI N OF W JCT IA 10
FROM E. JCT. US 59 E. TO APPROX. 0.2 MILE
S. OF SCL OF SUTHERLAND
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 HE400 HENNINGSEN CONSTRUCTION, INC. $ 3,729,042.33 100.00 %
2 WES540 WESTERN ENGINEERING CO., INC. S 3,992,370.49 107.06 %
3 0.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING $ 4,017,498.17 107.73 %
4 MA225 MANATT'S, INC. $ 4,128,977.15 110.72 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 167 2
Bid Order: 167 Contract ID: 71-0102-029 Primary County: OBRIEN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) HE400 | ( 2 ) WE540 | ( 3 ) 0.053
| HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST D/B/A TRI-STATE P
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T T e e
SECTION 0001 ROADWAY ITEMS STPN-010-2(29)--2J-71
\ \ \
0010 2102-0425070 223.200 TON | 45.00000 10044.00] 61.00000 13615.20] 90.26000 20146.03
SPECIAL BACKFILL | | |
0020 2102-2625000 80.000 CY | 65.00000 5200.00| 48.50000 3880.00] 50.00000 4000.00
EMBANKMENT-IN-PLACE | | |
0030 2121-7425020 734.300 TON | 35.18000 25832.67] 35.50000 26067.65] 31.82000 23365.43
GRANULAR SHOULDERS, TYPE B | | |
0040 2122-5500060 1108.200 SY | 38.11000 42233.50] 28.50000 31583.70] 37.71000 41790.22
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0050 2123-7450000 14.200 STA | 500.00000 7100.00| 250.00000 3550.00] 350.00000 4970.00
SHOULDER CONSTRUCTION, EARTH | | |
0060 2212-0475095 6.000 MILE | 450.00000 2700.00| 800.00000 4800.00| 426.51000 2559.06
CLEANING AND PREPARATION OF BASE | | |
0070 2212-5070310 805.900 SY | 100.20000 80751.18] 105.00000 84619.50] 102.71000 82773.99
PATCHES, FULL-DEPTH REPAIR | | |
0080 2212-5070330 86.000 EACH | 80.00000 6880.00] 85.00000 7310.00| 82.00000 7052.00
PATCHES BY COUNT (REPAIR) | | I
0090 2212-5075001 46.000 TON | 200.00000 9200.00] 325.00000 14950.00] 64.35000 2960.10
HOT MIX ASPHALT SURFACE PATCHES \ \ \
0100 2213-2713300 387.800 CY | 40.02000 15519.76]| 36.00000 13960.80| 23.52000 9121.06
EXCAVATION, CLASS 13, FOR WIDENING | \
0110 2213-8200000 1353.400 TON | 29.67000 40155.38]| 37.50000 50752.50] 36.11000 48871.27
BASE WIDENING, HOT MIX ASPHALT MIXTURE | |
0120 2214-5145160 10887.200 TON | 8.29000 90254.89| 11.30000 123025.36] 10.71000 116601.91
PAVEMENT SCARIFICATION | | \
0130 2303-0031500 3595.000 TON | 27.67000 99473.65| 32.50000 116837.50] 32.24000 115902.80
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0140 2303-0032500 10492.900 TON | 28.15000 295375.14| 32.50000 341019.25] 32.01000 335877.73
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0150 2303-0033383 10048.600 TON | 30.35000 304975.01| 38.35000 385363.81| 32.39000 325474.15
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 3/8 IN. MIX, | |
FRICTION L-3 | | |
0160 2303-0245828 296.600 TON | 350.00000 103810.00] 320.00000 94912.00| 353.00000 104699.80
ASPHALT BINDER, PG 58-28 | | |
0170 2303-0246422 1232.500 TON | 340.00000 419050.00] 320.00000 394400.00] 353.00000 435072.50
\ \ \

ASPHALT BINDER, PG 64-22



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 02/22/16
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 167 3
Bid Order: 167 Contract ID: 71-0102-029 Primary County: OBRIEN
Letting Date: 01/20/16 10:00 A.M.
| ( 1 ) HE400 | ( 2 ) WE540 | ( 3 ) 0.053
| HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST D/B/A TRI-STATE P
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2303-6911000 LUMP | 2500.00000 2500.00| 4500.00000 4500.00| 18549.63000 18549.63
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0190 2315-8275055 45.000 TON | 45.00000 2025.00] 55.00000 2475.00| 55.65000 2504.25
SURFACING, DRIVEWAY | | |
0200 2435-0600010 1.000 EACH | 1200.00000 1200.00| 1000.00000 1000.00| 871.25000 871.25
MANHOLE ADJUSTMENT, MINOR | | |
0210 2505-4008120 600.000 LF | 8.00000 4800.00| 5.50000 3300.00] 16.91000 10146.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0220 2505-4008300 75.000 LF | 25.00000 1875.00| 23.00000 1725.00| 18.96000 1422.00
STEEL BEAM GUARDRATL | | |
0230 2505-4008400 4.000 EACH | 1850.00000 7400.00 | 2300.00000 9200.00] 1691.25000 6765.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0240 2505-4021010 4.000 EACH | 300.00000 1200.00| 255.00000 1020.00| 194.75000 779.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0250 2505-4021700 4.000 EACH | 2000.00000 8000.00 | 2300.00000 9200.00] 1845.00000 7380.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0260 2510-6745850 679.400 SY | 10.00000 6794.00| 12.00000 8152.80| 23.82000 16183.31
REMOVAL OF PAVEMENT | | |
0270 2527-9263109 2370.440 STA | 8.15000 19319.09] 8.25000 19556.13] 8.35000 19793.17
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0280 2528-8445110 LUMP | 6750.00000 6750.00| 13000.00000 13000.00] 27059.82000 27059.82
TRAFFIC CONTROL | | |
0290 2528-8445113 150.000 EACH | 435.00000 65250.00| 435.00000 65250.00| 435.00000 65250.00
FLAGGERS | | |
0300 2528-8445115 50.000 EACH | 650.00000 32500.00] 650.00000 32500.00| 650.00000 32500.00
PILOT CARS | | |
0310 2529-2242304 11.000 EACH | 80.00000 880.00| 85.00000 935.00] 82.00000 902.00
CD JOINT ASSEMBLY | | |
0320 2529-2242320 3.000 EACH | 120.00000 360.00] 125.00000 375.00] 123.00000 369.00
CT JOINT | | |
0330 2529-5070110 268.000 SY | 96.60000 25888.80 | 99.00000 26532.00| 99.01000 26534.68
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0340 2529-5070111 80.000 sY | 98.80000 7904.00 | 105.00000 8400.00 | 101.27000 8101.60
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
0350 2529-5070120 16.000 EACH | 90.00000 1440.00